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NOTICE INVITING e-TENDER 
 

The  Commissioner, Oulgaret Municipality invites on behalf of Oulgaret Municipal Council, 

online Percentage Rate bids from the approved and eligible Contractors / firms for following work: 

- 

Name of Work Providing Cement Concrete road to Mettu street 
(Southern side cross road) at Chinnakalapet and 
street name boards in Pillaichavady ward in Kalapet 
constituency. 

Tender Reference/I.D. No. OM/e-tenders/76/2024-25 
                 // 
2025_DLA_17560_1 

Approximate cost put to tender Rs.6,15,316/- (inclusive of GST) 

EMD Rs.12,306/- 

Class of Contractor Class V & above 

Time for Completion 4 Months  (including monsoon period) 

e-tender processing fee 
(Non-refundable) 

Rs.500/- + GST @ 5% 

Pre-bid Meeting Date, Time & Place Nil 

Last date & Time of Submission of 
bid on (or)  before 

20/02/2025 @ 03.30 PM 

Date & Time of Opening of Bid 
 

20/02/2025 @ 04.00 PM 

 

 
The Bid forms and other details can be obtained from the Web Site: www.pudutenders.gov.in 

 

 
 

  
 

COMMISSIONER, 
OULGARET MUNICIPALITY . 

http://www.pudutenders.gov.in/
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR  
E-TENDERING FORMING    PART OF BID DOCUMENT 

 
On behalf of the Oulgaret Municipal Council, tenders are invited through e-Tendering by the 

Commissioner, Oulgaret Municipality for the following work from the eligible contractors/firms. 

Contractors / Firms other than those registered with PWD, Puducherry should produce 

documentary evidence in support of their having satisfactorily completed three similar works 

each of 40% of estimate cost put to tender or two works each of 60% of estimate cost put to 

tender or one work of 80% of estimate cost put to tender in the last seven years ending previous 

day of last date of submission of tenders. (Similar work means execution of “ROAD WORK“. The 

value of executed works shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. The contractor after purchasing the valid ikey and Digital 

signature Certificate can only be able to download the Press Notice, NIT and other related 

documents and upload the bid document online by verifying the Tender Number assigned for 

this work from www.pudutenders.gov.in 

 

Sl Tender 
Referen
ce No.// 
Tender 

ID 

 

Name of work and 

Location 

Approx. 

Estimate     

cost put to  e-

tender ( 

Inclusive of 

GST ) 

 

Earnest 

 Money  

Deposit (Rs) 

Cost of 

tender 

Schedule 

Eligibilit

y of 

contrac

tor 

Time 

allowed 

for 

carrying 

out the 

work 

1 2 3 4 5 6 7 8 

1 OM/e-
tenders
/76/202
4-25 
// 
2025_D
LA_175
60_1 

Providing Cement 
Concrete road to 
Mettu street 
(Southern side cross 
road) at 
Chinnakalapet and 
street name boards 
in Pillaichavady 
ward in Kalapet 
consituency. 

6,15,316 
 

12,306/- 500/- + 
GST @ 5% 

Class-V 
& 

above 

4 (Four)   
Months 

(including 
Monsoon 

period) 

Pre-bid Meeting Date, Time & Place Nil   

Last date of online submission of EMD, bid and 

other documents as specified in the bid 

document. 

upto 20/02/2025 @ 03.30 PM   

Date and time of opening of  bid on 20/02/2025 @ 04.00 PM   

 

http://www.pudutenders.gov.in/
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Note: 

1) The intending bidder must read the terms and conditions of FORM-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 

 

2) Information and Instructions for bidders posted on website shall form part of bid document. 

 

3) The bid document consisting of plans, specifications, the schedule  of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website www.pudutenders.gov.in at 

free of cost. 

 

4) Tenders  shall  be  accompanied  with  e-tender processing fee & Earnest  money  shall  be 

payable using payment e-gateway of ICICI Bank through internet banking or DIRECT 

DEBIT/RTGS/NEFT/RTGS mode through online drawn in favour of the Commissioner, Oulgaret 

Municipality for which necessary challan will be available in the website. 

 

http://www.pudutenders.gov.in/
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List of Documents to be scanned and uploaded within the period of bid submission: MANDATORY 
DOCUMENTS 

1) The e-tender processing fee & EMD should be deposited only through NEFT/ RTGS/Direct Debit 

mode available in the website. The e-tender processing fee & EMD should be drawn in favour of 

the Commissioner, Oulgaret Municipality.  

2) All contractors should upload PWD/ CPWD/ MES/ Railways/ TWARD/ Any State PWD Registration 

Certificate /Enlistment Order of the appropriate class. 

3) Certificate of Registration for GST, and Acknowledgement of up to date filed return of GST, if 

already obtained by the bidder. 

4) If the bidder has not obtained GST registration as applicable, then he shall scan and upload 

following undertaking along with the bid document "If work is awarded to me, I/we shall obtain 

GST registration certificate, as applicable, within one month from date of receipt of award letter or 

before release of any payment whichever is earlier, failing which I/we shall be responsible for 

delay in payments which will be due towards me/us on account of the work executed and/or for 

any action taken by Oulgaret Municipality or GST department in this regard." 

5) Contractors / Firms other than those registered with PWD, Puducherry shall upload the Form “C” 

that the statement of detail of completed works as per the eligibility criteria specified in the NIT. 

Necessary Attested copies of the Work Order, final completion certificate from the client for the 

said work(s) in Form “C” have to be attached.   

6) Valid Notarized Affidavit of Non-black listing by PWD / State / Central Departments / PSU / 

Autonomous bodies as per Form “J” on Non-Judicial stamp paper of Rs.100/- duty signed by the 

authorized persons of agency / firm, to be submitted by the Contractors who have not enlisted in 

PWD, Puducherry. 

7) Valid Notarized Affidavit of “No back to back execution of work as per Form “G” on Non-Judicial 

stamp paper of Rs.100/- duly signed by the authorized person of agency / firm, to be submitted by 

the successful bidder. 

8) Declaration about site inspection. 

9) All contractors should upload the scanned of the above documents 

Note:  

1) All the above documents must be clearly displayed and seen by the tender opening 
authority before opening the actual bid. 

2) All the bidders should submit the original documents uploaded for the above work after 
opening of the tender on the Same/ Next day for verification.  
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Document to be submitted after acceptance: 

 

1. The registration certificate from the Employees Provident Fund Organisation (EPFO) 

and Employees State Insurance Corporation (ESIC) may not be collected from the 

contractors for the works costing less than Rs.1.00 Crore. However, the (i) EPFO 

registration certificate is to be collected from the contractor if 20 or more employees/ 

labourers are employed, (ii) ESIC registration certificate is to be collected from the 

contractor if 10 or more employees/ labourers are employed. This may be verified and 

collected by the Executive Engineers during the period of Implementation, Wherever EPF 

& ESI is not applicable, the BOCW Certificate is not required. 

 

2.    Other licenses, if any, as applicable. 

 

       3.    Willingness certificate from concerned competent electrical contractor if required. 

 

 

COMMISSIONER,  
OULGARET MUNICIPALITY  
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FORM ‘C’ 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING LAST DAY OF THE MONTH PREVIOUS TO THE ONE IN WHICH THE TENDERS ARE INVITED 

 

Sl. 

No. 

Name 

of 

work / 

project 

and 
location 

Owner or 

sponsoring 

organization 

Cost of 

work 

in 

Crores 

of 

rupees 

Date of 

Commen- 

cement as 

per 

Contract 

Stipulated 

Date of 

completion 

Actual 

date of 

completi

on 

Litigation/ 

arbitration 

cases 

pending/ 

in 

progress 

with 

details* 

Name 

and 

Address/ 

telephon

e number 

of officer 

to 

whom 

referenc

e may be 

made 

Whether 

the work 

was done 

on back 

to back 

basis 
Yes/No 

1 2 3 4 5 6 7 8 9 10 

          

 

* Indicate gross amount claimed and amount awarded by the Arbitrator Tribunal 
 
Note: Attested copies of the Work Order, final completion certificate from the client for the 
above said work(s) have to be attached.   
 

 
 
 
 

Signature of Bidder(s) / 
Authorized Authority of the firm 

(With Name & Seal)
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FORM ‘J’ AFFIDAVIT 

       Name of work: Providing Cement Concrete road to Mettu street (Southern side cross road) at 
Chinnakalapet and street name boards in Pillaichavady ward in Kalapet consituency. 
  

 

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by 

any State/ Central Departments /PSUs /Autonomous bodies during the last 7 years of its 

operations. Further that, if such information comes to the notice of the Oulgaret Municipality 

then I/we shall be debarred for bidding in Oulgaret Municipality in future forever.  Also, if such 

information comes to the notice of Oulgaret Municipality on any day before date of start of 

work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. 

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/- 
 
 
 

       Signature of Bidder(s) or An Authorized 
Officer of the firm with stamp 

(with Name & Seal) 

Date: 
 
 
 

Signature of Notary with seal
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FORM‘G’ 

AFFIDAVIT 

 
   Name of Work: Providing Cement Concrete road to Mettu street (Southern side cross road) at 
Chinnakalapet and street name boards in Pillaichavady ward in Kalapet consituency. 
 

  

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Oulgaret Municipality, then I/we shall be debarred for tendering in Oulgaret Municipality 

in future forever. Also, if such a violation comes to the notice of Oulgaret Municipality before date 

of start of work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the 

entire amount of Earnest Money Deposit/Performance Guarantee. 

 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/- 

 
 

 
Signature of Bidder(s) or An Authorized  

Officer of the firm with stamp 
(with Name & Seal) 

Date: 
 
 
 
 

Signature of Notary with seal 
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DECLARATION ABOUT SITE INSPECTION 
 

To, 
The Executive Engineer,  
Oulgaret Municipality,  
 
               Name of Work: Providing Cement Concrete road to Mettu street (Southern side cross 
road) at Chinnakalapet and street name boards in Pillaichavady ward in Kalapet consituency.          
Dear Sir, 

 
It is hereby declared that as per Oulgaret Municipality FOR e-BIDDING, I/ We the bidder 

inspected and examined the subject site and its surrounding and satisfy myself / ourselves as to the 

nature of the ground and sub-soil (so far as is practicable), the forms and nature of the site/ 

ourselves before submitting the bid, the accommodation which may require and all necessary 

information as to risks, contingencies and other circumstances which may influence or affect our 

bid have been obtained. I/We the bidder shall have full knowledge of the site and no extra charge 

consequent upon any misunderstanding or otherwise shall be claimed in later date. 

I /We bidder shall be responsible for arranging and maintaining at own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required for 

executing the work  unless  otherwise  specifically provided  for in the contract documents.  

Submission of a bid by me/us implies  that  I  / We  have  read this notice  and  all  other contract 

documents and has made myself /ourselves aware of the scope and specifications of the work to  

be done and local conditions and other factors having a bearing on the execution of the work. 

Yours faithfully 
 
 

Signature of Bidder(s) or  
An Authorized Officer of the firm  

(with Name & Seal) 
 
 
 

Note: The above declaration shall be scanned and uploaded online. 
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Oulgaret Municipality - FORM-6 FOR E- TENDERING 

 

1) Percentage rate bids are invited on behalf of Oulgaret Municipal Council from eligible 
Contractors for the Work of “Providing Cement Concrete road to Mettu street (Southern side 
cross road) at Chinnakalapet and street name boards in Pillaichavady ward in Kalapet 
consituency.” 

 

2) The enlistment of the contractors should be valid upto the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should 

be valid upto the original date of submission of bids. The work is estimated to cost 

Estimate Cost of Rs,6,15,316/-. This estimate, however, is given merely as a rough guide. 

3) Agreement shall be drawn with the successful bidders on prescribed Form No. 6,7/8 which 

is available with Oulgaret Municipality, Puducherry Bidders shall quote his rates as per 

various terms and conditions of the said form which will form part of the agreement. 

4) The time allowed for carrying out the work will be 04 (Four) Months including monsoon 

period including monsoon period from the date of start as defined in Schedule-‘F’ or from 

the first date of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the bid documents. 

5)     (i)   The site for the work shall be made available in parts as per execution of work. 

(ii) The architectural and structural drawings shall be made available in phased manner, as 

per the requirement of the same as per approved programme of completion submitted by 

the contractor after award of work. 

6) The bid document consisting of plans, specifications, the  schedule  of  quantities  of various 

types of items to be executed and the  set  of  terms  and  conditions  of  the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen on website www.pudutenders.gov.in free of cost. 

7) After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 

8) While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

9) When bids are invited in three stage system and if it is desired to submit revised financial bid 

then it shall be mandatory to submit revised financial bid. If not submitted then the bid 

submitted earlier shall become invalid. 

http://www.pudutenders.gov.infree/
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10) Earnest Money shall be deposited through DIRECT DEBIT / NEFT / RTGS mode only through 

online in favour of the Commissioner, Oulgaret Municipality for which necessary challan will 

be available in the website. 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded 

immediately after the expiry of stipulated bid validity period or immediately after acceptance 

of the successful bidder, whichever is earlier.  

Copy of Enlistment Order and certificate of work experience and other mandatory 

documents as specified in the NIT shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. Online bid documents submitted by intending bidders 

shall be opened only of those bidders, whose Processing fee, EMD got deposited and other 

documents scanned and uploaded are found in order. 

The bid submitted shall be opened at 04.00 P.M on 20/02/2025 

11. The bid submitted shall become invalid and e-tender processing fee shall not be refunded if: 

a) The bidder is found ineligible. 

b) The bidder does not upload scanned copies of all the mandatory documents stipulated in 

the bid document. 

c) If any discrepancy is noticed between the mandatory documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the bidders in the office of 

tender opening authority.  

d) If a bidder does not quote any percentage above/below on the total amount of the tender 

or any section / sub head in percentage rate tender, the tender shall be treated as invalid 

and will not be considered as lowest bidder. 

12 The contractor whose bid is accepted will be required to furnish performance guarantee at 

specified percentage of the tendered amount mentioned in Schedule-E and within the 

period specified in Schedule F. This guarantee shall be in the form of Insurance Surety 

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of 

the Commercial Bank in accordance with the prescribed form. In case the contractor fails 

to deposit the said performance guarantee within the period as indicated in Schedule ‘F’, 

including the extended period if any, the Earnest Money deposited by the contractor shall 

be forfeited automatically without any notice to the contractor. 
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The earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to 

furnish either copy of applicable licenses/   registrations   or   proof   of applying for 

obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board and 

Programme chart (Time and Progress) within time specified in Schedule-F including 

Provident Fund Code No. (If applicable) and also ensure the compliance of aforesaid 

provisions by the sub-contractors, if any engaged by the contractor for the said work within 

the period specified in Schedule-F. 

13 The description of the work is as follows:   

 

Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of  the ground and sub- soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, 

the  accommodation  they may  require  and  in  general shall themselves  obtain all 

necessary information as to  risks,  contingencies  and  other  circumstances  which may 

influence or affect their bid. A bidders shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent on any misunderstanding or 

otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining 

at his own cost all materials, tools & plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise specifically 

provided for in the contract documents.  Submission  of  a bid by a bidders implies that he 

has read this notice  and all  other contract  documents and has made himself aware of the 

scope and specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. will be issued to him by the Government and  local  conditions  

and  other  factor shaving  a bearing on  the execution of the work. 

14. The competent authority on behalf of the Oulgaret Municipal Council does not bind itself 

to accept the lowest or any other bid and reserves to itself the authority to reject any or all 

the bids received without the assignment of any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate is 

put forth by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for 

rejection. 

Providing Cement Concrete road to Mettu street 
(Southern side cross road) at Chinnakalapet and 
street name boards in Pillaichavady ward in 
Kalapet consituency. 
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16. The competent authority on behalf of Oulgaret Municipal Council reserves to himself the 

right of accepting the whole or any part of the bid and the bidders shall be bound to 

perform the same at the rate quoted. 

17) The contractor shall not be permitted to bid for works in the Oulgaret Municipality, 

Puducherry  (responsible for award and execution of contracts), in which his near relative is 

posted a Divisional Accountant or as an officer in any capacity between the grades of 

Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed 

by him and who are near relatives to any gazetted officer in the Oulgaret Municipality or 

in the Ministry of Urban Development. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of contractors of this 

Oulgaret Municipality. 

18) No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in this Municipality is allowed to work as a contractor for a period of 

one year after his retirement from Government service, without the prior permission of 

the Oulgaret Municipal Council in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who had not 

obtained the permission of the Oulgaret Municipal Council as aforesaid before submission 

of the bid or engagement in the contractor’s service. 

19) The bid for the works shall remain open for acceptance for a period of 90 days from the 

due date of its opening in case of single bid system. If any bidder withdraws his bid before 

the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the 

Oulgaret Municipality, then the Oulgaret Municipal Council shall, without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

Further the bidders shall not be allowed to participate in the rebidding process of the 

work. 

20) This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of:- 
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The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 

and the rates quoted online at the time of submission of bid and acceptance thereof 

together with any correspondence leading thereto. 

Standard P.W.D. Form 7/8 (OR) other Standard P.W.D. Form as applicable. 

21) The Performance of the contractor will be evaluated by the Executive Engineer, Oulgaret 

Municipality and report will be sent to the Superintending Engineer periodically to assess 

the Progress of work, workmanship, quality of work etc. Based on the Performance, score 

will be awarded to the ongoing work and penal measures will be imposed as per the 

contract Enlistment Act 2019 for renewal of enlistment and participating in future tenders. 

22) This work is covered under Puducherry Goods and Service Tax Act, 2017 and Central Goods 

and Service Tax Act 2017, hence the contractors are requested to quote the rates including 

the effect of GST.  Additional/Separate claim for GST will not be entertained on any 

account after the award of work.  The payment is also liable for TDS as per provision of GST 

Act and Rules. 

23) The contractor/firm must obtain necessary prior permit from Pondicherry Ground Water 

Authority, for the water requirement of the of the proposed construction/road works 

which will be meet out either from tube well or transportation through tanker lorries 

before commencement of the construction work.  

24) As per the Central Vigilance Commission guidelines and GFR Rules, negotiations with the 

‘L1’ tenderer may be conducted at the discretion of the Competent Authority as prescribed 

in the Rule 173 (xiv) of GFR 2017.  However, the tenderers are expected to quote their 

rates within permissible limit of variation. 

25) The intending bidders are required to upload their profile in www.pudutenders.gov.in  

e-tender portal and upload their bids well in advance of last date of submission of tender. 

Any issue related to updating profile / uploading tender can be resolved through the 

Executive Engineer, Oulgaret Municipality OR e-procurement cell 3rd floor, Chief 

Secretariat, e-tender help desk for guidance in phone No.0413- 2220225 & 180030702232 

(Toll Free) mail ID: Support-eproc.pon@nic.in. The e- tendering bidders are also advised 

not to wait to raise any issue till the last date of submission of bid in their own interest. 

For any clarification the contractors are free to contact the Executive Engineer, Oulgaret 

Municipality, Puducherry. (Mobile: ……………/ Officer: ……………………….)  

http://www.pudutenders.gov.in/
mailto:Support-eproc.pon@nic.in
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OULGARET MUNICIPALITY 

 
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

           Tender for the work of: Providing Cement Concrete road to Mettu street (Southern side cross 
road) at Chinnakalapet and street name boards in Pillaichavady ward in Kalapet consituency. 
 

 

Last date and time of submission of e-tenders shall be up to 03.30 P.M on 20/02/2025 

To be opened in presence of bidders who may be present at 04.00 P.M on 20/02/2025 in  the 

office of Commissioner, Oulgaret Municipality. 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

I/We hereby tender for the execution of the work specified for the Oulgaret Municipal 

Council within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in 

all respects with the specifications, designs, drawings and instructions in writing referred to in 

Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with 

such materials as are provided for, by, and in respects in accordance with, such conditions so far 

as applicable. 

I/We agree to keep the tender open for  90  days  from  the  due  date  of  its opening in 

case of single bid system/. 

I/We have deposited EMD for the prescribed amount on behalf of the Commissioner as 

per the bid document. 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque 

or Bank Guarantee (as prescribed) issued by a Scheduled Bank is scanned and uploaded (strike 

out as the case may be).If I/We, fail to furnish the prescribed performance guarantee within 

prescribed period, I/we agree that the said Oulgaret Municipal Council or his successors, in 

office shall without prejudice to any other right or remedy be at liberty to forfeit the said 

earnest money absolutely. Further, if I /we fail to commence work as specified, I/we agree that 

Oulgaret Municipal Council  or  his successors in office shall without prejudice to any other 
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right or remedy available in law, be at liberty to forfeit the said the performance guarantee 

absolutely. The said performance guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit 

at the rates to be determined in accordance with the provision contained in Clause 12.2 and 

12.3 of the tender form. 

Further I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further  that,  if  such  a  violation comes to the 

notice of Oulgaret Municipality, then I/We  shall  be  debarred  for  tendering in  Oulgaret 

Municipality in future forever.  Also, if such a violation comes to the notice of Oulgaret 

Municipality before date of start of work, the Engineer- in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/we shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information / derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 
 

Dated……………………..  
Witness : Signature of Bidder(s) or  

An Authorized Officer of the firm  
(with Name & Seal) 

 
 

Address: 
Occupation: 
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ACCEPTANCE 
 
The above tender (as modified   by you   as provided in the   letters mentioned hereunder) is 

accepted by me for and on behalf of the Oulgaret Municipal Council for a sum of                          

Rs.  ---------------------        (Rupees                                              ) 

 

The letters referred to below shall form part of this contract Agreement:- 

 

(a) 

(b) 

 

For & on behalf of the Oulgaret Municipal Council. 

 

Signatures…………… 

Dated: Designation 
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On non- judicial stamp paper of minimum Rs.100 
(Guarantee offered by Bank to Oulgaret Municipality in connection with the 

execution of contracts) FORM OF BANK GUARANTEE FOR EMD / PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT / MOBILIZATION ADVANCE 

 
1. Whereas the Commissioner, Oulgaret Municipality on behalf of the Oulgaret Municipal 
Council (hereinafter called “The Government”) has invited bids under                -----------------------
---------------- (NIT Number) dated .................................... for (Name of 
work)................................................  ........................................................................... The 
Government has further agreed to accept irrevocable Bank Guarantee for Rs........................... 
(Rupees......................................................only) valid upto ......... (date*) ................. as Earnest 
Money Deposit from ................ (Name and address of contractor) .................................... 
(hereinafter called “the contractor”) for compliance of his obligations in accordance with the 
terms and conditions of the said NIT. 

OR** 

Whereas the Commissioner, Oulgaret Municipality on behalf of the Oulgaret Municipal 

Council (hereinafter called “The Oulgaret Municipal Council”) has entered into an agreement 

bearing number with .................. (Name and address of the contractor) hereinafter called “The 

contractor”) for execution of work ......................... .................................. (Name of work) 

......................................................................... The Oulgaret Municipal Council has further 

agreed to accept irrevocable Bank Guarantee for Rs......................... (Rupees 

.........................................only) valid upto ............ (date) ............ as Performance Guarantee / 

Security Deposit / Mobilization Advance from the said Contractor for compliance of his 

obligations in accordance with the terms and conditions of the Agreement. 

 

3.  We, ……………… (indicate the name of the bank) herein after referred to as “the 

Bank”), hereby undertake to pay to the Oulgaret Municipal Council an amount not exceeding         

Rs..…………… /-(Rupees………………. Only) on demand by the Oulgaret Municipal Council within 10 

days of the demand. 

  
4. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a demand from the 

Oulgaret Municipal Council  stating that the  amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs…………/- 

(Rupees ……… only). 
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5. We, ……………………………….(indicate the name of the Bank ) further undertake to pay the 

Oulgaret Municipal Council any money so demanded notwithstanding any dispute or disputes 

raised by the contractor in any suit or proceeding pending before any court or Tribunal, our 

liability under   this   Bank   Guarantee   being absolute and unequivocal. The payment so made 

by us under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 

 

6. We, …………………………….(indicate the name of the  Bank) further agree that the Oulgaret 

Municipal Council shall have the fullest liberty without our consent and without affecting in any 

manner our obligation here under to vary any of the terms and conditions of the said agreement 

or to extend time of performance by the said Contractor form time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Oulgaret Municipal Council 

against the said contractor and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any such variation 

or extension being granted to the said contractor or for any forbearance, act of omission on the 

part of the Oulgaret Municipal Council or any indulgence by the Oulgaret Municipal Council to 

the said contractor or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

 

7. We, ……………….. (indicate  the   name   of   the   Bank)   further   agree that the Oulgaret 

Municipal Council at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee the Oulgaret Municipal Council may have in 

relation to the Contractor’s liabilities. 

 

8. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

 

9. We, ………….. (indicate    the     name     of     the     Bank)…, undertake not to revoke this 

guarantee except with the consent of the Oulgaret Municipal Council in writing. 

 

10. This Bank Guarantee shall be valid up to unless extended on demand by the Oulgaret 

Municipal Council. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs…………………… (Rupees……………….. only) and unless a claim in writing 

is lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 

liabilities under this guarantee shall stand discharged. 
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Date: ……………………… 

Witnesses: 

1. Signature ………………………….. Authorized signatory 

Name and address Name & Designation 

 Staff Code no. & Bank seal 

2. Signature …………………………..  

Name and address  

 
** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
Earnest money or for Performance Guarantee / Security deposit/ Mobilization advance, as the 
case may be. 



22 
 

PROFORMA SCHEDULE (Civil & Electrical) 

SCHEDULE ‘A’ 

Schedule of quantities (as per Oulgaret Municipality): As per separate Schedule attached. 

Note: 

1) Schedule of materials to be issued to the contractor: Contractors Own arrangement 

2) Tools and plants to be hired to the contractor : Contractors Own arrangement 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements /documents for the work, if any: NIL. 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract: GCC 2023 for Construction works incorporating 

Amendments upto Circular bearing No. DG/CON/Construction 2023/05 Dated:08.02.2024. 

 

Name of work: Providing Cement Concrete road to Mettu street 
(Southern side cross road) at Chinnakalapet and 
street name boards in Pillaichavady ward in 
Kalapet consituency. 

Estimate cost  of work Rs.6,15,316/- 

 

(i) Earnest money  (to be 

refunded after receiving PG) 

 Rs. 12,306/-   

(ii) Performance Guarantee   5% of tendered value 

(iii) Security Deposit   2.5 % of tendered value 

SCHEDULE ‘F’ 

 

1.General Rules & Directions: 

Officer inviting tender Commissioner, 
Oulgaret Municipality,  

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3. 

see below 
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2.Definitions: 

2(vi) Engineer- in- Charge for Civil & 

Electrical 

Executive Engineer, 
Oulgaret Municipality,  

2(viii) Accepting Authority The Oulgaret Municipal Council/The Director, 
LAD, Puducherry. 

2(x) Percentage on cost of materials and 

labour to cover all overhead and profits. 

15% (including all risk insurance policy  for 
Labour) 

2(x)(a) Standard Schedule of Rates  As per PSR 2024-25 including GST @ 18% 
(Applicable to Puducherry Region) and SE 
Approved rate. 

2(xi) Department Oulgaret Municipality, Puducherry 

9 (ii) Standard PWD Contract Form GCC 2023 (Puducherry PWD Form 7)  as 
modified and corrected upto date as available  

 
 

Clause 1   

i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and 
applicable labour licenses, registration 
with EPFO, all risk insurance policy  for  
labours,  ESIC and BOCW Welfare Board 
or proof of applying thereof, from the 
date of 
issue of letter of acceptance 

: 14. days (The Performance Guarantee shall 
be submitted by the Contractor and shall be 
initially valid up to the stipulated date of 
completion plus minimum  03 Months) 

ii) Maximum allowable extension with 
late fee @ 0.1% per day of 
performance Guarantee amount 
beyond the period provided in (i) above 

: 7 days 

Clause 2   

Authority for fixing 
compensation under clause 2 

: Superintending Engineer, LAD, Puducherry 

 

Clause 2A 

Incentive for early completion of work 

: Not Applicable 
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Clause 5   

Number of days from the date of issue 
of letter of acceptance f o r reckoning date 
of start 

: Ten (10) Days (or)  

Date of handing over of site whichever is later 

Mile stone(s) as per table given below:- 

 (to be filled by Executive Engineer, Oulgaret Municipality) 
 

 
Sl. 

No. 

 
Description of milestone 

 (Physical) 

Time allowed in 
days (from date 

of start) 

Amount to be 
withheld in case of 

non-achievement of 
Mile(s) Stone 

1.   % of tender  amount 

2.    % of tender  amount 

3.    % of tender  amount 

4.    % of tender  amount 

 
Time allowed for execution of work:  Four (04) Months (Including monsoon period) 
 

Authority to decide: 

i) Extension of time Superintending Engineer, LAD 

  ii) Rescheduling of mile stone 

iii) Shifting of date of start in case of delay 

in handing over of site 

 

PROFORMA OF SCHEDULES 

Clause-5 Schedule of handing over of site 

(to be filled by Executive Engineer, Oulgaret Municipality) 

Part Portion of site Description Time Period for handing over 
reckoned from date of issue of 
letter of intent. 

Part A Portion without any 

hindrance 

-------- ……….. days 

Part B Portions with 

encumbrances 

------ ………….. days 
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Clause-6 Computerized Measurement Book (CMB) Applicable 

Clause-7 Gross work to be done together with net 

payment/ adjustment of advances for 

material collected, if any since the last 

such payment for being eligible to 

interim payment   

 

Rs. 1,53,830/- 

Clause 7A Whether Clause 7A shall be applicable Applicable 

Clause 8A Authority to decide compensation on 

account if contractor fails to submit  

completion plans 

Superintending Engineer, LAD 

  

Clause 10A List of testing equipment to be provided 

by the Contractor at site lab. 

As per Sl.No.9 of particular 

Specifications and special 

conditions of this NIT 

Clause 10B (ii) 

 

Mobilization Advance 

 

Not Applicable 

Clause 10C Component of labour expressed as 

percent of Value of work 

Applicable  

25% 

Clause 10CC Component for Materials, Labour etc. for 

price adjustment for works 

Not Applicable 

Clause 11 

Specifications to be followed for 

execution of work for Civil Work 

For Civil -CPWD specification 2019 Vol. I to II with 

correction upto date of receipt of tender, “MORTH 

specification 5th revision, CPHEEO specification, and 

relevant IRC and BIS codes” 

Specifications to be followed for 

execution of work for Electrical Work 

For Electrical works - CPWD specification 2023 Vol. I 

to II with correction upto date of receipt of tender, 

Clause 12- Deviation / Variation extent and pricing  

Clause 12.2 & 12.3- Deviation Limit beyond 

which clauses 12.2 & & 12.3 shall apply for 

building work. 

 

100% 

 

Clause 12.4 (i) Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply for 
foundation work. (except items mentioned 
in earthwork subhead in PSR & related 
items)  

 

100% 

 

(ii) Deviation Limit for items in earthwork 

Sub head of PSR & related items. 

100% 
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Clause 16- Action in case work not done as 
per Specifications-  
Competent Authority for deciding reduced 
rates.  

The Commissioner, OM and advise of EE, 
OM / Superintending Engineer, LAD 

 

Clause 17- Contractor liable for damages, 

defects during defect liability period 

Enhancement of Maintenance Period: 

12 Months  

Clause 18 

List of mandatory machinery, tools  & plants 

to be deployed by the contractor at  site 

As per the list mentioned Sl.No.6 of 

Particular Specifications and Special 

Conditions in this NIT 

Note: 1) In additional Machinery, Tools and Plants are required it may be added by the  

Engineer in Charge. 

2. Contractor should upload the R.C. book, ownership documents for proof for documentary 

evidence of Own / Lease Agreement for the following Machinery, Tools and Plants. 

Clause 19- Labour Laws to be complied by the 

Contractor 

  

Applicable 

Authority to decide penalty (including amount) for each default under Clause-19 – 

Superintending Engineer, LAD 

Clause 19C- Contractor should provided Safety Equipment’s for the Laborer’s working in the 

Site.  

Clause 19D- Contractor should submit the statement /details of Laborer’s employed in the 

site along  with  Working Hours, wages paid, no. of female works allowed for maternity 

benefit & amount Paid,  accidents if any occurred.     

Clause 19G- Contractor should provide approved standard Huts & Sanitary arrangements.      

Clause-19K-Contractor should deploy qualified Skilled / semi Skilled tradesman 

arrangements.      

Clause 25- Arbitration Clause       Deleted  

As per G.O.Ms. No.30 dt. 05/09/2024 issued by 

Under Secretary (Works),   Puducherry. 
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Clause 32 Requirement of Technical Representative(s) and recovery Rate  

S. 
No. 

Minimum 
qualification of 

Technical 
Representative 

 

Discipline 

 

Number 

 

Minimum 
Experience 

 

Designation 
(Principal 
Technical) 

Rate at which recovery shall 
be made from the 

contractor in the event of 
not fulfilling provision of 

Clause 36(i) 

Figures Words 

 

1. 

 

 

 

 

Graduate Engineer    
(or) 

 
 

Civil 

1 2 
Project 

Manager 
Cum 

Planning/ 
Quality/Site/

Billing 
Engineer 

Rs.15,000/ 
per Month 

 
Rupees Fifteen 

thousand/       
per month 

Diploma Engineer 

1 5 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree 

engineers. 

 
Clause-33 
Levy/Taxes payable by the Contractor 

During the course of execution, the contractor is liable to pay all taxes ( GST, Income Tax, CESS,  
Service  Tax  or  other  tax)  as  per  Statutory  orders  issued  by  the concerned Departments. 

CESS 

(i) During the course of contract period, deduction of ‘CESS’ to provide social security and 

various welfare benefits through the Puducherry Buildings and Other Construction Workers Welfare 

Board under Section - 18 of Buildings and Other Construction Workers (RECS) Act, 1996 and as per 

Section-3 of the Buildings and Other Construction Workers Cess Act, 1996 shall be made at the rate 

of 1% (One Percent) of the gross amount of each bill or as per the advice of the Government of 

Puducherry. 

(ii) Contractors are liable to register themselves  and  submit  returns  to  the Registering 

Officer viz. Labour Office (Enforcement), Puducherry for  Puducherry, Mahe & Yanam Regions and 

Labour Office (Karaikal) in respect of Karaikal Region in compliance to the provisions of Buildings and 

Other Construction Workers   
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(RECS) and Buildings and Other Construction Workers Cess Act, 1996 and Rules issued by 

Government of Puducherry from time to time. 

 
GST  

As per Circular No.673/FD/F.3/2022-23 dt.24.08.2022 insertion of Clause in the Tender/ Bid/ RFP 

Document towards mandatory furnishing of GST Particulars by Contractors/Service Providers. 

“The Contractor/Service Provider shall mandatorily furnish the following documents to the 

Commissioner, Commercial Tax: 

i) Copy of the Work Order 

ii) HSN1 Code of Goods and Service Accounts Code of Services which shall be supplied 

during the execution of the Contract. 

iii) GST Rate at which the GST would be paid to the Commercial Tax Department against 

each of the items in (ii) above. 

The information shall be submitted to the Commissioner, Commercial Tax, with a copy to the 

Procuring/Government Entity, within 15 calendar days of receipt of the Work Order”. 

 
Clause 38 

(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of 

Puducherry Schedule of Rates 2020-21 applicable for Puducherry region. 

Variations permissible on theoretical quantities: 

(a) Cement  

 For works with estimated cost put to 

tender not more than Rs.25 lakh. 

3% plus/minus. 

 For works with estimated cost put to 

tender more than Rs.25 lakh. 

2% plus/minus. 

(b) Bitumen All Works. 2.5% plus & only & 

Nil  on minus side 

(c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category 

2% plus/minus 

(d) All other materials. Nil 
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PARTICULAR SPECIFICATIONS & SPECIAL CONDITIONS 

1. GENERAL 

1.1  Wherever any reference to any Indian Standard Specifications of  BIS  or  other International 

standards of ASTM /  BS/EN  occurs  in the  documents  relating to this  contract, the same 

shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the 

date of receipt of tenders. 

1.2 Detail Architectural drawings and structural drawing will be issue during execution of work. if 

any additional features in the crown road the Agency has to get the Structural Design as per 

Architectural Drawings and get it vetted from IIT Madras/Any other IIT. However, the agency 

is free to get the Structural design for additional features likes wild life crossing tunnel, birds’ 

nest etc shall be paid for design cost and for vetting cost. 

1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of materials 

at site. No excavated earth or building materials shall be stacked on areas where the 

buildings, roads, services or compound walls are to be constructed. 

1.4 If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces, 

Institutions etc, the huts for labour are not to be erected at the site of work by the 

contractors, the contractors shall provide such accommodation at such locations as are 

acceptable to local bodies with all provisions concerning labour safety   &   sanitation as 

contained in the relevant clause of the contract, for which nothing shall be payable. 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

Contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

building and nothing shall be payable to him on this account. 

1.6 The working drawings shall mean to include both architectural and structural drawings 

respectively. The structural and architectural drawings shall be properly correlated before 

executing the work. In case of any difference noticed between architectural and structural 

drawings, final decision, in writing of the Engineer-in-charge shall be obtained by the 

contractor before proceeding further. 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor  shall  be  bound  to  follow  all  such 

restriction / instructions  including  issue  of  identity cards  to  all  persons  authorized  by  

him to do work / visit the work site and nothing shall be payable on this account. 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if 

required, and make necessary payments directly to the department concerned. 
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1.9 The contractor shall  conduct his  work,  so as not to interfere with  or hinder the progress or 

completion of the work being performed by other contractor (s) or by the Engineer- in- 

Charge and shall as far as possible arrange his work and shall place and dispose  off  the 

materials being used or removed, so as not to interfere with the operations of other 

Contractors, or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction of 

Engineer-in-Charge. The contractor shall be responsible for any damage due to hindrance 

caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and with ears may be 

accepted without any extra payment. In such cases, clamps are not required and no extra 

payment shall be made for fixing the pipes in a different manner. 

1.11 Any cement slurry added over base surface for bond or  for  continuation  of concreting, for 

protecting reinforcement bars, its cost  shall  be  deemed  to  have  been included in the 

respective items, unless specified otherwise and nothing  extra  shall  be payable nor extra 

cement shall be considered in the cement consumption on this account. 

1.12 Stacking of materials and excavated earth including its disposal  shall  be done  as per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth if 

required at any stage shall have to be done by the contractor at his own cost. 

1.13 No claim for idle establishment & labour, machinery & equipments, tools & plants and the 

like, for any reason whatsoever, shall be admissible during the execution of work as well as 

after its completion. 

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

1.15 Work shall be carried out in professional manner with finished product serving the intended 

purpose with specified strength, durability and aesthetics. 

1.16 Work activities shall be executed in well thought out  sequences  such  that consequent 

activities not adversely affecting previously done work. Nothing extra shall be payable to 

protect the works already done. 

1.17  The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item. 
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1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer - in -Charge and bear all charges and cost of testing which shall not be reimbursed. 

1.19 The contractor shall not store /dump construction material or debris on metalled road. 

1.20 The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored beyond the metalled road. This  area shall  not 

cause any obstruction to  the  free  flow  of  traffic  /  inconvenience  to  the  pedestrians.  It 

should be ensured by the contractor that no accidents occur on account of such permissible 

storage. 

1.21 The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other 

similar material to ensure that no construction material dust fly outside the plot area. 

1.22 The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes / or are carrying construction material like cement, sand and other 

allied material are fully covered.  The contractor shall take every necessary precautions that 

the vehicles are properly cleaned and dust free to ensure that enroute their destination, the 

dust, sand or any other particles are not released in air / contaminate air. 

1.23 The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris 

to prevent inhalation of dust particles. 

1.24 The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 

1.25 The contractor shall ensure that C&D waste is transported to the C & D waste site only and 

due record shall be maintained by the contractor. 

1.26 The contractor shall compulsory use of wet jet in grinding and stone cutting. 

1.27 The contractor shall comply all the preventive and protective environmental steps as stated 

in the MoEF guidelines, 2010. 

1.28 The contractor shall carry out on-Road-Inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel. 
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1.29 The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

1.30 The contractor shall use vehicles having pollution under control certificate.  The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be used to ensure speed reduction.  In cases where speed reduction cannot 

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

1.31 The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage.  

1.32 The paving of the path for plying of vehicles carrying construction material is more 

permanent solution to dust control and suitable for longer duration projects. 

1.33 Design of pavement will be carried out by the agency at free of cost and nothing extra shall 

be paid by Department. 

1.34 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the 

public in general .The Contractor shall take all care, as not to damage any other adjacent 

property or other services running adjacent to the plot. If any damage is done, the same 

shall be made good by the Contractor at his own cost and to the entire satisfaction of the 

Engineer-in-Charge. The Contractor shall use such methodology and equipments for 

execution of the work, so as to cause minimum environmental pollution of any kind during 

construction. Further, the Contractor shall take all precautions to abide by the 

environmental related restrictions imposed by Puducherry Pollution Control Committee, 

Govt. of Puducherry. 

Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining buildings. No 

claim what so ever on account of site constraints mentioned above or any other site 

constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non- availability of construction machinery spare parts and any other constraints not 

specifically stated here, shall be entertained from the Contractor. Therefore, the Bidders are 

advised to visit site and get first-hand information of site constraints.  Accordingly, they 

should quote their tenders. Nothing extra shall be payable on this account. 
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2.   CO-OPERATION WITH OTHER   CONTRACTORS/ SPECIALIZED AGENCIES/  SUB- 

CONTRACTORS 

2.1 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and 

other agencies working at site for smooth execution of the work. 

2.2 The Contractor shall : 

2.2.1 Allow use of scaffolding, toilets, sheds etc. 

2.2.2 Properly co-ordinate their work with the work of other Contractors. 

2.2.3 Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors. 

2.2.4 Provide electricity and water at mutually agreed rates. 

2.2.5 Provide hoist and crane facilities for lifting material at mutually agreed rates. 

2.2.6 Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 

services etc. at site. 

2.2.7 Adjust work schedule and site activities in consultation with the Engineer-in-Charge 

and other Contractors to suit the overall schedule completion. 

2.2.8 Resolve the disputes with other Contractors/ sub-contractors amicably and the 

Engineer-in-Charge shall not be made intermediary or arbitrator. 

2.4 The work should be planned in a systematic manner so as to ensure proper co-ordination of 

various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical, 

fire fighting, information technology, communication & electronics and any other services. 

2.5 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be supplied free of cost by the department unless 

otherwise specifically mentioned) and the contractor shall fix the same at time of casting of 

concrete, stone work and brick work, if required, and nothing extra shall be payable on this 

account. 

2.6 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-In- 

Charge and shall as far as possible arrange his work and shall place  and dispose off the  
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materials  being used or removed so as not to interfere with the operations of other  

contractor or he shall arrange his work with that of the others in an acceptable and in a 

proper co-ordination manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

2.7 Concrete Pavers shall be carried out as per IS codes (IRC-SP-63:  2018 and IS  15658: 2006) 

with the satisfaction of approved make list.  The agency shall get PCC pavers of grade M50 

approved by the Engineer-in-charge before execution of work. 

2.8 GSB & WMM Design mix for execution should be as per Morth & PWD   Specification (IRC 

109 –1997 & IRC 37 – 2018) to be submitted by agency before execution without any extra 

payment. The same will be approved by the Engineer-in-charge for execution within 3 days. 

2.9 Cement Concrete Pavements shall be carried out as per section 302 of MORTH specification. 

2.10 Sub bases and bases and shoulder shall be carried out the section 401,406, 408, 409,410 as 

per MORTH specification 

2.11 Site clearance work carried out as per the section 200 of MORTH specification & PWD 

specifications 

2.12 Excavation for road way and drains as per the section of MORTH specification –301 and 

Embankment construction for 305, 306, 308,311,312 of MORTH specification. 

2.13 Traffic signs, marking and other road appurtenances provided at regular intervals as per the 

section 800 of MORTH specification 

2.14 Dry lean cement concrete sub-base is considered as per the section of 601 MORTH 

specifications 

2.15 Precast Design and Erection using mixed construction of IS 15917 (2020) & IS 11447 (1985) 

relevant IS Code, Technical Specifications shall be followed. 

3.   CONDITION FOR CEMENT: - 

3.1 The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS 8112) or 

Portland slag cement (conforming to IS : 455) or Portland Pozzolana Cement(PPC) (Fly ash 

based) conforming to IS :(Part-I) as required in the work, from reputed manufactures of 

cement as mentioned in the list of approved materials provided in the NIT. 

Supply of cement shall be taken in 50 Kg bags bearing manufacturer’s name and ISI marking. 

Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and 

got issue in accordance with provisions of relevant BIS codes. In case test results indicate 

that the cement arranged by the Contractor does not conform to the relevant BIS codes, the 

same shall stand rejected and shall be removed from the site by the Contractor at his own 

cost within a week’s time of written order from the Engineer-in-charge to do so. 
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If Portland Pozzolana cement or Portland slag cement is used, suitable modification in de- 

shuttering time etc. shall be done if need be as per specifications and standards and as 

directed by Engineer – in – charge and nothing extra shall be payable on this account. 

No extra payment / deduction shall be made from the payment to the contractor for using 

any of the above type of cement. 

3.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided 

by the Engineer - in - charge.  

3.3 For each grade / type, cement bags shall be stored in two separate godown, one for tested 

cement and the  other for  fresh  cement  (under testing)  constructed  by  the  contractor at 

site of work as  per sketch shown in  General conditions  of  contract for  Oulgaret 

Municipality works 2023 with weather proof roofs and walls, for which no extra payment 

shall be made. The size of the cement godown is indicated in the sketch for guidance only. 

The actual size of godown shall be as per site requirements and as per the direction of the 

Engineer in charge and nothing extra shall be paid for the same. The decision of the 

Engineer-in-charge regarding the capacity required/needed will be final. However, the 

capacity of each godown shall not be less than 100 tonnes. Each godown shall be provided 

with a single door with two locks. The keys of one lock shall remain with Oulgaret 

Municipality Engineer-in-charge or his authorized representative  and that of other lock with 

the contractor at the site of work so that the cement is issued from godown according to the 

daily requirement with the knowledge of both the parties. The account of daily receipt and 

issue of cement shall be maintained in a register in the prescribed Proforma and signed daily 

by the contractor or his authorized agent in token of its correctness. 

3.4 The cement shall be got tested by Engineer –in –Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge 

the cement required for testing including its transportation cost to testing laboratories. All 

expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, 

loading, unloading etc. including testing charges shall be borne by the contractor. 

3.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained separately for each type of cement, as provided in clause 10 of the contract. The 

theoretical consumption of cement shall be worked out as per procedure prescribed in 

Clause 38 of the contract and shall be governed by conditions laid therein. However, for  
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consumption lesser beyond permissible theoretical variation recovery shall be made in 

accordance with conditions of contract at Schedule A to F (PWD -7), without prejudice to 

action for acceptance of work/item at reduced rate or rejection as the case may be. In case 

of excess consumption no adjustment shall be made. 

3.6 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

4. CONDITIONS FOR REINFORCEMENT STEEL: 

1) The contractor shall procure IS marked TMT bars of various grades from the steel 

manufacturers or their authorized dealers (as per following selection criteria) having valid 

BIS license for IS: 1786-2008 (Amendment-1 November 2012) 

The procured steel should have following qualities:- 

i) Excellent ductility, bend ability and elongation of finished product due to possible refining 

technology. 

ii) Consumption of steel should be accurate as per design. 

iii) Steel should have no brittleness problem in finished product. 

iv) Steel should carry the quality of corrosion and earthquake resistance. 

v) Quality steel with achievement of proper level of Sulphur and phosphorus as per IS:1786- 

2008. 

b) Selection Criteria of steel manufacturers 

The supply of reinforcement steel for all works should have following selection criteria of 

steel manufacturers:- 

Steel producers of any capacity using iron ore / processed iron ore as the basic raw materials 

adopting advanced refining technologies as given under 

i) I-EAF= Direct Reduced iron – Electric arc furnace or 

ii) BF-BOF = Blast furnace – Basic oxygen furnace or  

iii) COREX-BOF  =  COREX-Basic Oxygen Furnace 

For production of liquid steel to finish product at single /multiple locations with NABL or any 

other similarly placed accrediting Government body which operates in accordance with 

ISO/IEC 17011 and accredits labs as per ISO/IES 17025 conforming to IS:1786-2008 

(Amendment-1 November 2012). 

The preferred make of steel are enclosed in approved list of materials in NIT Executive 

Engineer of Oulgaret Municipality, Puducherry shall approve the steel manufacturers. 
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2) The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 

3) Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in 

this regard in relevant BIS codes. In case the test results indicate that the steel arranged by 

the contractor does not conform to the specifications, the same shall stand rejected, and it 

shall be removed from the site of work by the contractor at his cost within a week’s time of 

written orders from the Engineer-in-charge to do so. 

4) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more 

or as decided by the Engineer-in-Charge. 

5) The steel reinforcement bars shall be stored by the contractor at site of work in such a way 

as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. 

Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

6) For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of 

sufficient length shall be cut from each size of the bar at random, and at frequency not less 

than that specified below:- 

Size of bar For consignment below 100 
tonnes 

For consignment above 100 
tonnes 

Under 10mm dia 
bars 

One sample for each 25 tonnes 
or part thereof 

One sample for each 40 tonnes 
or part thereof 

10 mm to 16mm 
dia bars 

One sample for each 35 tonnes 
or part thereof 

One sample for each 45 tonnes 
or part thereof 

Over 16 mm dia 
bars 

One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes 
or part thereof 

7) The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

8) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be  

governed by conditions laid therein. In case the consumption is less than theoretical 

consumption including permissible variations, recovery at the rate so prescribed shall be 

made. In case of excess consumption, no adjustment needs to be made. 

9) The steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in-Charge. 
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For the purpose of payment, the actual weight of reinforcement steel shall be worked out 

as below: 

To arrive at unit weight for the purpose of payment three random samples each of 1meter 

length shall be collected for each diameter of re-bar from every consignment received at 

site. Actual weight of three specimens for each diameter shall be taken and average weight 

calculated and recorded. The average weight so arrived at shall be compared with 

theoretical weight of that particular diameter of rebar. Actual or theoretical weight 

whichever is less shall be considered for making payment for that consignment. However 

final payment shall  be  made  on  the basis of weighted average of all the consignment. The 

decision of the Engineer-in-charge as regards the random samples and average weight shall 

be  final  and  binding  on  the contractor and no claim of any kind shall be entertained in this 

regard. 

REINFORCED CEMENT CONCRETE WORK 

a. 5.1 DESIGN MIX CONCRETE 

5.1.1   The RCC work shall be done with Design Mix Concrete unless otherwise specified. In 

the nomenclature of items wherever letter M has been indicated, the same shall imply 

for the Design Mix Concrete. For the nominal mix in RCC, CPWD Specifications shall be 

followed. The Design Mix Concrete will be designed based on the principles given in IS: 

456-2000. The contractor shall design mixes for each grade of concrete indicating that 

the concrete ingredients and proportions will result in concrete mix meeting 

requirements specified.   In case of use of admixture and or white cement, the mix 

shall be designed with these ingredients as well. 

5.1.2  The concrete mix design will be carried out by the contractor through one of the 

following laboratories / Test houses and ready mix concrete shall conform to accepted 

design mix. a) IIT Chennai. b) Pondicherry Technical University, (PTO), Puducherry or 

any other Government institution as approved by Engineer-in-charge. 

5.1.3  In the event of all the above laboratories being unable to carry out the requisite design 

/ testing the contractor shall have to get the same done from any other laboratory 

with prior approval of the Engineer-in-Charge. 

5.1.4  The contractor shall submit the mix design report from any of above approved 

laboratories for approval of Engineer-in-Charge within 45 days from the date of issue 

of letter of acceptance of the tender. 
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5.1.5  In  case  of  white  Portland cement  and the  likely use  of  admixtures  where  CC/RCC 

is done with concrete pumps in  concrete  with  ordinary  Portland/white  Portland  

cement, the contractor shall design and test the concrete  mix  by  using  trial  mixes  

with  white cement and /or admixtures also, for which nothing extra shall be payable. 

5.1.6    Each time when there is change of source or characteristic properties of the ingredients 

used in the concrete mix during the work, a revised mix design shall be done and 

approval obtained from the approved Laboratory or as per the direction of the 

Engineer-in-Charge. Preferably only single source of cement shall be kept for the work. 

In case contractor decides to use more than one source of approved cement brand  

then for each brand separate design mix shall be done and got approved by Engineer-

in-charge. 

5.1.7  The Mix shall be designed to produce the grade of concrete having required 

workability and characteristic strength not less than as specified. 

5.1.8  The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength Tck = Fck + 1.65 Ѕ 

Where, Fck = Characteristic compressive strength at 28 days.S= Standard deviation The 

standard deviation for each grade of concrete shall be calculated separately. The degree of 

quality control for this work is “Good” for which the standard deviation (s) obtained for 

different grades of concrete shall be as follows for Building Works: 

Grade of Concrete For “Good” quality of control 

M 20 

M 25 

M 30 

M 35 

4.0 

4.0 

5.0 

5.0 

 

5.1.9 Out of the six specimen of each set, three shall  be  tested  at  seven  days  and remaining 

three at 28 days. The preliminary tests at  seven  days  are  intended  only  to indicate the 

strength likely to be attained at 28 days. All cost of mix designing and testing connected 

therewith including charges payable to laboratory shall be  borne  by  the Contractor. 

5.1.10 The samples of cement, aggregate (fine & coarse) to be sent to the laboratories shall be 

sealed in the presence  of  the  Engineer-  in  -Charge  and  shall  have  his  signature  and 

cost of packaging, sealing, transportation,  loading,  unloading,  cost  of  samples  and  the 

testing charges for Mix design in all cases shall be borne by the contractor. 
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5.1.11 Not with standing the approval granted  by Engineer-in-Charge in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input control, 

transportation and placement etc. 

5.1.12 The Engineer-in-Charge reserves the right to exercise control over the ingredients, water 

and admixtures, purchased, stored and to be used  in  the  concrete including conducting of 

tests for checking quality of materials fit or unfit  for  use  in production of mix. 

5.1.13 The Contractor shall submit the test data of the material used for concrete mix-design in 

the laboratories, so the material being used at site can be compared with those data / size 

etc. 

5.1.14 In case of change of parameters  of  ingredients  (sand,  cement,  coarse aggregate) fresh 

concrete mix-design to be done as mentioned in paras 5.1.1, 5.1.2 & 5.1.6 to 5.1.10 above 

and got approved from the Engineer-in-Charge before execution. 

5.1.15 The contractor shall make arrangement to install a mini laboratory at site for accelerated 

testing of design mix concrete as per IS: 9013. The department reserves right to take 

samples of design mix concrete from the mass production of the concrete for testing and 

compare with the laboratory’s results. 

5.1.16 Nothing shall be paid extra for installation and cost of batching plant and other 

arrangement for making necessary test of design mix concrete. 

5.1.17 The item of design mix cement concrete shall be inclusive of all the ingredients including 

admixtures if required, labour,  machinery  T  &  P  etc.  (except  shuttering  which will be 

measured & paid for separately) required for a design mix concrete of  required strength 

and workability. The rate quoted by the agency shall be net & nothing extra shall be 

payable on account of change in quantities of concrete ingredients like aggregates and 

admixtures as per the approved mix design. 

5.1.18 Concrete shall be handled from the place of mixing to the place of final deposit / placement 

by methods, which prevent segregation, or loss of any ingredients and contamination. 

5.1.19 Where concrete is conveyed by chutes, the chute shall  be  made  of  metal  or fitted with 

metal lining. The approval of the Engineer-in-charge shall be obtained for the use of chutes 

in excess of 3 metres length and in such cases the concrete shall be remixed if so required 

by the Engineer-in-Charge or closed bottom buckets shall be used. If concrete is placed by 

pumping, the conduit shall be primed properly.  Once pumping is started, it  shall not be 

interrupted as far as possible. Concrete shall not  be  dropped  into  place  from  a height 

more than 1.5m. 
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5.1.20 Concreting of any portion of the work shall be  done  in  presence  of  the representative of 

the Engineer-in-Charge and shall be done only after approval of the Engineer-in-Charge. 

5.1.21 Concreting shall be carried  out  continuously  between  constructions  joints  shown on the 

drawings or as agreed by the Engineer-in-Charge. The contractor shall closely follow the 

sequence of concreting where it is specified in the drawings. If concreting is interrupted 

before reaching the predetermined joint an approved construction joint shall be provided.  

 Construction joints shall be minimized as far as possible. These shall be set at right  angles 

to the general direction of the member. The surface film of the first placed concrete should 

preferably be removed while the concrete is still green to expose the aggregate and leave a 

sound irregular surface. However care shall be taken not to disturb the concrete already 

laid. 

5.1.22 Admixtures: Wherever required, admixtures of approved quality only shall be mixed with 

concrete as specified. The admixtures shall conform to IS: 9103. The chloride content in the 

admixture shall satisfy the requirements of BS:  5075. The total amount of chlorides in the 

admixture mixed concrete shall also satisfy the requirements of IS 456-2000. 

5.1.23 Use of ready mixed concrete (RMC) may also be permitted, with prior approval of 

Engineer–in– Charge, without any extra payment.  Separate account of design mix concrete 

and RMC shall however be kept. The ready mixed concrete shall conform to the 

requirement of durability, workability and strength as laid down for design mix concrete. 

 5.2 FORMWORK FOR EXPOSED CONCRETE SURFACES 

5.2.1 Where it is specifically shown on the drawings to have original fair face finish of concrete 

surface without any rendering of plastering, form work shall be carried Out by using 

plywood on steel plates of approved quality. 

5.2.2 The forms shall be constructed so as to produce a uniform and consistent texture and 

pattern on the face of the concrete.  The formwork shall be placed so that all horizontals 

are constructed of lumber and are not paneled and the formwork joints shall be staggered. 

5.2.3 To achieve a finish which shall be free of board marks, the formwork shall be faced with 

plywood or equivalent material in large sheets. The sheets shall be arranged in an 

approved pattern. Whenever possible, joints between sheets shall be arranged to coincide 

with architectural feature, sills, window heads or change in direction of surface. All joints 

between panels shall be vertical or horizontal unless otherwise directed.  Suitable joints 

shall be approved between sheets. The joints shall be arranged and fitted so that no 

blemish or mark is imparted to the finished surfaces. 
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5.2.4 Forms for exposed concrete surfaces shall be constructed with grade strips (the underside 

of which indicate top of pour)  at  horizontal constructions  joints,  unless the  use of groove 

strips is specified on the drawings. The reset forms shall be tightened against the concrete 

so that the forms will not be spread and permit abrupt irregularities or loss of mortar. 

Supplementary form ties shall be used as necessary to hold the reset forms tight against 

the concrete. 

5.2.5 For fair faced concrete, the position of through bolts will be restricted and generally 

indicated on the drawings. 

5.2.6 Plywood  and steel  plates  used in the formwork for obtaining exposed surfaces shall be 

got approved from Engineer-in-Charge on each use. However no forms will be allowed for 

reuse if it is doubtful to produce desired texture of exposed concrete. 

5.2.7 Cement of only approved shade shall be used preferably of single lot to achieve integrity of 

texture. 

5.3 TOLERANCE IN FINISHED CONCRETE 

The formwork shall be so made as  to  produce  a  finished  concrete  true  to  shape,  

lines, level, plumb and dimensions as shown in the drawings subject to the following 

tolerance unless otherwise specified in this specification or drawings. 

 5.3.1 Wall/Column/Fins: 

 

i Variation from the plumb ±6mm Upto 3m height 

ii Variation from the plumb of 

conspicuous liner 

±6mm Upto 6m height 

iii Variation in the size of wall 

openings 

(+)15mm 

(-)6mm 

 

iv Variation in parapet wall 

thickness Upto 30cm thickness 

±6mm  

 

Slab, Beam & Girder Forms: 

 Variation from the level or from the specified grid for beam soffit before removal offshores, 

In any 3m ± 6mm 

 In any 6m ± 10mm 

All the tolerances mentioned above shall apply to concrete dimensions only, and not to 

positioning of vertical steel or dowels. The tolerances given above are specified for local 

aberration in the finished concrete surface and should not be taken as tolerance for the 

entire structure taken as whole for the setting and alignment of formwork. Any error, within 

the above tolerance limits, or any other if noticed in any of the structure after part or 

portion stripping of forms, shall be corrected in the subsequent work to bring back the 

structure to its true line, level and alignment. 
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5.3 Ultrasonic pulse velocity method test for RCC as per technical circular No. 18 issued vide 

CE(CSQ) letter No. G-2/SE(QA)/CSQ/69 dated 12.02.2013 shall be carried  out  as  a routine 

test to assess the homogeneity and uniformity of concrete. The fulfilling criteria and other 

conditions shall be as detailed, as per the method stated in the aforesaid circular. 

6. EQUIPMENTS AND PLANTS (Refer Clause 18 of Schedule ‘F’) 

6.1  The contractor has to deploy necessary tools & plants in required numbers to ensure smooth 

& timely execution of work, at his own cost & risk as per the requirement of work at 

different stages. The decision of Engineer-in-Charge shall be final regarding use of particular 

T&P(s) at a particular time(s) & the contractor has to adhere to the same strictly. The 

following description & quantum of T&P is given for general guidance which is not 

mandatory. However, the successful contractor shall give a list of tools and plants which he 

proposes to deploy to ensure smooth and timely execution as per different milestone fixed 

and timely completion of work while submitting the programme and progress chart. 

To be filled as per required by the Executive Engineer, Oulgaret Municipality  

Contractor should upload the R.C. book, ownership documents for proof for documentary 

evidence of Own / Lease Agreement for the following Machinery, Tools and Plants & same 

should be produced for verification after open of bids.  

To be filled as per requirement by the Executive Engineer 
 

Sl.No. List of mandatory Machinery, Tools 
& Plants to be deployed by the 
contractor at site:  

No 

I. Fully Automatic Batching Plant (15.00cum) - 

II. Concrete Pump - 

III. Concrete mixer with hopper. 1 No. 

IV. Excavator Cum Loader.(various sizes) - 

V. Needle Vibrator. 1 No. 

VI. Plate Vibrator. - 

VII. Steel Centering and shuttering - 

VIII Bar Bending Machine. - 

IX Bar Cutting Machine. - 

X Compressor 5 Cmm. - 

XI Earth compactor 2 T  
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XII Floor grinding machine - 

XIII Welding machine - 

XIV DG Set(63 KVA) - 

XV Grinder, Drilling machine etc. - 

XVI Water Pump - 

XVII Chase cutter - 

XVIII Total station (Sokkia make) - 

XIX Pile boring machine (Rig) - 

XX Cranes 10 Tonne capacity - 

XXI Tipper 1No. 

XXII Tractor with tipper 1 No. 

6.2 To achieve the program of work as per programme the contractor must bring at site the 

required shuttering materials required for cement concrete and RCC work etc. within 30 

days from the date of start of work. All other equipments shall be brought, installed and 

commissioned at site of work at least one week before their actual planned use at site. Work 

shop facilities for fabrication/addition and alterations, and other allied works shall be 

arranged by the contractor at his own cost. 

6.3 The list of equipment/T&P/machinery as per para 11.1 is for general guidance. In addition to 

these, machinery / equipment as required shall be arranged by the contractor in case the 

requirement at any stage exceeds as per the programme finalized at his own cost and 

nothing extra whatsoever on this account shall be paid. This include equipment for 

arrangement of concrete from RMC producing plants also. 

6.4 All the equipment, T&P and machinery shall be kept in good condition. 

7. SAFETY MEASURES AT CONSTRUCTION SITE 

In order to ensure safe construction, following shall be adhered for strict compliance at the 

site:- 

7.1  The work site shall be properly barricaded. 

7.2  Adequate signage’s indicating ‘Work in Progress – Inconvenience caused is Regretted’ or 

Diversion Signs shall be put on the sites conspicuously visible to the public even during 

night hours. These are extremely essential where works are carried out at public places 

in use by the public. 

7.3  The construction malba at site shall be regularly removed on daily basis. 

7.4  All field officials and the workers must be provided with safety helmets, safety shoes 

and safety belts. 

7.5 Proper MS pipe scaffoldings with work – platforms and easy-access ladders   shall be 

provided at site to avoid accidents. 

7.6 Necessary First-Aid kit shall be available at the site. 

The above provisions shall be followed in addition to the provisions of General Condition of Contract.  
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8. INSURANCE POLICIES: 

Before commencing the execution of work, the contractor shall, without in any way limiting 

his obligations and liabilities, insure at his own cost and expense against any damage or loss or 

injury, which may be caused to any person or property, at site of work. The contractor shall obtain 

and submit to the Engineer-in-charge proper “Contractor All Risk insurance Policy (CAR)” for an 

amount equivalent to contract value for this work, with Engineer-in-charge as the first beneficiary.  

The insurance shall be obtained in joint names of Engineer-in-charge and the contractor (who shall 

be second beneficiary). Also, he shall indemnify the department from any liability during the 

execution of the work. Further, he shall obtain and submit to the Engineer-in- charge, a third party 

insurance policy for maximum Rs.10 lakh for each accident, with the Engineer-in-charge as the first 

beneficiary. 

The insurance shall be obtained in joint name of Engineer-in-charge and the Contractor (who 

shall be second beneficiary). The contractor shall, from time to time provide documentary evidence 

as regards payment of premium for all the insurance Policies for keeping them valid till the 

completion of the work. The contractor shall ensure that insurance Policies are also taken for the 

workers of his Sub- contractors/specialized agencies also. Without prejudice to any of its obligations 

and responsibilities specified above, the contractor shall within 10 days from the date of letter of 

acceptance of the bid and thereafter at the end of each quarter submit a report to the department 

giving details of the Insurance Policies along with certificate of these insurance policies being valid, 

along with documentary evidences as required by the Engineer-in-charge. No work shall be 

commenced by the contractor unless he obtains the Insurance Policies as mentioned above. Also no 

payment shall be made to the contractor on expiry of insurance policies unless renewed by the 

contractor. Nothing extra shall be payable on this account. No claim of hindrance (or any other 

claim) shall be entertained from the contractor on these accounts. 

 

9. LIST OF EQUIPMENT FOR SITE LABORATORY TO BE MADE AVAILABLE BY THECONTRACTOR AT HIS 

OWN COST (Refer Clause 10 A of Schedule ‘F’) 

9.1 LABORATORY TESTING INSTRUMENTS 

9.1.1 Balances 

9.1.2 7 Kg. to 10 Kg. capacity, semi-self-indicating type–accuracy 10 gm.-1 No. 

9.1.3 500 gm. Capacity, semi-self-indicating type – accuracy 1 gm.- 1 No. 

9.1.4 Pan balance – 5 Kg. capacity – accuracy 10 gms.-1 No. 

9.1.5 Ovens–electrically operated, thermostatically controlled upto 1100 C – 
sensitivity10 C. – 1 no. 

9.1.6 Sieves: as per IS 460 – 1962.  

9.1.7 IS. sieves – 450 mm internal dia, of sizes 100mm, 80 mm, 63 mm, 50mm, 40 
mm, 25mm, 20 mm, 12.5 mm, 10 mm, 6.3mm, 4.75 mm, 2.36mm complete 
with lid and pan. – 1 Set 

9.1.8 I.S. sieves - 200 mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 
600 microns, 425 microns, 300 microns, 212microns, 150 microns, 90 microns, 
75 microns with lid and pan. – 1 Set 
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9.1.9 Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated 
with timing switch assembly - 1 No. 

9.1.10 Equipment for slump test–slump cone, steel plate, tamping rod, steel scale, 
scoop- 2sets 

9.1.11 Dial gauges, 25 mm travel – 0.01 mm / division least count – 2 Nos. 

9.1.12 100 tones compression testing machine, electrical   cum manually operated.   –
1No. 

9.1.13 Graduated measuring cylinders 200 ml capacity – 6 Nos. 

9.1.14 Enamel trays (for efflorescence test for bricks). 

9.1.15 300 mm X 250 mm X 40 mm – 2 Nos. 10 Set 

9.1.16 Circular plates of 2850 mm dia – 4 Nos. 

9.1.17 Plate load test for obtaining load carrying capacity (CBR) 
 

 9.2 FIELD TESTING INSTRUMENTS 

Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be made 

available by the contractor. It shall be ensured that the instruments always remain in serviceable 

condition else the same will be replaced. 

 9.2.1 Steel tapes – 3 m. 

 9.2.2 Vernier Calipers. 

 9.2.3 Micrometer screw 25 mm gauge. 

 9.2.4 A good quality plumb bob. 

 9.2.5 Spirit level, minimum 30 cm long with 3 bubbles for horizontal vertical. 

 9.2.6 Wire gauge (circular type) disc. 

 9.2.7 Foot rule. 

 9.2.8 Long nylon thread. 

 9.2.9 Rebound hammer for testing concrete 

 9.2.10 Dynamic penetrometer. 

 9.2.11 Magnifying glass 

 9.2.12 Screwdriver 30 cm long 

 9.2.13 Ball pin hammer, 100 gm. 

 9.2.14 Plastic bags for taking samples 

 9.2.15 Moisture meter for timber 

 9.2.16 Earth resistance tests (for Electrical Divisions) 

 9.2.17 Meggar (for Electrical Divisions)  
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10. TESTING OF MATERIALS. 

10.1  The contractor shall arrange carrying out of all tests required under the agreement through 

the laboratory as approved by the Engineer-in-Charge and shall bear all charges in 

connection therewith including fee for testing unless specified otherwise. In all cases cost of 

samples and to & fro carriage shall be borne by the contractor. Contractor shall establish a 

laboratory at site of work at his own cost. The laboratory shall be equipped with all 

necessary equipment as per requirement of specification or as per direction of Engineer-in-

Charge. A list of laboratory equipment’s to be maintained by the contractor is enclosed in 

NIT. Establishing the laboratory at site shall not absolve the contractor from fulfilling the 

criteria of getting the test done in independent approved laboratories as per DG/MAN/308. 

The decision of the Engineer-in-Charge of allowing any test in the site laboratory shall be 

final. 

10.2  Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-

in-charge besides testing of other materials as per the specifications described for the 

item/material. Whenever ISI marked materials are brought to the site of work the contractor 

hall, if required by the Engineer-in-charge, furnish manufacturer test certificate or test 

certificate from approved testing laboratory to establish that the material procured by the 

contractor for incorporation in the work satisfy the provisions if IS codes relevant to the 

material and/or the work done. 

10.3  Sub-standard Material/Work: In  case  any  material/work  is  found  substandard  the same 

shall be rejected by the Engineer-in-Charge and the  same  shall  be removed from the site of 

work within 48 hours, failing which the same shall be got removed by the Engineer-in- 

Charge at the  risk and cost of the contractor without giving any further notice and time. 

11. CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICES 

 The contractor shall strictly adhere to the following conditions as part of his contractual 

obligation 

11.1   The contractor shall ensure that adequate measures are taken for the prevention of erosion 

of the top soil during the construction .The contractor shall prepare and implement the 

Erosion and Sedimentation Control Plan (ESCP) provided to him after approval by the 

Engineer- in- Charge as part of the larger Construction Management Plan(CMP). The 

contractor shall obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines if  

  



48 
 

required from the Engineer in Charge and then prepare “working plan” for the following  

month’s activities as a CAD drawing showing the construction management, staging & ESCP. 

At no time soil should be allowed to erode away from the site and sediments should be 

trapped where necessary. 

11.2  The contractor shall ensure that all the top soil excavated during construction works is neatly 

stacked and is not mixed with other excavated earth. The contractor shall take the clearance 

of the Engineer in Charge before any excavation. Top soil should be stripped to a depth of 20 

cm (centimeters) from the areas to be disturbed, for example proposed area for buildings, 

roads, paved areas, external services and area required for construction activities etc. It shall 

be stockpiled to a maximum height of 40 cm in designated areas, covered or stabilized with 

temporary seeding for erosion prevention and shall be reapplied to site during plantation of 

the proposed vegetation or as directed by the engineer in charge. Top soil shall be separated 

from subsoil, debris and stones larger than 50 mm (millimeter) diameter. The stored top soil 

may be used as finished grade for planting areas. 

11.3  The Contractor should follow the construction plan as proposed by the Architect / Engineer 

in Charge to minimize the site disturbance such as soil pollution due to spilling. If required 

use of staging and spill prevention and control plan to restrict the Spilling of the 

contaminating material on site needs to be resorted. Protection of top soil from erosion by 

collection storage and reapplication of top soil, constructing sediment basin, contour 

trenching, mulching etc., may also be directed by the engineer in charge. 

11.4 No excavated earth shall be removed from the campus unless suggested otherwise by 

Engineer in Charge. All subsoil shall be reused in backfilling/landscape, etc as per the 

instructions of the Engineer in Charge. The surplus excavated earth shall be disposed of by 

the contractor as per the direction of the engineer in charge at his own cost for reuse. A 

certificate of reuse as required by the Engineer-in-Charge shall be submitted by the 

contractor. 

11.5 The contractor shall not change the natural gradient of the ground unless specifically 

instructed by the Engineer in Charge. This shall cover all natural features like water bodies, 

drainage gullies, slopes, mounds, depressions, etc. Existing drainage patterns through or into 

any preservation area shall not be modified unless specifically directed by the Engineer-in-

Charge. 
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11.6 The contractor shall not carry out any work which results in the blockage of natural drainage. 

 The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the Engineer-in-Charge. 

11.7 Contractor shall reduce  pollution  and  land development impacts from automobiles use 

during construction. 

11.8  Overloading of trucks is unlawful and creates the erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. 

Proper covering shall be used by the contractor. Also, no overloading shall be permitted. 

12. CONSTRUCTION PHASE AND WORKER FACILITIES 

12.1. The contractor shall specify and limit construction activity in pre¬- planned/designated 

areas and shall start construction work after securing the approval for the same from the 

Engineer in Charge. This shall include areas of construction, storage of materials, and 

material and personnel movement. 

12.2 Preserve and Protect Landscape during Construction 

12.3 The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 

damage to roots. These  shall  be  prevented  during  trenching, placing backfill, driving or 

parking heavy equipment, dumping of trash and protected from oil, paint,  and  other  

materials  detrimental  to  plant  health. These activities shall be restricted to the  areas 

outside  of  the  canopy  of  the tree, or, from a safe distance  from  the  tree/plant  by  

means of barricading. Trees will not be used for support; their trunks shall not be damaged  

by cutting and carving or by nailing posters, advertisements or other material. Lighting of 

fires or carrying out heat or gas emitting construction activity within the ground, covered 

by canopy of the tree is not at all permitted. 

12.4 The contractor shall take steps to protect trees or saplings if any identified for preservation 

within the construction site using tree guards of approved specification. 

12.5 Contractor should limit all construction activity within the specified area as per the 

Construction Management Plan (CMP) approved by Engineer in Charge. 

12.6 The contractor shall avoid cut and fill in the root zones, through delineating and fencing the 

drip line (the spread limit of a canopy projected on  the ground) of all the trees or group of 

trees. The zones of movement of heavy equipment, parking, or excessive foot traffic shall 

be separated from  the fenced plant protection zones.  
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12.7 The contractor shall ensure that maintenance activities during construction period shall be 

performed as needed to ensure that the vegetation remains healthy. 

12.8 Contractor shall be required to develop and implement a waste management plan, 

quantifying material diversion goals. He shall establish goals for diversion from disposal in 

landfills and incinerators, if required, and adopt a construction waste management plan to 

achieve these goals. A project wide policy of “Nothing leaves the Site” shall be followed. 

The Contractor’s ingenuity is especially called towards meeting this pre requisite/ credit (as 

per IGBC LEED India, New Construction v1.0 & GRIHA, MNRE) and many consider recycling 

cardboard, metal, brick, acoustical tile,  concrete,  plastic,  clean wood, glass, gypsum 

wallboard, carpet and insulation, designating a specific area(s) on the construction site for 

segregated or commingled collection of recyclable material, and track recycling efforts 

throughout the construction process, identifying construction haulers and recyclers to 

handle the designed materials at his cost. The diversion may include donation of materials 

to charitable organizations and salvage of materials on site. 

12.9 Contractor shall collect all construction waste generated on site. He may consider at 

segregating wastes based on their utility and examine means of sending such waste to 

manufacturing units which use them as raw material or other site which require it for 

specific purpose. Typical construction debris could be broken bricks, steel bars, broken 

tiles, spilled concrete and mortar etc. 

12.10 The contractor shall provide potable water and other amenities for  all  workers as per the 

contract. 

12.11 The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site as described in Oulgaret Municipality General Conditions of contract. The 

contractor shall ensure cleanliness of workplace with regard to the disposal of waste and 

effluent; provide clean drinking water and latrines and urinals as per applicable provisions. 

Adequate toilet facilities shall be provided for the workmen within easy access of their 

place of work. The total no. to be provided shall not be less than 1per 30 employees in any 

one shift. Toilet facilities shall be provided from the start of building operations, connection 

to a sewer shall be made as soon as practicable. Every toilet shall be so constructed that 

the occupant is sheltered from view and protected from the weather and falling objects. 

Toilet facilities shall be maintained in a sanitary condition. A sufficient quantity of 

disinfectant shall be provided and natural or artificial illumination shall also be provided.  
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12.12 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. 

The contractor shall ensure proper screening, covering stockpiles, covering brick and loads 

of dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall 

also ensure the following activities to prevent air pollution during construction: 

12.13 Clear vegetation only from areas where work will start right away 

12.14 Vegetate / mulch areas where vehicles do not ply. 

12.15 Apply gravel / landscaping rock to the areas where mulching / paving is impractical 

12.16 Identify roads on-site if applicable that would be used for vehicular traffic. Upgrade 

vehicular roads (if these are unpaved) by increasing the surface strength by improving 

particle size, shape and mineral types that make up the surface & base and add surface 

gravel to reduce source of dust emission to limit amount of fine particles (smaller than 

0.075mm) to 10 – 20% 

12.17 Water spray, through a simple hose for small projects, to keep  dust  under control. Fine 

mists should be used to control fine particulate. However,  this should be done with care so 

as not to  waste water. Heavy watering can also create mud, which when tracked onto  

paved  public  roadways,  must  be promptly removed. Also, there must be an adequate 

supply of  clean  water nearby to ensure that spray nozzles don’t get plugged. 

12.18 Water spraying shall be done on: Any dusty materials before transferring, loading and 

unloading Area where demolition work is being carried out Any un-paved main haul road 

Areas where excavation or earth moving activities are to be carried out 

12.19 The contractor shall ensure that the speed of vehicles within the site is limited to 10 km/hr. 

12.20 All material storages should be adequately covered and contained so that they are not 

exposed to situations where winds on site could lead to dust / particulate emissions. 

12.21 Spills of dirt or dusty materials will be cleaned up promptly so  the  spilled material does not 

become a source of fugitive dust and  also  to  prevent  of seepage of pollutant laden water into  

the  ground  aquifers.  When  cleaning  up the spill, ensure that the clean-up process does not 

generate additional dust. Similarly, spilled concrete slurries or liquid wastes  should  be  

contained  / cleaned up immediately before they can infiltrate into  the  soil  /  ground  or runoff 

in nearby areas 
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12.22 Provide hoardings of not less than 3m high along the site boundary, next to a road or other 

public area at his cost. 

12.23 Provide dust screens, sheeting or netting to scaffold along the perimeter of the building at his 

cost 

12.24 Cover stockpiles of dusty material with impervious sheeting at his cost. 

12.25 Cover dusty load on vehicles by impervious sheeting before they leave the site at his cost. 

12.26 Contractor shall be required to provide an easily accessible area that serves the entire 

building and is dedicated to the separation, collection and storage of materials for recycling 

including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall 

coordinate the size and functionality of the recycling areas with the anticipated collections 

services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to  

maximize the effectiveness of the dedicated areas. Consider employing cardboard balers, 

aluminum can crushers, recycling chutes, and collection bins at individual workstations to 

further enhance the recycling program. 

12.27 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is 

allowed to percolate into the ground. Adequate precautions will be taken to safeguard 

against this including reduction of wasteful curing processes, collection, basic filtering and 

reuse. The contractor shall follow requisite measures for collecting drainage water run-off 

from construction areas and material storage sites and diverting water flow away from 

such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 

constructed to carry the pollutant-laden water directly to the treatment device or facility 

(municipal sewer line). 

12.28 Staging (dividing a construction area into two or more areas to minimize the area of soil 

that will be exposed at any given time) should be done to separate undisturbed land from 

land disturbed by construction activity and material storage. 

12.29 The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the document Part 7 Constructional practices and safety, 2005, 

National Building code of India, Bureau of Indian Standards. A copy of all pertinent 

regulations and notices concerning accidents, injury and first- aid shall be prominently 

exhibited at the work site. Depending upon the scope & nature of work, a person qualified 

in first-aid shall be available at work site to render and direct first-aid to causalities. A 

telephone may be provided to first-aid assistant with telephone numbers of the hospitals 

displayed. Complete reports of all accidents and action taken thereon shall be forwarded to 

the competent authorities. 
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12.30 The contractor shall ensure the following activities for construction workers safety, among 

other measures at his cost. 

12.31 Guarding all parts of dangerous machinery. 

12.32 Precautionary signs for working on machinery. 

12.33 Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good 

condition. 

12.34 Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 

12.35 Ensuring that walking surfaces or boards at height are of sound construction and are provided 

with safety rails or belts. 

12.36 Provide protective equipment; helmets etc. 

12.37 Provide measures to prevent fires. Fire extinguishers and buckets of and to be provided in the 

fire-prone area and elsewhere. 

12.38 Provide sufficient and suitable light for working during night time. 

12.39 The storage of material shall be as per standard good practices as specified in Part 7, Section 2 - 

Storage,  Stacking  and  Handling  practices,  NBC  2005  and shall be to the satisfaction of the 

Engineer in  Charge  to  ensure  minimum wastage  and  to  prevent  any  misuse,  damage,  

inconvenience  or  accident. Watch and ward of the Contractor’s materials shall be his own 

responsibility. There should be a proper planning of the layout for stacking and storage of 

different materials, components and  equipment’s  with  proper  access   and proper 

maneuverability of the vehicles carrying the materials. While planning the layout, the 

requirements of   various   materials,   components   and equipment’s at different stages of 

construction shall be considered. 

12.40 The contractor shall provide for adequate number of garbage bins around the construction site 

and the workers facilities and will be responsible for the proper utilization of these bins for any 

solid waste generated during the construction. The contractor shall ensure that the site and the 

workers facilities are kept  litter  free.  Separate  bins  should  be  provided  for  plastic, glass, 

metal, biological and paper waste and  labeled in both Hindi and English with suitable symbols. 

12.41 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 

start of construction, clearly stating measures to stop the source of the spill, to contain 

the spill, to dispose the contaminated material and hazardous wastes, and stating 

designation of personnel trained to prevent and control spills. Hazardous wastes 

include pesticides, paints, cleaners, and petroleum products. 
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12.42 Contractor shall collect & submit  the  relevant  material  certificates  for materials if 

directed by the Engineer in charge with high recycled (both post- industrial and post-

consumer) content, including materials like RMC mix with fly- ash, glass with recycled 

content, calcium silicate boards etc. 

12.43 Contractor shall collect the relevant material certificates for rapidly renewable materials 

such as  bamboo,  wool,  cotton  insulation,  fiber,  linoleum,  wheat board, strawboard and 

cork etc. 

12.44 Where possible, the contractor shall select materials / vendors, harvested and 

manufactured regionally, within 800-km radius of the project site. 

12.45 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the HVAC 

system during construction, control pollutant sources, and interrupt pathways for 

contamination. He shall sequence installation of materials to avoid contamination of 

absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. He 

shall also protect stored on- site or installed absorptive materials from moisture damage. 

12.46 The contractor shall ensure that a flush out of all internal spaces  is conducted prior to 

handover. This shall comprise an opening of all doors and windows for 14 days to vent out 

any toxic fumes due to paints, varnishes, polishes, etc. 

12.47 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well- being of installer and 

building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 

content of paints, coatings and primers  used  must not exceed the VOC content limits 

mentioned below in case items of such paints are/is available in schedule of quantities. 

12.48  Paints  Non-flat  -  150  g/L,  Flat  (Mat)  -  50,  g/L,  Anti  corrosive/  anti  rust  - 250 g/L 

12.49. Coatings / Clear wood finishes Varnish - 350 g/L , Lacquer - 550 g/L, Floor coatings - 100g/L, 

Stains - 250 g/L 

12.50  Sealers Waterproofing sealer  -  250  g/L,  Sanding  sealer  -  275  g/L,  Other sealers -         

200 g/L 

12.51 The VOC (Volatile Organic Compounds) content of adhesives and  sealants used if prescribed 

in the schedule of quantities must  be  less  than  VOC content limits mentioned: 

Architectural Applications VOC Limit (g/l less water)Indoor Carpet adhesives - 50 g/L, 

Carpet Pad Adhesives - 50 g/L, Wood Flooring Adhesive - 100 g/L, Rubber Floor Adhesives - 

60 g/L, Sub Floor Adhesives – 50 g/L, Ceramic Tile Adhesives - 65 g/L, VCT and Asphalt Tile 

adhesives - 50 g/L, Dry Wall and Panel Adhesives - 50 g/L, Structural Glazing Adhesives - 

100 g/L, Multipurpose Construction Adhesives – 70 g/L, Substrate Specific Application VOC 

Limit (g/l less water), Metal to Metal - 30 g/L, Plastic Foams - 50 g/L, Porous material 

(except wood) - 50 g/L, Wood - 30 g/L, Fiber SS Glass – 80 g/L. 
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12.52  Wherever required, Contractor shall meet and carry out documentation of all activities on 

site, supplementation of information, and submittals in accordance with IGBC LEED India 

New Construction v1.0 or GRIHA program standards and guidelines. Towards meeting the 

aforementioned building environmental rating Standard(s) expert assistance shall be 

provided to him up on request. 

12.53  Water Use during Construction Contractor should spray curing water on concrete structure 

and shall not allow free flow of water. Concrete structures should be kept covered with 

thick cloth / gunny bags and water should be sprayed on them. Contractor shall do water 

ponding on all sunken slabs using cement and sand mortar. 

12.54 The Contractor shall remove from site all rubbish and debris generated by the Works and 

keep Works clean and tidy throughout the Contract Period. All the serviceable and non-

serviceable (malba) material shall be segregated and stored separately.  The  malba  

obtained  during  construction  shall  be  collected in well formed heaps at properly 

selected places, keeping  in  a  view  safe condition for workmen in the area. Materials 

which are likely to cause dust nuisance or undue environmental pollution in any other   

way,    shall    be removed from the site at the earliest  and  till  then  they  shall  be  

suitable covered. Glass & steel should  be  dumped  or  buried  separately  to  prevent 

injury. The work of removal  of  debris  should  be  carried  out  during  day.  In case of poor 

visibility artificial light may be provided. 

12.55 The contractor shall provide O & M Manuals wherever applicable. 

12.56 The contractor shall make himself conversant with the Site Management Program Manual 

and actively contribute to its compilation by estimating the nature and volume of waste 

generated by the process/installation in question. 

12.57 Materials & Fixtures for the project: 

12.58 Contractor will produce wherever feasible certificate regarding distance of the source of 

the relevant material. 

12.59 Unless otherwise stated cement used at site for reinforced concrete, precast members, 

mortar, plaster,  building  blocks,  etc  shall  be  PPC  (Portland Puzzolana Cement). The PPC 

must meet the    requirements  of  IS  1489  (Part  I) as regards to fly ash content in cement  

The  contractor  shall  obtain  from  the PPC manufacturer the certificate regarding fly ash 

content in the PPC in each batch of signment. 
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12.60 The contractor has to comply as per MoEF issued  notification  8.0.763(E) dated 14th 

Sept.1999 containing directive for greater fly ash utilization. Every construction agency 

engaged in the construction of buildings within a radius of 50 km radius of a Thermal Power 

Plant, have to use of 100% fly ash based bricks/blocks in their construction. 

12.61 The contractor shall ensure that all paints, polishes, adhesives and sealants used both 

internally and externally, on any surface, shall be Low  VOC products. The contractor shall 

get prior approval from the Engineer in Charge before the application of any such material. 

12.62  All plumbing and sanitary fixtures installed shall be as per the prescription of the Engineer 

in Charge and shall adhere to  the  minimum  LPM  (litres  per minute) and LPF (litres per 

flush)  mentioned.  The  contractor  shall  employ 100% zero ODP (ozone depletion 

potential) insulation; HCFC (hydro- chlorofluorocarbon)/and  CFC  (chlorofluorocarbon)  

free  HVAC and refrigeration equipment’s and / halon-free fire  suppression  and  fire 

extinguishing systems. 

12.63 The contractor shall ensure that all composite wood products/agro- fibre products used for 

cabinet work, etc do not contain any added urea formaldehyde resin. 

12.63.1 Resources Consumed During Construction: 

12.63.2 The contractor shall ensure that the water and electricity is not wasted during  

construction. The Engineer in Charge can bring to the attention any such wastage 

and the contractor will have to ensure that such bad practices are corrected. 

12.63.2 The contractor shall install necessary meters and measuring devices to record the 

consumption of water, electricity and diesel on a monthly basis for the entire 

tenure of the project. 

12.63.3 The contractor shall ensure that all run-off water from the site, during construction 

is collected and reused to the maximum. 

12.63.5 The contractor shall use treated recycled water of appropriate quality standards for 

construction, if available. 

12.63.6 No lights shall be turned on during the period between 6:00 AM to 6:00 PM, without 

the permission of the Engineer in Charge 

12.64  Construction Waste: 

12.64.1  Contractor shall ensure that wastage of construction material is within 3%. 

12.64.2  All construction debris generated during construction shall be carefully segregated 

and stored in a demarcated waste yard. Clear, identifiable areas shall be provided  
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for each waste type and measures employed to segregate the waste on site into 

inert, chemical, or hazardous wastes. 

12.64.3  All construction debris shall be used for road preparation, back filling, etc, used if 

described in the schedule of quantities and as per the instructions of the Engineer in 

Charge, with necessary activities of sorting, crushing, etc. 

12.64.4 No construction debris shall be taken away from the site, without the prior approval 

of the Engineer in Charge. 

12.64.5 The contractor shall recycle the unused chemical/hazardous wastes such as oil, 

paint, batteries, and asbestos. 

12.64.6 If and when construction debris is taken out of the site, after prior permissions from 

the Engineer in Charge, then the contractor shall ensure the safe disposal of all 

wastes and will only dispose of any such construction waste in approved dumping 

sites. 

12.65 Documentation 

12.65.1 The contractor shall,  during the entire tenure of the construction  phase, submit the 

following records to the Engineer in Charge on a monthly basis: 

 Water consumption in litres 

 Electricity consumption in ‘kwh’ units 

 Diesel consumption in litres 

 Quantum of waste (volumetric/weight basis) generated at site and the segregated 

waste types divided into inert, chemical and hazardous wastes. 

 Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here and in the Appendix on Safety Conditions. 

12.65.2 The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer in Charge on a fortnightly basis: 

 Quantities of material brought into the site, including the material issued to the 

contractor by the Engineer in charge. 

 Quantities of construction debris (if at all) taken out of the site Digital photographs 

of the works at site, the workers facilities, the waste and other material storage 

yards, pre-fabrication and block making works, etc. as guided by the Engineer in 

Charge. 
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12.65.3. The contractor shall submit a document after construction of the buildings, a brief 

description along with photographic records to show that other areas have not been 

disturbed during construction. The document should also include brief explanation and 

photographic records to show erosion and sedimentation control measures adopted. 

(Document CAD drawing showing site plan details of existing vegetation, existing 

buildings, existing slopes and site drainage pattern, staging and spill prevention measures, 

erosion and sedimentation control measures and measures adopted for top soil 

preservation during construction 

12.65.4 The contractor shall submit to the Engineer in Charge after construction of the buildings, a 

detailed as built quantification of the following: 

a. Total materials used, 

b. Total top soil stacked and total reused 

c. Total earth excavated 

d. Total waste generated, 

e. Total waste reused, 

f. Total water used, 

g. Total electricity, and 

h. Total diesel consumed. 

12.65.5 The contractor shall submit to the Engineer in Charge, before the  start  of construction, a 

site plan along with a narrative to  demarcate  areas  on  site  from which top soil has to 

be gathered, designate area where it will be stored, measures adopted for top soil 

preservation and indicate areas where it will be reapplied after construction is complete. 

12.65.6 The contractor shall submit to the  Engineer  in  Charge,  a  detailed  narrative  (not more 

than 250 words) on provision for  safe  drinking  water  and  sanitation  facility for 

construction workers and site personnel. 

12.65.7. Provide supporting document from the manufacturer of the cement specifying the fly-ash 

content in PPC used in reinforced concrete. 

12.65.8  Provide supporting document  from  the  manufacturer  of  the  pre-cast  building blocks 

specifying the fly ash content of the blocks used in an infill wall system. 

12.65.9  The contractor shall, at the end of construction of the buildings,  submit  to  the Engineer 

in Charge, submit  following  information,  for  all  material  brought  to  site for 

construction purposes, including manufacturer’s certifications, verifying information, and 

test data, where Specifications sections require data relating to environmental issues 

including but not limited to: 
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 Source of products: Supplier details and location of the supplier. 

 Project Recyclability: Submit information to assist Owner and Contractor in recycling 

materials involved in shipping, handling, and delivery, and for temporary materials 

necessary for installation of products. 

 Recycled Content: Submit information regarding product post industrial recycled and post 

consumer recycled content. Use the “Recycled Content Certification Form”, to be 

provided by the Commissioning Authority appointed for the Project. 

 Product Recyclability: Submit information regarding product and product’s component’s 

recyclability including potential sources accepting recyclable materials where ever 

applicable. 

12.65.10 Provide final certification of well-managed forest of origin to provide final documentation 

of certified sustainably harvested status: Acceptable wood “certified sustainably 

harvested” certifications shall include: 

 Wood suppliers’ certificate issued by one of the Forest Stewardship Council- accredited 

certifying agencies; 

 Suppliers’ invoice detailing the quantities of certified wood products for project; 

 Letter from one of a certifying agency corroborating that the products on the wood 

supplier’s invoice originate from certified well-managed forests. 

12.65.11 Clean tech: Provide pollution clearance certificates from all manufacturers of materials 

12.65.12 Indoor Air  quality  and  Environmental Issues:  Submit emission  test  data, sourced from 

the manufacturers,  produced  by  acceptable testing laboratory listed in Quality 

Assurance  Article  for  materials  as required  in each  specific Specification section. 

 Certifications from manufacturers of Low VOC paints, adhesives, sealant and polishes 

used at this particular project site. 

 Certification from manufacturers of composite wood products/agro fibre products on the 

absence of added urea formaldehyde resin in the products supplied to them to this 

particular site. 

 Submit environmental and pollution clearance certificates for all diesel generators 

installed as part of this project. 

Provide total support to   Engineer   in   Charge   and   Green   Building   Consultants appointed 

by the Engineer- in- Charge in completing all Green Building Rating related formalities, 

including signing of forms, providing signed letters in the contractor’s letterhead whenever 

required. 
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12.66 Equipment: 

12.66.1 To ensure energy efficiency during and post construction all pumps, motors and engines 

used during construction or installed, shall be subject to approval and as per the 

specifications of the Engineer in Charge. 

12.66.2 All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL bulbs of the appropriate illumination levels. This condition is a 

must, unless specifically prescribed. 

12.66.3 The contractor is expected to go through all other conditions of the LEED & GRIHA rating 

stipulation. 

12.66.4 Failure to adhere to any of the above mentioned items, without approval of the Engineer 

in Charge, shall be deemed as a violation of contract and the contractor shall be held 

liable for penalty as per terms of the agreement. 

13. CONDITIONS FOR READYMIX CONCRETE :- 

13.1 The contractor can use concrete from RMC plants also with prior approval of the Engineer- 

in-charge, instead of preparing the same in central batching plant at site within agreement 

item of Batch Mix Plant without any extra cost, looking to expedite the progress and need 

of work. However for procuring RMC from approved plant the contractor shall follow the 

following conditions. Nothing extra shall be payable to the contractor for procuring RMC 

from the external plant. 

13.2 For procurement of ready mix concrete from approved RMC plants, the contractor shall, 

within a 15 days of award of the work, submit list of at least three RMC plant companies of 

repute along with details of transit mixer and pumps etc. to be deployed indicating name of 

owner / company, its location capacity, technical establishment, past experience and text 

of MOU proposed to be entered between purchaser (the contractor) and supplier (RMC 

Plant). The Engineer – in – Charge shall give approval in writing(subject to draw of MOU). 

The contractor shall draw the MOU with approved RMC plant owner / company and submit 

to Engineer – in – Charge within a week of such approval. The      contractor will not be 

allowed to purchase ready mixed – concrete without completion of above stated 

formalities for use in this project. Notwithstanding the approval granted by Engineer-in-

charge in aforesaid manner, the contractor shall be fully responsible for quality of concrete 

including input control, transportation and placement etc. 
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13.3 The Engineer-in-charge will reserve right to inspect at any such stage and reject the 

concrete if he is not satisfied about quality of product. The contractor should therefore 

draw MOU / agreement with RMC owner / company very carefully, keeping all terms and 

conditions / specifications forming a part of this tender document. Including the following 

controls. 

13.3.1 The Engineer-in-charge reserves the right to exercise control over the ingredients, 

water and admixtures purchased, stored and to be used in the concrete including 

conducting of tests for checking quality of Materials, recordings of test results and 

declaring the Materials fit or unfit for use in production of mix. 

13.3.2 Calibration checks of the RMC. 

13.3.3 Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

13.3.4 Time of mixing of concrete. 

13.3.5 Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for 

use. This will include continuous control on the workability during production and 

taking corrective action. 

For exercising such control, the Engineer-in-charge (if required) shall periodically  pute his 

authorized representative at the RMC plant. It shall be responsibility of the contractor to 

ensure that all-necessary requirement manpower & facilities are made available to Engineer-

in-charge and / or his authorized representative at RMC plant. 

13.4  The ready mix concrete should be produced in RMC plant using fully automatic batching 

plant having capacity to produce 30 cum/hr. The plant should have computerized control 

and shall give print out of all the ingredients. 

13.5  All required relevant records of RMC shall be made available to the Engineer-in-charge or 

his authorized representative. Engineer-in-charge shall, as required specify guidelines & 

additional procedures for quality control & other parameters in respect of materials and 

production & transportation of concrete mix, which shall be binding on the contractor & 

the RMC plant 

13.6 43 grade OPC/ PPC as per schedule of the contract (conforming to relevant IS Codes) of 

brand / make / source as approved by Engineer-in-charge shall only be used for production 

of concrete. 

13.7 The RMC produced concrete be accepted by Engineer-in-Charge at site after receipt of the 

same after fulfilling all the requirements of mix mentioned in the tender documents. 
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13.8 The item of design mix cement concrete shall be inclusive of all the ingredients including 

admixtures if required, labour, machinery, T&P etc. required for a design mix concrete of 

required strength and workability. The rate quoted by the agency shall be net & nothing 

extra shall be payable on account of change in quantities of concrete ingredients like 

cement and aggregates and admixtures etc. as per the approved mix design. 

13.9 Ready mix concrete shall be arranged in quality as required at site of work by 

transportation in a transit mixer. [The general conditions of transit mixer and other 

requirement shall conform to IS:5892.] Ready mix concrete shall be supplied as per the pre-

agreed schedule approved by Engineer-in-charge. 

13.10 All other operations in concreting work like Mixing, Slump, transportation, laying/placing of 

concrete, compaction, curing etc. not mentioned in this particular specification for Design 

Mix Concrete shall be as per IS : 456-2000 or amended thereafter 

13.11 For design mix concrete of RCC other than those specified above, the contractor shall use 

the Design mix concrete produced by a central batching and mixing plant at his own cost. 

The contractor, if he so desires, can arrange the design mix concrete also from Ready mix 

concrete producer after obtaining written approval of the Engineer-in-charge. Nothing 

extra whatsoever shall be payable on this account. 

13.12 Ready mix concrete shall be arranged in quantity as required at site of work. The ready mix 

concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in- charge. 

Nothing extra shall be payable on this account. 

13.13 The item of design mix cement concrete (produced at site as well as arranged from RMC 

producer) shall be inclusive of all the ingredients including admixtures if required, labour, 

machinery, transportation etc. (except reinforcement and shuttering which will be 

measured & paid as per provision of contract) required for a design mix concrete of 

required strength and workability. The rate quoted by the agency shall be net & nothing 

extra shall be payable on account of changes in quantities of concrete ingredients like 

cement and aggregates and admixtures etc. as per approved mix design except for quantity 

of extra cement payable as per schedule of quantity. Other operations in concreting work 

like Mixing, Slump, transportation, laying / placing of concrete, compaction, curing etc. not 

mentioned in this particular specification for Design Mix of Concrete shall be as per IS : 

456-2000. 
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14. Miscellaneous: 

14.1  At curves & bends preparation of sub grade & laying of sub - base, base & wearing course of 

WBM shall be done in such a manner that change of camber to the required super elevation 

& increase of road width at curve is gradual. 

14.2  If in the opinion of the Engineer in charge, it becomes necessary to save the earthen 

embankment or any other component of this work or adjoining work from damage due to 

accumulation of water resulting for rain, floods, springs, etc. the contractor shall have to 

make suitable arrangement to drain off accumulated water & nothing extra whatsoever shall 

be paid on this account. 

14.3  Log book for recording the hours of daily work for each road roller arranged by the 

contractor will be maintained by the contractor or his authorized representative and will be 

attested by the Junior Engineer / Assistant Engineer in charge of the work daily. The 

attestation of the Junior Engineer / Assistant Engineer shall be final and binding on the 

contractor. 

14.4  The issue rate of bitumen stipulated is inclusive of the cost of bitumen drums. Empty 

bitumen drums shall therefore be the property of contractor. 

 Road roller/Power road roller wherever stated shall mean three wheel power roller of 8 to 

10 tonnes capacity. 

15. PRE-CAST CONCRETE PAVEMENT AND DRAIN 

15.1 The work shall be done in accordance with CPWD Specifications. 

15.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be 

made in the mould to accommodate fixing devices such as hooks etc. and forming of notches and 

holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from 

Engineer-in-charge before taking up the work. 

15.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

15.4 Pre-cast units shall be stored, transported and placed in position in such a manner that 

these are not damaged. 

15.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as 

approved by Engineer-in-charge. The rate quoted for the item shall include the element for 

framework and mechanical vibration. 

15.6 Rate for item includes cost of all materials. Labour and all operations involved. Cost of M.S. 

frames, lugs including their welding, lifting hooks are also included. 

15.7 GSB & WMM Design mix for execution should be as per Morth & CPWD Specification (IRC 

109 – 1997 & IRC 37 – 2018) to be submitted by agency before execution without any extra 

payment. The same will be approved by the Engineer-in-charge for execution within 3 days. 
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15.8 Cement Concrete Pavements shall be carried out as per section 302 of MORTH specification. 

15.9 Sub bases and bases and shall be carried out the section 401,406, 408, 409, 410 as per 

MORTH specification 

15.10 Site clearance work carried out as per the section 200 of MORTH specification & C PWD 

specifications. 

15.11 Excavation for road way and drains as per the section of MORTH specification – 301 and 

E4mbankment construction for 305, 306, 308,311,312 of MORTH specification. 

15.12 Precast concrete pavements shall be executed as per CPWD specifications and relevant IS 

codes and work shall be carried out as per approved pattern and texture all as per the direction 

of Engineer-in-charge. 

15.13 Joint filling with fast-setting grout of M60 grade of approved makes. 

15.14 Provision of joint sealing as per relevant IS codes and PWD specifications. 

15.15 Traffic signs, marking and other road appurtenances provided at regular intervals as per 

the section 800 of MORTH specification. 

15.16 Dry lean cement concrete sub-base is considered as per the section of 601 MORTH 

specifications. 

16. DE-WATERING 

(i) De-Watering required, if any shall be done conforming to BIS Code IS:9759 (guide lines for de-

watering during construction) and / or as per the specifications approved by the Engineer-in-

charge. Design of an appropriate and suitable dewatering system shall be the contractor’s 

responsibility. Such scheme shall be modified / augmented as  the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At  all times  during the  

construction  work, efficient  drainage  of the  site  shall be carried out by the contractor and  

especially  during  the  laying  of  plain  cement concrete, taking levels etc., The contractor shall 

also ensure that there is no danger to the nearby properties and installations on account of such 

lowering of water table.  If needed, suitable precautionary measures shall be taken by the 

contractor.  Also the scheme of dewatering adopted shall have adequate built in arrangement to 

serve as stand-bye to attend to repair of pumps etc., and disruption of power / fuel supply. 

Nothing extra shall be payable on this account. 
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ii)    In trenches where surface water is likely to get into cut/trench during monsoons, a ring bund 

of puddle clay or by any other means shall be formed outside, to the required height, and 

maintained by the contractor.  Also suitable steps  shall  be taken  by the contractor to prevent 

back  flow  of  pumped  water  into  the  trench.  Nothing extra shall be payable on this account. 

 

SPECIFIC SPECIAL CONDITIONS  

Disclaimer 

Where any portion of the General Conditions of Contract is repugnant to or at variance with any 

provisions of the Special Conditions, the provisions of the Special  Conditions  shall be  deemed to over-

ride the provisions of  the General Conditions of  Contract and shall be to the extent of such repugnancy 

of variations, prevail. 

1)  The Contractor / firm shall make arrangements for site for labours / materials at his own risk and 

cost. 

2) Piling shall be carried out using pile boring machine (drilling type) without causing damage to 

adjacent structure. 

3) Necessary traffic diversion arrangements shall be carried out by the Contractor / firm at their 

cost. 

4) The contractor should ensure uninterrupted flow in the channel during the entire work execution 

period. 

5) The Clause 25 of GCC (ARBITRATION CLAUSE) is not applicable. 

6)  Insurance policy Clause: 

“Before commencing the execution of work, the contractor shall, without in anyway limiting his 

obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 

which may be caused to any person or property, at site of work. The contractor shall obtain and 

submits to the Engineer-in-Charge proper contractor All Risk Insurance Policy for an amount 

equivalent to contract value for this work, with Engineer-in- Charge as the first beneficiary. The 

insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall be 

second beneficiary). Also, he shall indemnify the department from any liability during the execution 

of the work.  

Further, he shall obtain and submit to the Engineer-in- Charge, a third party insurance policy for 

maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first beneficiary. 

The insurance shall be obtained in joint name of Engineer-in-Charge and the Contractor (who shall be 

second beneficiary). The contractor shall, from time to time, provide documentary evidence as 

regards payment of premium for all the Insurance Policies for keeping them valid till the completion 
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of the work. The contractor shall ensure that insurance Policies are also taken for the workers of his 

Sub- contractors/specialized agencies also. Without prejudice to any of its obligations and 

responsibilities specified above, the contractor shall within 10 days from the date of letter of 

acceptance of the bid and thereafter at the end of each quarter submit a report to the department 

giving details of the Insurance Policies along with certificate of these insurance policies being valid, 

along with documentary evidences as required by the Engineer-in-Charge. No work shall be 

commenced by the contractor unless he obtains the Insurance Policies as mentioned above. Also, no  

payment shall be made to the Contractor on expiry of insurance policies unless renewed by the 

contractor. Nothing extra shall be payable on this account. No claim of hindrance (or any other claim) 

shall be entertained from the contractor on these accounts.”  

7. EXISTING SERVICES 

7.1  Drains, pipes, cables, overhead-wires and similar services encountered in the course of the work 

shall be guarded from injury by the contractor at his own cost so that may continue in full and 

uninterrupted use to the satisfaction of the owners thereof or otherwise occupy any part of the 

site in a manner likely to hinder the operation of such services. 

7.2    Should any damage be done by the contractor to any mains pipes, cables or lines (whether above 

or below  ground), whether or not & shown on the drawings, the contractor must make good or 

bear the cost of making good the same without delay to the satisfaction of the Engineer-in-

Charge. 

8.    10C is applicable in contract when the stipulated period of completion is less than 12 months. 

9. 10CC is applicable in contract when the stipulated period of completion is more than 12 

months (No increase in material upto 12 months is allowed) 

10. 10CA is deleted in latest NIT 

11. No claim for idle establishment and labour, machinery and equipment’s, tools and plants and 

the like, for any reason whatsoever, shall be admissible during the execution of the work as 

well as after its completion. 

12. A simple interest @ 5% per annum shall be paid as per Clause 7 of GCC to the contractor from 

the date of expiry of prescribed time limit for the delay in payment of part bills instead of 7.5% 

provided in the Clause 7 of the existing NIT. 

13. All basic items are covered in the NIT. 

GENERAL CONDITIONS 

(1)   The work should be carried out in accordance with CPWD Specification for Works 2019 with 

correction slips issued from time to time. If the said specifications differ from those given in 

the description of any particular item in the schedule of quantities and specifications 

stipulated herein, the latter shall prevail.  



67 
 

(2) If the detailed description of any particular item in the schedule of quantities and 

specifications finally accepted by the Oulgaret Municipality differs from the particular 

specifications given hereunder, the former shall prevail to the extent applicable. 

(3) If the particular specification given hereunder differs from I.S. code provisions, in any respect, 

the former shall prevail. 

(4) Wherever any reference to any Indian standard specification occurs in the documents relating 

to this contract the same should be inclusive of all amendments issued thereto or revision 

thereof if any, upto the date of receipt of tenders. 

(5) Conditions involving any financial implications other than those covered in the schedule of 

quantities will not be entertained and such tenders are also liable to be rejected.  

(6)  When working near existing structures, care shall be taken to avoid any damage to such 

structures, any such damage caused intentionally or unintentionally shall be restored to 

original and or acceptable condition and to the satisfaction of the Engineer-in-charge.  

(7) The contractor shall given to the Municipality, Police and other authorities all notices etc., 

that may be required to be given as per law and obtain all requisite licenses for temporary 

obstructions, enclosures and pay all fees, taxes and charges which may be leviable on account 

of the operations during the execution of the contract. No extra claim of the contractor will be 

entertained by the department on this account. 

(8) Other agencies doing works related to this project may also simultaneously execute the works 

and the contractor shall co-ordinate and co-operate with them as found to be necessary at no 

extra cost.  

(9) Any cement slurry or lime mortar or any combination thereof or water proofing material 

required for continuation from old work is demand to have been in built in the relevant items 

themselves and nothing extra shall be paid for the same.  

(10) The rate for all items of the work shall be considered as inclusive of pumping out or bailing 

out water if required for which no extra payment will be made. This will include water 

encountered from any source as rains, flood, and subsoil water table being high due to any 

other cause whatsoever. 

11. The contractor should register/enroll on ‘Call Before U Dig’(CBuD) Mobile App. Activated by 

the Department of Telecommunications (DoT) and do the digging only after prior intimation 

through ‘Call Before U Dig’ (CBuD) Mobile App. and as per its terms and conditions. 
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12. MATERIALS OBTAINED FROM DISMANTLEMENT  

12.1.  The contractors, in course of their work, should understand that all materials (e.g. stone and 

the other materials) obtained in the work of dismantling, excavation etc. will be considered 

Oulgaret Municpality property and issued to the contractor (if they require the same for their 

own use) at rates approved by Government. If these materials are not required by them, they 

will dispose of to the best advantage of Government.  

13. WATER SUPPLY AND SANITARY WORK 

13.1 . The contractor shall engage licensed plumber for the work and get the materials tested by the 

Oulgaret Municipality authorities whenever required at their own cost. The work shall be 

carried out according to the Oulgaret Municipality Bye-laws and the contractor shall produce 

necessary certificate from Oulgaret Municipality authorities after completion of work.  

13.2  The contractor shall have to deposit water proofing compound as per the actual requirements 

for the water proofing job with the Engineer-in-charge at his Oulgaret Municipal Stores at the 

site of work.  

13.3  The water proofing compound will be issued to the contractor from time to time according to 

his requirements for the work in the same manner as the issue of the materials stipulated to 

be issued Oulgaret Municipality. 

14. INCONVENIENCE TO PUBLIC  

14.1     The contractor shall not deposit materials on any site, which will seriously inconvenience the 

public. The Engineer-in-charge may require the contractor to remove any materials, which are 

considered by him to be a danger or inconvenience to the public or cause them to be 

removed at the contractor’s cost.  

14.2  Any damage to work resulting from rains or from any other cause until the work is taken over 

by the Oulgaret Municipality after completion will be made good by the contractor at his own 

cost.  

14.3   The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG 

metal, red earth, etc. from local authorities.  

14.4  The contractor shall get himself acquainted with the nature and extent of the work and satisfy 

himself about the availability of quarry and of kiln for collection and conveyance of materials 

required for the construction. The contractor’s quoted rate should take into account all these 

factors and will not be allowed for extra lead for collection and conveyance of materials for 

any reason whatsoever.  



69 
 

14.5. The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work. 

14.6 The contractor shall conform to the provision of any Oulgaret Municipal Acts which relate to works 

and to the regulations and bye-laws of any local authorities. The contractors shall give all notices 

required by the said acts or laws etc., pay all fees payable to such authorities and allow for these 

contingencies in his tendered rates including fees for encroachments, costs of restoration etc., and all 

other fees payable to the local authorities.  

14.7.  Where surplus earth of a suitable quality exists at the site of work, the contractor shall be 

allowed to use same free of cost making mud mortar for masonry and for laying mud terracing 

over the roof. The Engineer-in-charge shall be the final authority to decide whether the earth 

obtained from excavation is surplus or not.  

14.8  The surplus earth excavated which is beyond the requirement of Oulgaret Municipality works, 

may be allowed by the Executive Engineer to be disposed of by the contractor on his own or 

to sell the surplus earth to private parties at his discretion, but nothing extra will be paid for 

carriage or disposal of the surplus earth, if the same is not required for Municipal works.  

14.9  The debris should be removed from the site on day to day basis without affecting the public in 

general.  

14.10  The mixing of concrete should be done at a separate site avoiding stacking of material at road 

side.  

14.11  Wherever fine sand has been mentioned in the schedule of quantities, it should be 

conforming to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. specifications. 

14.12  Concrete will be mixed with mixers either operated by hand or mechanical.  

14.13  The contractor shall not employ women and men below the age of 18 on the work of 

painting with products lead, in any form wherever men above the age of 18 are employed on 

the work of lead painting, the following principles must be observed for such use: 

a) White lead sulphate or lead, of products containing these pigments shall not be in painting operation 

except in the form of paste or of paint ready for use. 

b) Measure shall be taken in order to prevent danger arising from application of paint in the form of 

spray. 

c) Measure shall be taken wherever practicable against danger arising from dust caused by dry rubbing 

down and scraping.  

d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work.  
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e) Overalls shall be worn by working painters during whole of the working period. 

f) Suitable arrangements shall be made to prevent clothing put off during working hours being soiled by 

painting materials.  

g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified by a medical 

team appointed by the competent authority.  

h) The Oulgaret Municipality may require when necessary medical examination of workers.  

i) Instructions with regard to the special hygienic precautions to be taken in the painting trade shall be 

distributed to working painter.  

15. The rate for all items of works shall unless clearly specified otherwise include cost of all  

labour, materials and others inputs involved in the execution of item.  

16. a) For the purpose of recording measurements and preparing running account bill the 

abbreviated nomenclature enclosed with the standard form shall be adopted .The 

abbreviated nomenclature shall be taken to cover all the materials and operations as per the 

complete nomenclature of the relevant  items in the agreement and other relevant 

specifications.  

b) In case of extra and substituted items of work for which abbreviated nomenclature is not 

provided in the agreements, the full nomenclature of items shall be reproduced in the 

measurement books and bill forms for running account bills.  

17.  For all doors and windows whether factory made or otherwise, cleats and rubber buffers 

30mm dia. shall be provided as directed by the Engineer-in-charge and the rate for the 

shutter item shall include the cost of providing such wooden cleats and buffers.  

18. For those doors where hydraulic door closer is provided only wooden cleats need not be 

provided and no reduction in rate shall be made for the same.  

19. The particle board shutter shall be provided, with teak wood lipping (beading) at the edge to 

which hinges are fixed, without any extra cost.  

20. For works where items of aluminium doors, windows etc., are specified, the grade of anodic 

coating to be provided in accordance with table I of IS: 1868-1968 together with reference to 

IS: 5523-1969.  

21 Where hydrated lime is available, this can be used on the works and the places where 

hydrated lime is not available, lime concrete will be prepared by the traditional method of 

slaking the lime preparing the lime putty etc.  
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22. (a) Tendered rates are inclusive of all taxes and levies payable under the respective status.  

However pursuant to the constitution (46th Amendment) Act 1982, if any further tax or levy is 

imposed by the statute after the date of receipt of tenders and the contractor thereupon 

necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the 

amount so paid provided such payment, if, any, is not, in the opinion of the Engineer-in-

Charge (whose decision shall be final and binding) attributable to delay in execution of work 

within the control of the contractor.  

(b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of  this condition as may be necessary and shall allow inspection of the same by a  

duly authorized representative of Oulgaret Municipality and further shall furnish such other 

information/document as the Engineer-in-Charge may require.  

(c) The contractor shall within a period of 30 days of imposition of any further tax or levy 

pursuant to the Constitution (46th Amendment) Act, 1982 give a written notice thereof to the 

Engineer-in-Charge pursuant to this condition, together with all necessary information 

relating therein.  

23 While execution of the work, the contractor shall organise his work in such a way that the 

normal functioning of the premises is not disturbed. 

24 Any damage done to the existing structure while dismantling execution of the work shall be 

made good by the contractor at claim shall be made good by the contractor at his own cost 

and no extra claim shall be entertained on this account.  

25. The contractor must see the site before participating the tender and his viability for 

executing the work. 

26. The item of Anti-termite treatment shall be executed through a specialized firm. 

27. Rates should also be quoted inclusive of testing charges of all construction materials both at 

laboratory and in the field.  No payment will be made for material testing. 

28. The contractor should arrange for shifting of construction materials / concrete etc., near to 

the work site at his own cost.  No extra rate shall be considered for shifting of materials etc. 

29. For construction of Buildings /drains/canals/channels/bridges and culverts etc., rates should 

be quoted inclusive of de-watering and pumping out any type of water encountered during 

execution. No separate claim/ cost (like Extra/Substituted/Deviated items) will be admitted 

towards the dewatering etc. or any form of claim at any stage during the execution of work.  

No extra claim will be admitted for working under foul condition encountered during 

execution. 
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30. The Contractors themselves have to identify the place of disposal of un-serviceable materials 

like debris, waste mud, etc arises in the site. No extra lead and lift shall be considered for 

such disposal. 

31. The Contractor must do their own arrangements at their own cost for signage/barricading 

etc. for the safety of Public during construction in the construction site of 

building/road/drain/canal/bridge/culverts etc. No separate claim will be admitted in this 

regard. 

32. The contractor shall make his own arrangements to provide the bitumen required for the 

work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the paid 

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use. 

33. Necessary test certificates should be produced from the approved laboratory for the quality 

of materials. 

34. Defective materials will be rejected and the same have to be replaced by the contractor at 

his own cost.  

35. Original purchase vouchers should be produced at the time of receipt of materials and at the 

time of verification by the Engineer-in-Charge. The name of contractor, name of work and 

agreement number should be clearly noted in the original vouchers.  

36. The test specimens shall be provided at free of cost by the contractor.  

37. The test for cement has to be conducted for every 1000 bags or part. The test for steel has to 

be conducted for every consignment of 20 tonne or part thereof for each size/dia.  

38. Payment for the item of laying Semi Dense Bituminous Concrete shall be made after 

conducting the density / compaction measurement test and also the surface roughness 

measured with Bump Integrator, by the Highways Research Station, Chennai and ensuring 

that 

a) In respect of density /compaction, the test result conforms to the density prescribed in the 

mix design and, 

 b) In respect of surface roughness measured with Bump Integrator the result shall conform 

to the values prescribed in Table – 3 of IRC – SP-16-200439. 

39. The Puducherry Schedule of Rates Abbreviated Nomenclature for buildings and road works 

shall be adopted in recording of measurements and preparation of running accounts bills, 

etc., wherever applicable as per CPWD Works Manual 2022.  
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40. The work executed shall be measured as per metric dimensions given in the schedule of 

quantities. The FPS units wherever indicated in the drawings are for guidance only.  

41. Unless otherwise specified, all the rates quoted by the contractor shall be for items of work 

at all levels and heights of the building.   

42. The work shall be executed as per the C.P.W.D. specifications 2019 (with correction slips and 

subsequent publications).  In case of discrepancies between the specifications of a particular 

item as indicated in the C.P.W.D. specifications mentioned above and as indicated in the 

nomenclature of the item the latter shall prevail.  

43. All stone aggregate, sand etc., shall be obtained only from approved quarries.  All the 

materials shall be got approved by the Engineer-in-Charge before they are actually procured 

and used at site.  

44. The grading of sand to be used for mortars and concrete shall be determined at the site of 

work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on 

the work.  

45. Necessary washing, screening, etc., of metal and sand shall be done at site as per 

requirements of the Engineer-in-Charge. 

46. Bricks shall have crushing strength of class designation.  

47. The work of water supply and internal sanitary installations and drainage shall be carried out 

as per bye-laws of the local Municipal body. 

48. All manufactured materials used in the work shall have ISI/BIS mark. In case of materials for 

which  no manufacturer has been licensed to manufacture the materials with ISI marking, the 

materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO specifications or 

the ISI code (in the absence of C.P.W.D. specifications or other specification mentioned 

above for any particular material). In the case of all materials, tests shall be conducted to 

ensure that they conform to the specifications of codes mentioned above. 

49.  All materials, which are to be tested before use on the work should be procured at least 2 

months before use on the work so that enough time is available for testing them before they 

are actually used.  

50.  The cost of samples and all other incidental charges such as packing, transportation to the 

laboratory etc., shall be borne by the contractor.  

51.  The architectural drawings Nos. based on which the work is to be executed are available with 

the Engineer-in-Charge and can be inspected by the prospective tenderers up to the date of 

submission of tenders at his office during working hours.  

Use and testing of all the manufactured materials used in the work shall be regulated as per 

specifications 2019. 
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52.  Before receiving final payment for the work, contractor shall give an undertaking to the 

effect that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc. 

Which may come to light during the first monsoon after the completion of work and for this 

purpose part of the security deposit which may be deemed reasonable by the Engineer-in-

Charge shall be retained till the first monsoon is over as security against the contractor’s 

failure to act upon the undertaking. This undertaking and consequent retention of part of the 

security deposit shall not invalidate the contract.   

53.   The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is 

green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on 

this account. 

54. For aluminium doors, fixed glazing, fixed windows, sliding windows, louvered type ventilators 

and partitions etc. all aluminium sections shall be to the required size, thickness and weight 

as shown in the relevant Architect’s Drawings.  

55. In case, if any descriptions are missing in the scope of work or specifications in the bidding 

documents, it shall be executed as given in the CPWD Specifications, relevant IS Codes of 

latest edition and CPHEEO Manual or according to Good Engineering Practices so as to 

complete the work fully. No claim whatsoever may be entertained at later stage.  
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SPECIAL CONDITIONS APPLICABLE FOR 

ROAD WORKS/ BRIDGE WORKS / SCHEME / NABARD WORKS 

(1) Construction Equipment: 

1.1  The methodology and equipment to be used on the project shall be furnished by the 

Contractor to the Engineer well in advance of commencement of work and approval of the 

Engineer obtained prior to its adoption and use. 

1.2 The Contractor shall give a trial run of the equipment for establishing  its capability to 

achieve the laid down specification and tolerance to the satisfaction of the Engineer before 

commencement of work, if so desired by the Engineer. 

1.3 All equipment provided shall be proven efficiency and shall be operated and maintained at 

all times in a manner acceptable to the Engineer. 

1.4 No equipment or personnel will be removed from site without permission of the Engineer. 

(2) Work Program and Methodology of Construction: 

2.1 The Contractor shall furnish his program  of  construction  for  execution  of  the work within 

the stipulated time schedule together  with  methodology  of  construction each item of 

work and obtain the approval of  the  engineer  prior  to  actual commencement of work. 

(3) Revised Programme of Work in case of Slippage: 

In case of slippage from the approved work programme at any stage, the   Contractor shall 

furnish revised programme to make up the slippage within the stipulated time schedule and 

obtain the approval of the Engineer to the revised programme. 

(4) Action in case of Disproportionate Progress: 

In case of extremely poor progress of the work or any item at any stage of work which in the 

opinion or the Engineer cannot  be  made  good  by  the  Contractor considering his available 

resources, the  Engineer will get it  accelerated to make  up the lost time through any other 

agency and recover the additional cost incurred, if any, in getting the work done from the 

Contractor after informing him  in  writing  about  the action envisaged by him. 

(5) Setting out: 

Setting out the work as spelt out in clause 109 of Ministry’s Specifications for Road and 

Bridge Works 5th Revision will be carried out by the Contractor. 

(6) Public Utilities: 

Action respect of public utilities will be taken by the contractor as envisaged in Clause 110 of 

Ministry’s Specifications for Road and Bridge Works 5th Revision. 
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(7) Arrangement for traffic during construction : 

 Action for arrangement for traffic during construction will be taken by the contractor as 

envisaged in the contract documents and spelt out in clause 112 of Ministry’s Specifications 

for Road and Bridge Works 5th Revision. 

(8) Quality Control : 

The onus of achieving quality of work will be on  the  contractor  who  will  take action as 

stipulated in the Ministry’s for Road and Bridge Works 5th Revision. 

(9) Ministry’s specification for Road and Bridge Works (5th Revision): 

Ministry’s specification for Road and Bridge Works 5th Revision will form part of the contract 

documents and the contractor will be legally bound to the various stipulations made therein 

unless and otherwise specifically relaxed or waived wholly or partly through a special clause 

in the contract document. 

(10) Documentation: 

  The Contractor will prepare drawing (s) of the work as constructed and will supply original 

with three copies to the Engineer who will verify and certify these drawings. Final as 

constructed drawing(s) shall then be prepared by the Contractor and supplied in triplicate 

along with a micro film of the same to the Engineer for record and reference purposes. 

(11) The contractor shall make his own arrangement to provide the bitumen required for the 

work from approved public sector, refineries such as IOC, BP, HPL, etc. and produce the paid 

voucher to the Engineer-in-charge. The materials so procured shall be got tested before use. 

(12) The use of rubber modified bitumen shall be as per the guide lines of “IRC SP 53-99” 

(13) The Contractor shall use “Hydrostatic paver with sensor control” for this work. 

(14) The Pile shall be terminated at a depth as per the direction of Engineer-in- charge. 

(15) The payment for the quantity of Road Work such as Bituminous Macadam (BM/DBM), 

Bituminous Concrete / Semi Dense Bituminous Concrete, Wearing Course shall be made 

based on the physical measurement of finished work in position in cum. or sqm. at a 

specified thickness or based on level measurements, whichever is less. 

16)(a) The Defect Liability Period (DLP) for the structural works and structure involved road works 

of Minor  bridge,  Major  bridge,  Culvert,  Retaining  wall,  Drain works and works like 

Formation / Strengthening / Improvements of road including metalling and black topping, 

(NABARD WORKS) shall be 1 year  (One Year)  after  the  completion  of the work. 

Contractor shall be responsible to make good and remedy at his own cost any defect which 
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may develop or may be noticed and intimation of which has been sent to the contractor by a 

Notice being issued by the Engineer-in-charge during the Defect Liability Period, sent by 

hand delivery or by registered post or by email, within the time specified in the said notice. 

(b) During the Defect Liability Period of 1 year (One year), the contractor is fully responsible for 

any loss or expenditure incurred to rectify any defect noticed due to faulty workmanship by 

the contractor or substandard materials used by the contractor shall be repaired / restored 

at the cost of the contractor within the time specified in the Notice being issued by the 

Engineer-in-charge.  If the contractor fails to comply with the notice, the Engineer-in-charge 

the right to carry out the repairs / restoration by employing other agencies and any 

expenditure incurred to rectify / restore, shall be set off from the deposit and / or any 

money due to the contractor. 

(c) In the event of the contractor failing to rectify the defect or damages within the period 

specified by the Engineer-in-charge, in his notice aforesaid, the Engineer- in-charge may 

rectify or remove and re-execute the work and / or remove and replace with other materials 

or articles complained of, as the case may be, by or other means at the risk and cost of the 

contractor and the same will be reflected in the performance rating of the contractor. 

(d) After completion of main work, necessary certificates shall be issued with necessary 

photographic evidences for Defect Liability Period as per Annexure-A for every Half year by 

the Engineer-in-charge, after verification at work site, after obtaining necessary approval of 

the concerned Superintending Engineer. 

(e) After obtaining approval of the concerned Superintending Engineer, the Security Deposit 

available with the Department may be refunded year wise proportionately at the rate of 

50% and 50% of security Deposit amount respectively. 

1 1st Half year Certificate for DLP 

2 2nd Half year Certificate for DLP 

3 3rd Half year Certificate for DLP 

4 4th Half year Certificate for DLP 

5 5th Half year Certificate for DLP 

6 6th Half year Certificate for DLP 
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NIL DEFECTS CERTIFICATE SHOULD BE FROM THE EXECUTIVE ENGINEER 

 
CERTIFICATE 

 
 
 ANNEXURE – A 
 

CERTIFICATE TO BE FURNISHED DURING THE DEFECT LIABILITY PERIOD 

Name of work : 
 

Half Year : 

 
It is certified that NIL defects found in the work in the ....................... half year as on this day 

of……………………… 
 

EXECUTIVE ENGINEER 
OULGARET MUNICIPALITY 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OFDEFECTS AFTER 
COMPLETION IN RESPECT OF CONCRETE PAVERS/ REPAIRS FOR 

CONCRETE PAVERS 
The    Agreement    made    this………day    of    ………………..Two    thousand    and 

……………..  between         …………………….……son         of .......................................................................... of 

hereinafter called the Guarantor of the one part) and the Oulgaret Municipal Council (hereinafter 

called Municipal Council of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated  

…………………………and  made  between  the  GUARANTOR  OF   THE   ONE   part and the Municipal 

Council of the other part, whereby the Contractor, inter alia, undertook to render the buildings and 

structures in the said contract recited completely. AND WHEREAS GUARANTOR agreed to give a 

guarantee to the effect that the said the part of structures will remain intact for THREE years from 

the date of completion of repair / retrofitting to PRECAST RCC ELEMENT (ROAD PAVEMENT AND 

DRAIN). 

NOW THE GUARANTOR hereby guarantees that repairs/ retrofitting given by him will render the 

structures completely leak-proof and the minimum life of such retrofitting/ repair to Precast RCC 

Element (Road Pavement and Drain) works shall be three years to be reckoned from the date after 

the maintenance period prescribed in the contract. Provided that the guarantor will not be 

responsible for damages caused by earthquake or structural defects or misuse of roof or alteration 

and for such purpose: The decision of the Engineer-in-charge with regard to damages shall be 

final. During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found render the building to the satisfaction of the Engineer-in-charge at his cost and 

shall commence the work for such rectification within seven days from the date of issue of the notice 

from the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be 

got done by the Department by some other contractor at the GUARANTOR ‘S cost and risk. The 

decision of the Engineer-in-charge as to the cost, payable by the guarantor shall be final and binding. 

That if Guarantor fails to execute the repair and rehabilitation or commits breach there under then 

the Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense 

or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement. As to the amount of loss and / or 

damage and / or cost incurred by the Municipal Council the decision of the Engineer-in-charge will be 

final  and  binding  on  the parties. 
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IN WITNESS W H E R E  O F  these present have been executed by the Obligor                              

………………...and by........................................... and for and on behalf of the Oulgaret Municipal 

Council on the day, month and year first above written. 

 

SIGNED, SEALED and delivered by OBLIGOR in the presence of – 1. 

2. 

SIGNED for and on behalf of Oulgaret Municipal Council   by ……………………..…. in the presence of- 
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                           LIST OF APPROVED MATERIALS 
                                   PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 

 
Unless otherwise specified, the brand / make of the material as specified in the item nomenclature, 

in the particular specifications and in the list of preferred make attached in the tender, shall be used  

in  the  work.  In  case  of  non-availability  of  the brand specified in the contract the contractor  

shall  be  allowed  to  use  alternate equivalent brand of the material subject to submission of 

documentary evidence of non- availability of the specified brand and prior approval of Engineer- in-

Charge. 

Sample/Make of all the materials will be used only after approval of the Engineer- in- Charge 

 LIST OF APPROVED MATERIALS 

SL. 
NO. 

MATERIAL 
DESCRIPTION 

MATERIAL 

BRAND MAKE 

1 Chloropyriphos PIRAMID AMVAC AGRI RASAYAN PVT. LTD. 

NOBAN CHEMTTS WETS & FLOWS PVT LTD. 

DURSBANTCT DE-NOCIL LTD. 

PREMISE AGENDA BAYER LTD. 

HILBAN HINDUSTAN INSECTICIDES LTD. 

SARUPS PEST CONTROL SARUPS PEST CONTROL LTD. 

2 43 Grade ordinary 
Portland Cement 
/ Portland Pozzolana 
Cement / Slag 
Cement 
(strikeout the cement 
not required) 

ACC ACC CEMENTS LTD. 

ULTRA TECH ULTRA TECH CEMENT LTD. 

COROMANDAL INDIA CEMENTS LTD. 

BIRLA BIRLA CORPORATION LTD. 

CHETTINADU CHETTINADU CEMENTS 
CORPORATION LTD. 

BHARATHI BHARATHI CEMENT CORPORATION 
LTD. 

DALMIA DALMIA CEMENT BHARAT LTD. 

ZUARI ZUARI CEMENT LTD. 

  JAYPAEE CEMENT JAYPEE CEMENT LTD. 

MAHA CEMENT MY HOME INDUSTRIESPVT. LTD 

J.K. CEMENT J.K. CEMENT PVT. LTD 

AMBUJA CEMENT AMBUJA CEMENTS LTD 

PENNA CEMENT PENNA CEMENTINDUSTRIES LTD 

KONARK CEMENT KONARK CEMENT 

CENTURY CEMENT BIRLA GOLD CEMENT 
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SHREE CEMENT SHREE CEMENT 

RAMCO CEMENT RAMCO CEMENTS LTD 

SAGAR CEMENT SAGAR CEMENTS LTD 

EMAMI CEMENT EMAMI CEMENTS LTD 

3 Damp Proof Material MAPEI MAPEI CONSTRUCTIONS PRODUCTS 
INDIA P LTD 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

IMPERMO SNOWCEM PAINTS 

DURASEAL APURVA INDIA PVT LTD 

ACCO PROOF ACC CEMENTS LTD 

DR.FIXIT PIDILITE INDUSTRIES 

FOSROC FOSROC CHEMICALS INDIA PVT. 
LTD 

CICO CICO INDUSTRIES 

SIKA SIKA INDIA PVT LTD. 

PIDILITE PIDILITE INDUSTRIES LTD 

BASF BASF INDIA LTD. 

MYK MYK LATICRETE INDIA PVT LTD. 

ASIAN PAINTS SMARTCARE 
DAMPROOF 

ASIAN PAINTS LTD 

WEATHER COAT 
ROOFGUARD 

BERGER PAINTS 

  POLYTANCRETEIWI SUNANDA SPECIALITY 
COATINGS PVT LTD. 

WALLSHIELD 2K BERGER PAINTS 

4 TMT Bars Fe-500 D SAIL STEEL AUTHORITY OF INDIA 
LTD. 

TISCO TATA STEEL LTD. 

VIZAG RASTRIYA ISPAT NIGAM LTD. 

JSW JSW STEEL LTD. 

JINDAL JINDAL STEEL & POWER LIMITED 

5 Plasticiser & Super 
Plasticiser 

CONTRAMENT, POWER 
FLOW 

MC BAUCHEMIE (INDIA) PVT 
LTD. 

SUNANDA CHEMICALS SUNANDA CHEMICALSLTD 

MYK SCHOMBURG MYK ARMENTS RANGE OF 
PRODUCTS 

PLASTIMENT, SIKAMENT SIKA INDIA PVT LTD. 
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CONPLAST SP430 FOSROC INDIA 

CHRYSO - HP / DELTA / 
OPTIMA 

CHRYSO INDIA PVT LTD 

BASF BASF INDIA LTD. 

CICO CICO INDUSTRIES 

  SMART CARE TECHNO 
PLAST /SMART CARE 
MAXIMO PLAST 

ASIAN PAINTS LTD 

ENDURA H.R. JHONSONS. 

6 Expansion Joint 
Bitumen Board 

DURA BOARD HD 100 SUPREME INDUSTRIES 

STP SHALIMAR TAR PRODUCTS 

DURAFILL SUPREME INDUSTRIES 

7 Post Tensioning 
System 

CRUX CRUX PROCESSING SYSTEMS 
PVT LTD 

VSL VSL INDIA LTD 

ULTRACON ULTRACON STRUCTURAL 
SYSTEMS PVT LTD 

BBR BBR (INDIA) PVT LTD. 

8 PT Strands DP WIRES DP WIRES LTD. 

TATA WIRON TATA STEEL LTD. 

USHA MARTIN USHA MARTIN LTD 

9 Adhesive DUNLOP INDIA TYRES & RUBBERCO (INDIA) 
LTD. 

VAMORGANIC VAMORGANIC LTD. 

SIKA SIKA INDIA PVT LTD. 

FEVICOL PIDILITE INDUSTRIES 

CICO CICO INDUSTRIES 

PROOFEX OF 
ADHESIVE 

FOSROC INDIA LTD. 

KERABOND PLUS MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

ASIAN PAINTS ASIAN PAINTS LTD 

10 Grout ARDEX ARDEX ENDURA ADHESIVE INDIA PVT 
LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

LATA POXY MYK LATICRETE INDIA PVT.LTD 

BASF BASF INDIA LTD. 

FOSROC GP2 FOSROC INDIA LTD. 

MYK SCHOMBURG MYK ARMENTS RANGE OF 
PRODUCTS 



84  

FUGABELLA, PORCELANA KEROKOLL INDIA PVT LTD. 

DR.FIXIT PIDILITE INDUSTRIES 

KERAPOXY MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

  WEBER SAINT GOBIN INDIA PVT LTD. 

TEEMAX GROUT-TP-1 M/S TEEMAGE BUILDERS 
(P) LTD 

11 Ready Mix Concrete ULTRATECH ULTRATECH CONCRETE 

ACC ACC LTD 

RMC(INDIA) RMC (INDIA) PVT. LTD 

LAFARGE LAFARGE INDIA PVT. LTD 

12 AAC Blocks XTRALITE ULTRA TECH CONCRETE LTD. 

AREOCON HIL 

SIPOREX SIPOREX 

NUCON GREEN WAY BUILDING 
MATERIALS INDIA PVT.LTD 

NCL NCL VEKA LTD. 

RENACON RENAATUS PROCON PVT LTD. 

13 Wooden Flush Door 
Shutters 

JAYNA FLUSH DOORS JAIN WOOD INDUSTRIES 

RAAVELLA DOOR RAAVELLA INDUSTRIALS (P) LTD 

KAILASH KAILASH HITECH TIMBER 
INDUSTRIES PVT.LTD 

INDIAN TIMBER PRODUCTS INDIAN TIMBERPRODUCTS 

SHAKTHI SHREE SHAKTHI MODERN FLUSH 
DOORS 

GREENLAM GREENLAMLY INDUSTRIES LTD. 

MAYUR MAYUR PLY INDUSTRIES 

MP PLYWOOD 
PRODUCTS 

MP WOOD PRODUCTS 

KITPLY KITPLY INDUSTRIES LTD. 

DURO FLUSHDOORS DURO PLY INDUSTRIESLTD. 

KENWOOD KENWOOD PLY & BOARD 

  CENTURY CENTURY FLUSH DOORS 

DEC DEC I & P INDIA PVT LTD. 

JAIN DOORS JAIN DOOR PVT LTD 

A-1 TEAK PRODUCTS A-1TEAK PRODUCTS PVT LTD 

14 Water Proof Ply wood 
Commercial Ply, Fire 

JAYNA PLY JAIN WOOD INDUSTRIES 

GREENPLY GREENPLY INDUSTRIES LTD 
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Retardant Ply and 
Block board 

KITPLY KITPLY INDUSTRIES LTD. 

DUROPLY DURO PLY INDUSTRIES LTD 

ARCHIDPLY ARCHID PLY INDUSTRIES LTD 

CENTURY PLY CENTURY FLUSH DOORS 

WUUDPLY M/S.PRIME VENEERS LTD 

 

15 Laminate GREEN LAM GREEN LAM INDUSTRIES LTD 

CENTUARY CENTURAY LAMINATES 

MERINO MERINO LAMINATES 

ARCHIDPLY ARCHID PLY INDUSTRIES LTD. 

SONEAR SONEAR LAMINATES 

ROYAL TOUCHE ROYAL TOUCHELAMINATES 

KITMICA KITPLY INDUSTRIES LTD. 

SUNMICA SUNMICA INDUSTRIES 

  VIDYA PLY VIDYA PLY & BOARD PVT LTD. 

FORMICA FORMICALAMINATES(INDIA) PVT 
LTD. 

DECOLAM DECOLAM INDIA PVT.LTD 

16 Prelaminated Particle 
board Exterior Grade 

MERINO MARINO LAMINATES 

KITLAM KIT PLY INDUSTRIES LTD. 

  TESA ACTION Co. TESA ACTION Co. 

ECOBOARD ECOBOARD INDUSTRIES LTD 

ASSOCIATE ASSOCIATE DÉCOR 
LIMITED 

ARCHID PLY ARCHID PLY INDUSTRIES LTD. 

CENTUARY CENTUARY MDF 

  GREEN LAM GREENLAMINDUSTRIESLTD 

17 High Density (HDF) 
Prelaminated Board 

PERGO RED FLOOR INDIA 

GREEN PLY GREEN PLY INDUSTRIES LTD. 

18 Gypsum Board GYPROC SAINT GOBIAN SAINT GOBINGYPROCK INDIA 
LTD. 

LAFARGE LAFARGE INDIA PVT. LTD 

USG BORAL BOARD USG BOARD INDIAPVT.LTD 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

19 Glass Door Hardware DORMA DORMAKABA INDIA PVT LTD 

KICH KICH ARCHITECTURAL 
PRODUCTS LTD. 

CLASSIC CLASSIC HARDWARE 
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SQUASH SQUASH GLASS DOORS 

HAFELE HAFELE INDIA PVT LTD 

OZONE OZONE HARDWARE 

GEZE GEZE GMBH 

DORSET DORSET INDUSTRIES PVT LTD 

20 Hydraulic door 
closers/ Floor springs 

GODREJ GODREJ LOCKING SOLUTION 
& SYSTEMS 

HARDWYN HARDWYN HARDWARE 

MAGNUM KIT MUKUND OVERSEAS 

  DORMA DORMAKABA INDIA PVT LTD 

EVERITE EVERITE AGENCIES 

DORSET DORSET INDUSTRIES PVT LTD 

GEZE GEZE GMBH 

21 Locks & Latches DORSET DORSET INDUSTRIES PVT LTD 

GODREJ GODREJLOCKINGSOLUTION & 
SYSTEMS 

HITECH GLOBE LOCKS INDIA 

HAFELE HAFELE INDIA PVT LTD 

HARRISON HARRISON LOCKS 

PLAZA BHARAT LOCK HOUSE 

YALE ASSA ABLOY INDIA (PVT) LTD 

LINK LINK LOCKS 

GEZE GEZE GMBH 

GARG D.P.GARG & CO. 

22 Metalic / Steel Fire 
Door 

SHAKTHI HORMANN SHAKTHI HORMANN PVT LTD 

PROMOT PROMOT FIRE &INSULATION 
(P) LTD. 

MPP SCHODDERS MPP TECHNOLOGY PVTLTD. 

NAVAIR NAVAIR INTERNATIONAL PVT 
LTD. 

SIGNUMFIRE 
PROTECTION 

SIGNUMFIRE PROTECTION PVT LTD. 

SUKRI SUKRI FIRE DOORS PVTLTD 

KENWOOD KENWOOD PLY & BOARD 
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GODREJ GODREJ SECURITY SOLUTION 

23 Fire Smoke Seal HILTI HILTI INDIA PVT LTD 

PROMAT PROMAT FIRE & 
INSULATION (P) LTD 

  ATROFLAME ATROFLAME LTD. 

RAVEN RAVEN GLOBAL 

24 Fire Rated Hardware DORMA DORMAKABA INDIA PVTLTD. 

INGERSOLRAND INGERSOLRAND(INDIA)LTD 

DORSET DORSET INDUSTRIES PVT LTD 

BACKERS FS BACKERS FS 

GEZE GEZE GMBH 

25 Non Metallic Fire 
door 

NAVAIR NAVAIR INTERNATIONAL PVT 
LTD. 

PROMAT PROMAT FIRE &INSULATION 
(P) LTD 

GODREJ GODREJ SECURITY SOLUTIONS 

KENWOOD KENWOOD PLY & BOARD 

26 Stainless Steel 
Screws 

KUNDAN KUNDAN INDUSTRIES LTD 

ALLOY ALLOY LTD 

GKW GKW LIMITED 

NETTLEFOLD NETTLEFOLD SCREWS 

POOJA POOJA STEEL CORPORATION 

ATUL ATUL FASTENERS LTD 

27 Butt Hinges Openable 
Window Shutters 

HAFELA HAFELE INDIA PVT LTD. 

EARLT BIHARI EARLT BIHARI INDIA PVT LTD 

DORMA DORMAKABA INDIA PVT LTD. 

DORSET DORSET INDUSTRIES PVT LTD 

ALU ALPHA ALU ALPHA INDIA 

28 Mild Steel Butt 
Hinges / Piano 
Hinges 

JOLLY JOLLY ENGINEERINGWORKS 

SUPREME SUPREME 

SASWAT SASWAT 
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DEEPAK DEEPAK 

SWIFT SWIFT SCREWS 

GARG D.P. GARG & COMPANY 

  AMIT LOVELY METALINDUSTRIES PVT LTD. 

JYOTI JYOTI ARCHITECTURALPVT LTD. 

29 Stainless Steel Butt 
Hinges 

PRAYAG PRAYAG POLYMERS (P)LTD. 

OZONE OZONE HARDWARE 

DORMA DORMAKABA INDIA PVT LTD. 

GEZE GEZE GMBH 

GARG D.P.GARG & CO. 

30 Concealed Tower 
Bolt 

DORMA DORMAKABA INDIA PVT LTD. 

INGERSOLRAND INGERSOLRAND(INDIA)  LTD 

DORSET DORSET INDUSTRIES PVT LTD 

ALU ALPHA ALU ALPHA INDIA 

31 UPVC Doors, Door 
Frames and Windows 

FENESTA FENASTA DCM SHRIMAN 

ENCRAFT ENCRAFT INDIA PVT LTD. 

LG LG INDIA PVT LTD. 

REHAU REHAU UNLIMITED POLYMER 
SOLUTIONS 

ALUPLAST ALU ALPHA INDIA 

KOMARLING PROFILE INDIA WINDOW 
TECHNOLOGY PVT LTD. 

DUROPLAST DURO PLAST EXTRUSION PVT 
LTD. 

QUTE QUTE EXTRUSIONS PVT LTD. 

NCL VEKA NCLS VEKA LTD. 

32 PVC Doors and 
Frames 

ACCUCEL ACCURA POLYTECH PVT LTD 

DUROPLAST DUROPLAST EXTRUSIONPVT LTD 

POLYLINE POLYLINE EXTRUSIONPVT LTD 

RAJSHRI RAJSHRI  PRODUCTIONSPVT LTD 

QUTE QUTE EXTRUSIONS PVT LTD 
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33 Stainless Friction 
Hinges 

HETICH HETICH INDIA PVT.LTD 

HAFFLE HAFELE INDIA PVT LTD. 

SECURISTYLE SECURISTYLE INDIA PVT LTD. 

EARL BIHARI EARLT BIHARI INDIA PVT LTD 

EBCO EBCO 

ROTO ROTO FRANK ASIA 

34 Float Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

ASAHI ASAHI INDIA GLASS LTD 

PILKINTON PILKINTON INDIA PVT LTD. 

MODIGUARD GUJARAT GUARDIAN LTD 

35 Reflective Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

ASAHI ASAHI INDIA GLASS LTD 

PILKINTON PILKINTON INDIA 

MODIFLOAT GUJARAT GUARDIAN LTD 

GLAVERBEL GLAVERBEL INDIA 

36 Tempered Reflective/ 
Clear Glass 

SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

FUSO FUSO GLASS INDIA PVT LTD 

GURIND GURIND INDIA 

ASAHI ASAHI INDIA GLASS LTD 

MODIGUARD GUJARAT GUARDIAN LTD 

IMPACT SAFETY IMPACT SAFETY GLASS WORKS PVT 
LTD. 

37 Fire rated glass CONTRA FLAM / 
PYROSWISS OF SAINT 
GOBAIN 

SAINT GOBIN INDIA PVT LTD 

PROMAT PROMAT FIRE & 
INSULATION (P) LTD 

PYRAN OF SCHOTT SCHOTT GLASS INDIA PVT LTD 

PILKINTON PILKINTON INDIA 

38 Anchor / SS Stone 
Cladding Clamps / Dash 
Fastners 

HILTI HILTI INDIA PVT LTD 

FISCHER FISCHER INDIA 

ANCHOR ANCHOR LTD 

  NUTECH NUTECH CONSTRUCTION CHEMICALS 

CANON CANNON 
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WURTH WUERTH INDIA PVT LTD. 

TRIXEL AXEL INDIA PVT LTD. 

HELFEN HELFEN ANCHORING SYSTEM 

BOSCH BOSCH LTD 

39 Structural Steel SAIL SAIL 

TISCO TATA STEEL 

VIZAG RINL 

JSW JSW 

APOLLO APL APOLLO 

40 M.S Pipe Tubes SAIL SAIL 

TISCO TATA STEEL 

APOLLO APL APPOLLO 

KALINGA KALINGA TUBES 

JINDAL JSW 

NEZONE NEZONE TUBES LIMITED 

41 Stainless Steel SALEM SAIL 

CONNECT CONNECT LTD 

ARK PRODUCT PVT.LTD ARK PRODUCT PVT LTD. 

JINDAL JSW 

SAIL SAIL 

KINGSTON KINGSTON BRASS 

42 Stainless Steel bolts, 
washers, nuts 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEEL 
CORPORATION 

ATUL ATUL FASTNERS LTD 

HILTI HILTI INDIA PVT LTD 

43 Stainless steel 
pressure plate 
screws 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEELCORPORATION 

ATUL ATUL FASTNERS LTD 

44 Welding Rods ADVANI ADVANI OERLIKON LTD 

ESAB ESAB INDIA PVT LTD. 

45 Metal Deck Sheet TATA TATA STEEL 

SAIL SAIL 
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46 Shear Stud/ Connector KOCO KOSTER & CO. 

47 Vitrified Tiles AGL ASIAN GRANITE INDIA 
LIMITED 

MARBITO MARBITO TILES 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT LTD 

RESTILE RESTILE CERAMIC LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWARCERAMICS LTD 

VIERO APARNA TILES 

APARNA VITERO APARNA ENTERPRISESLTD 

48 Glazed Ceramic Tiles (also 
wall tiles) 

AGL ASIAN GRANITE INDIA 
LIMITED 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWARCERAMICS LTD 

49 Synthetic Sports 
Flooring 

ARMSTRONG ARMSTRONG FLOORING 

LG LG HAUSYS INDIA 

WONDORFLOOR RMG POLYVINYL INDIALTD 

50 Linoleum Sports 
Flooring 

ARMSTRONG ARMSTRONG FLOORING INDIA 
LTD 

FORBO FORBO FLOORING INDIA PVT 
LTD 
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GERFLOR GERFLOR FLOORING 

51 False Floor HEWETSON HEWETSON INDIA 

ACCESS FLOOR 
SYSTEM 

ACCESS FLOOR SYSTEM 

UNIFLOOR UNIFLOOR INDIA LTD 

UNITILE UNITILE OFFICE SYSTEMS PVT 
LTD. 

PINNACLE PINNACLE 

KEBAO INNER SPACE (DISTRIBUTORS) 

52 Engineered Wood 
Floor 

ARMSTRONG ARMSTRONG FLOORING 

MIKASA REAL WOOD 
FLOORS 

GREEN LAM INDUSTRIES 

NEW WOOD NEW WOOD INDIA LTD 

WERNER WERNER FLOORS 

PERGO REDFLOOR INDIA 

53 Floor Spring (For non DSR 
Items) 

DORMA DORMAKABA INDIA PVT LTD 

INGERSOLRAND INGERSOLRAND INDIAPVT LTD. 

OZONE OZONE HARDWARE 

GEZE GEZE GMBH 

54 Cement Concrete 
parking tiles 

NITCO NITCO LTD. 

PODDAR PODDAR UDYOG 

EUROCON EUROCON TILES INDIA 

DAZZLE DAZZLE DESIGNER TILES PVT 
LTD. 

NTC NTC PARKING TILES 

  HINDUSTAN TILES HINDUSTAN TILES,RANCHI, PUNE 

ULTRA ULTRA TILE PRIVATE LTD 

55 Synthetic Carpet 
Tiles 

TOLI TOLI Corporation 

HOLLITEX HOLLITEX CARPET TILES 

STANDARD CARPETS STANDARD CARPETS 

56 Vitrified Paving Tiles PAVIT PAVIT CERAMICS PVT LTD. 

57 Glass Mosaic Tiles ITALIA TILE ITALIA MOSAICS PVT. LTD 
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CORAL CORAL TILES 

MRIDUL MRIDUL TILES 

PALLADIO PALLADIO MOSAICS 

BISAZZA BISAZZA ITALY 

BIRLA WHITE BIRLA CORPORATIONLTD. 

JK WHITE JK CEMENT LTD 

PAVIT (ECO TILE) PAVITCERAMICS PVTLTD. 

58 Thermal Insulation 
Treatment 

PIDILITE PIDILITE INDUSTRIES 

ELASTOSPRAY BASF 

ROCK INDIA PVT LTD. ROCK INDIA PVT LTD 

WEATHER KOOL & 
SEAL 

BERGER PAINTS 

59 Acoustic Insulation TWINGERINSUL U.P. TWIGA FIBER GLASS LTD 

LLOYD INSULATION LLOYD NSULATION(INDIA) LTD. 

SAINT GOBAIN GYPROC SAINT GOBIN GYPROCINDIA 

HIMALAYAN 
ACOUSTICS 

HIMALAYAN ACOUSTICS 

KNAUF KNAUF GYPSUM INDIA 
PVT.LTD 

ANUTONE ANUTONE ACOUSTICSLTD. 

60 UPVC Pipes and 
Fittings (Rain Water 
Pipes) 

SUPREME SUPREME INDUSTRIESLTD 

PRINCE PRINCE PIPES ANDFITTINGS LTD 

  FINOLEX FINOLEX INDUSTRIES LTD 

PREPOLY PREMIER PVC INDUSTRY 

ASTRAL ASTRAL POLYTECHNIKLTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

TRUFLOW HSIL LTD OF HINDWARE 

61 Sandwich UF 
panelled roofing 
sheets 

LLOYD INSULATION LLOYD INSULATION(INDIA) LTD. 

JINDAL MECTEC / 
JINDAL 

MECTEC PVT LTD 
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DANPALON DANAPAL LIGHT ARCHITECTURE 

GE PLASTIC GE SILICONS 

LEXAN LEXAN LTD 

62 Polycarbonate Sheet MG POLYPLAST MG POLYPAS 

GE LEXON GE SILICONS 

DANPALON DANAPAL LIGHT ARCHITECTURE 

ALCOX HINDEGGAN ALCOX LTD. 

POLYGAL POLYGAL INDIA PVT LTD. 

63 False Ceilings AEROLITE ANDHRA POLYMERS PVTLTD 

/AEROLITE INDUSTRIES PVT LTD. 

ANUTONE ANUTONE ACOUSTICS LTD 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

GRIDSQUARE GRIDSQUARE CEILINGS 

KNAUF KNAUF GYPSUM INDIA PVT. LTD 

USG BORAL USG BORAL 

HUNTER DOUGALS HUNTER DOUGALS 

SAINT GOIBAIN 
GYPROC 

SAINT GOBIN GYPROCINDIA 

64 False Ceiling Members 
(perimeter, Ceiling 
Section, 
Intermediates,angles etc) 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

AEROLITE ANDHRA POLYMERS PVT 

LTD./AEROLITEINDUSTRIES PVT LTD. 

GRIDSQUARE GRIDSQUARE CEILINGS 

GYPFRAME STEEL BRITISH GYPSUM 

KNAUF KNAUF GYPSUM INDIA 
PVT.LTD 

LLOYD LLOYD INSULATION(INDIA) LTD. 

SAINT GOBAIN SAINT GOBAIN GYPROC 

65 Synthetic Enamel 
Paint 

PREMIUM GLOSS ENAMEL ASIAN PAINT LTD 
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DULEX ICI DULEX LTD 

NEROLAC NEROLAC PAINTS LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON PAINT INDIA LTD 

66 Pink Primer WOOD PRIMER ASIAN PAINT 

DULEX ICI DULEX 

NEROLAC NEROLAC KANSIANEROLAC PAINTS 
LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON 

67 Red Oxide Zinc 
Chromate Primer 

HIGH PERFORMANCE 
YELLOW METAL 

PRIMER 

ASIAN PAINT 

DULEX ICI DULEX 

NEROLAC NEROLAC 

BERGER BERGER PAINTS 

NIPPON NIPPON 

68 Oil Bound Distemper TRACTOR AQALOCK ASIAN PAINT 

DULUX (MAXILITE) DULUX 

MG POLYPLAST NEROLAC 

BERGER (BISM) BERGER PAINTS 

69 Acrylic Emulsion PREMIUM EMULSION ASIAN PAINT 

DULUX (SUPER COVER) ICI DULUX 

NEROLOC (BEAUTY 
GOLD) 

NEROLAC 

BERGER (BISM) BERGER PAINTS 

70 Water Proof Cement 
Paint 

ASIAN EXTERIAL WALL 
PRIMER 

ASIAN PAINT 

BERGER BERGER PAINTS 

SURFA SURFACOATS (INDIA) PVT. LTD 

ICI DULUX ICI DULUX 

CEM COLOUR SNOWCEM PAINTS 

71 Acrylic Smooth 
Exteriorpaint 

DULUX ICI DULUX 

APEX ASIAN PAINTS 
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NEROLAC NEROLAC 

BERGER BERGER 

NIPPON NIPPON 

72 Premium Acrylic smooth 
exterior paint with silicon 
additives 

ULTIMA ASIAN PAINT 

DULUX ICI DULUX 

NEROLAC NEROLAC 

BERGER BERGER 

SURFEX RAIN SHIELD SURFACOATS 

73 Cement Based Wall 
Putty 

J.K. WALL PUTTY J.K. CEMENTS LTD. 

BIRLA WALL CARE BIRLA CEMENTS LTD. 

ASIAN PAINTS ASIAN PAINTS LTD. 

ALTEK NCL ALLTEK & SECCOLD LTD. 

BERGER BERGER 

ARDEX ENDURA ARDEX ENDURA INDIA PVT 
LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) PVT.LTD 

74 Acrylic Textured 
Plaster 

APEX DURACAST ASIAN PAINTS 

SPECTRUM PAINTS SPECTRUM PAINTS LTD. 

HERITAGE HERITAGE RAJKAMAL GROUP 

ASIAN PAINTS ASIAN PAINTS 

NEROLOC NEROLOC 

75 Ready Mix Cement 
Plaster 

READI PLAST ULTRATECH CEMENTSLTD 

GYPROC PLASTERS SAINT GOBAIN GYPROC 
INDIA 

ULTRA TECH ULTRA TECH CEMENT LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

76 Melamine Polish ASIAN PAINTS ASIAN PAINTS 

MELAMINE GOLD WUDFIN PIDILITE INDUSTRIES 

POLYCURE POLYCURE MALAYSIA 

77 Fire Retardant Paint JOTUN JOTUN PAINTS 
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HILTI HILTI INDIA 

AKZONOBEL DULEX AKZONOBELPAINTS 

ASIAN PAINTS ASIAN PAINTS 

STPL LTD STPL LTD 

78 Anticorrosive 
bitumastic paint 

BERGER BERGER PAINTS INDIALTD. 

SHALIMAR SHALIMAR PAINTS INDIA LTD. 

IS 158 BITUMINOUS 
BLACK 

ASIAN PAINTS 

79 Cement Primer ASIAN PAINTS ASIAN PAINTS 

JK PRIMAXX JK CEMENT LTD 

BERGER BERGER PAINTS INDIA LTD. 

80 Epoxy Paint ASIAN EPOXY ASIAN PAINTS 

BERGER BERGER PAINTS INDIA LTD. 

SHALIMAR SHALIMAR PAINTS 

STPL LTD SHALIMAR TAR PRODUCTS 

  ARDEX ENDURA ARDEX ENDURA INDIA PVT LTD. 

MAPECOAT L24 MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

NEROLAC NEROLAC 

SUN EPOXY PAINT SUNANDA SPECIALITY 
COATINGS PVT LTD. 

81 Epoxy Coating BASF BASF INDIA LTD. 

FOSROC FOSROC LTD 

LATICRETE MYK LATICRETE INDIA 

ARDEX ENDURA ARDEX ENDURA INDIA PVT LTD. 

MAPECOAT DW25 MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

SUN EPOXY PAINT SUNANDA SPECIALITY 
COATINGS PVT LTD. 

82 Silicon Coating DOW CORNING DOW CORNING INDIA 

BASF BASF INDIA LTD. 
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GE GE SILICONES 

WACKER WACKER SILICONES 

83 Interlocking concrete 
paver blocks 

DAZZLE DAZZLE DESIGNER TILES PVT 
LTD. 

ULTRA ULTRA TILES PRIVATE LTD 

SHREE SHREE BHARAT PAVER BLOCKS 

HINDUSTAN TILES HINDUSTAN TILES,RANCHI, PUNE 

VYARA TILES VYARA TILES PVT LTD. / SURAT 

NITCO (ROCKARD) NITCO 

BHARAT (NILSAN) BHARAT 

REGENCY REGENCY 

BASANT BETONS BASANT BETONS 

84 Solar Studs / Median 
markers 

3M 3M SCIENCE 

AVERY DENNISON AVERY DENNISON INDIA PVT. 
LTD. 

NIKKALITE NIPPON CARBIDE 
INDUSTRIES (USA) 

85 Polycarbonate convex 
mirrors, rubberized 
road 

hump 

UNIQUESAFETY SOLUTIONS UNIQUE SAFETYSOLUTIONS 

86 Mirror MODI GUARD GUJARAT GUARDIAN LTD 

SAINT GOBAIN SAINT GOBAIN GLASS INDIA LTD. 

AIS MIRROR ASAHI INDIA GLASS LTD 

ATUL ATUL GLASS INDUSTRIES LTD. 

87 Vitreous Commodes 

/Washbasin 

HINDWARE HSIL LTD 

ROCA ROCABATH ROOM PRODUCTS 

PARRYWARE ROCA BATH PVT LTD. 

KOHLER KOHIER WORLD WIDE 

CERA CERA SANITARY WARE LTD 

JAQUAR JAQUAR GROUP 

BATHSENSE ASIAN PAINTS 

88 Flushing Cistern PARRYWARE ROCA BATH PVT LTD. 
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KOHLER KOHLER WORLD WIDE 

HINDWARE HSIL LTD 

CERA CERA SANITARY WARELTD 

JAQUAR JAQUAR GROUP 

BATHSENSE / TECE ASIAN PAINTS LTD 

89 SWR PVC Pipes and 
Fittings 

SUPREME SUPREME INDUSTRIES LTD 

ASTRAL ASTRAL POLYTECHNIKLTD 

FINOLEX FINOLEX INDUSTRIES LTD 

FLOWGUARD ASHIRWAD PVC PIPES 

  PRINCE PRINCE PIPES ANDFITTINGS LTD 

TRUFLOW HSIL LTD OF HINDWARE 

D.E.C D.E.CINDUSTRIES  PVT LTD 

90 Stainless Steel 
KitchenSink 

JHONSON PRISON JHONSON LTD. 

DIAMOND PHEONIX APPLIANCES PVT LTD. 

JINDAL CENTUARY POLYTECH 

NILKANTH NILKANT 

  NIRALI JYOTI (INDIA) METAL 
INDUSTRIES PVT LTD 

HINDWARE HSIL LTD. 

SILVER SHINE BLUE STONE SANITARY 
INDUSTRIES PVT LTD. 

JOYNA JOYNA 

NAVKAR SHRI NAVKARMETALSLTD. 

FRANKE FRANKE INDIA LTD. 

FUTURA FUTURA KITCHEN SINKS INDIA PVT 
LTD. 

91 Centrifugally Caste 
(Spun) Iron Soil Pipes 

NECO JAYASWAL NECO LTD. 

SKF BRAND SKF INDUSTRIES 

HEPCO HEPCO 

BENGAL IRON 
CORPORATION 

BENGAL IRON CORPORATION 

NECO JAYASWAL NECO LTD. 

RPMF RAJ PATTERN MAKERS AND 
FOUNDERS PVT LTD. 

HIF M/S. BABULAL BAJAJ IRON FOUNDRY 
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92 PE-AL-PE Composite 
pipes 

KITEC KITEC INDUSTRIES (INDIA) PVT 
LTD. 

93 GI Pipes TATA TATA STEEL LTD. 

ZENITH ZENITH BIRLA (INDIA) LTD. 

HISSAR HISSAR 

  JINDAL JINDAL PIPES LTD. 

APOLLO APL APOLLO 

NEZONE  

TNT  

94 GI Pipes Fittings ZOLOTO ZOLOTO INDUSTRIES 

UNIK UNIK MALLEABLES 

HB HB INDUSTRIES 

ICS SGREE SAMARTH 
ENGINEERS 

R BRAND  

UI BRAND  

95 Water Supply Valves ZOLOTO ZOLOTO INDUSTRIES 

LEADER LEADER VALVES LTD. 

ARCO ARCO VALVES PVT LTD 

NANDA NANDA MILLER COMPANY 

96 CPVC Pipes and 
Fittings 

SUPREME SUPREME INDUSTRIESLTD 

FINOLEX FINOLEX INDUSTRIES LTD 

ASTRAL ASTRAL POLYTECHNIKLTD 

PRINCE PRINCE PIPES ANDFITTINGS LTD 

TRUFLOW HISL LTD OF HINDWARE 

BIRLA AEROCON HIL LTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

D.E.C D.E.C INDUSTRIESPRIVATE LTD 

JAIN JAIN -__________________ SYSTEMS 
LTD 

97 PVC/ HDPE Water 
Storage Tanks 

VECTUS VECTUS INDUSTRIES LTD 

SUPREME SUPREME INDUSTRIESLTD 

98 DI Pipes ELECTROSTEEL ELECTROSTEEL 

JINDAL JINDAL 

  TATA DUCTURA TATA DUCTURA 



101  

KAPILANSH KAPILANSH 

KESHORAM KESHORAM 

SRIPIPES  

ELECTROTHERM  

JAIBALAJI  

TATA METALIDES  

KUBOTO  

99 DI fittings ELECTROSTEEL ELECTROSTEEL 

JINDAL JINDAL 

TATA DUCTURA TATA DUCTURA 

KAPILANSH KAPILANSH 

KESHORAM KESHORAM 

SRIPIPES  

ELECTROTHERM  

100 Water Supply 
fixtures like bibcock, 
showerpanels 

JAQUAR JAQUAR GROUP 

PARRYWARE ROCA BATHROOM 
PRODUCTS PVT. LTD 

  METRO METRO SANITATIONSPVT. LTD 

WATERMAN KEWAL BROTHERS 

SEIKO SEIKO SANITATIONS 

PRAYAG PRAYAG POLYMERS PVT LTD. 

  KINGSTON KINGSTON BRASS INDIA 

JOHNSON PRISM JOHNSON LTD 

MARC MARK SHOWERS 

HINDWARE HSIL LTD. 

ESS ESS/BATHSENSE 
/ROYAL ASIAN PAINTS 

ASIAN PAINTS 

101 Air Release Valve KIRLOSKAR KIRLOSKARBROTHERS LTD. 

RBM AFS LTD 

KARTAR KARTAR VALVES PRIVATE LTD. 

102 CentrifugallyCaste (Spun) 
Iron 

LANCO / SRIPIPES ELECTROSTEELCASTINGS LTD. 

JINDAL JINDAL SAW LTD 

KESHORAM KESORAM INDUSTRIESLTD 

ELECTROSTEEL ELECTROSTEEL 
CASTINGS LTD. 

103 Spun Cast Iron Fittings NECO JAYASWAL NECO LTD. 

KARTAR KARTAR VALVES PRIVATE LTD. 
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ELECTROSTEEL ELECTROSTEELCASTINGS LTD. 

KAPILANSH CENTRIFUGAL KAPILANSH DHATUUDYOG 
(P) LTD. 

SKF BRAND SINGHALIRON FOUNDARY PVT LTD 

104 CI double flange 
sluicevalve 

KIRLOSKAR KIRLOSKAR BROTHERSLTD. 

RBM AFS LTD 

KARTAR KARTAR VALVES PRIVATE LTD. 

IVS INDIAN VALVES PRIVATE LTD. 

ZOLOTO ZOLOTO INDUSTRIES 

BURN BURN 

LEADER LEADER VALVES LTD. 

105 CI double flanged 
nonreturn valve 

Kirloskar Kirloskar Brothers Ltd., 

Fluidtech Fluidtech 

Zolto Zolota Industries 

106 Gun metal Valves Zolto Zolota Industries 

Leader Leader valves Ltd. 

Sant Sant valves Pvt Ltd 

Audco L&T Valves 

107 PTMT/PVC water supply, 
sanitary fittings, bib 
cocks, pillar cock, Angle 
valve, etc. 

PEARL Precision Products 

Prayag Prayag Polymers (P) Ltd 

Supreme Supreme Industries 

108 RCC Pipes Indian Hume Pipe Indian Hume Pipe Ltd., 

Madurai spun pipe Madurai spun pipe company 

Lakshmi Sood & Sood Lakshmi Sood & Sood Pipe Co. 

Jain & Co Jain spun pipes Co., 

109 CI Manhole cover Neco Jayaswal Neco Ltd. 

HEPCO Binay Udyog Pvt. Ltd. 

BIC Bengal Iron corporation 

110 SFRC Cover and 
grating 

KK KK Manhole and gratings Co Pvt Ltd., 

Advent Advent concrete vision 

Kutty Kutty Industries 

Nu-TEC Nu-Tech concrete products 
(P) Ltd, 

DEC DEC I & P India Pvt.Ltd. 

111 Plastic 
EncapsulatedFoot 

KK India KK Manhole and gratings Co Pvt Ltd. 

KGM KGM Exports 
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Rest Accurate Buildcon Accurate Buildcon company 

112 Spun cast iron covers 
&gratings 

Neco Jayaswal Neco Ltd 

Jagannath Sri Jagannath Iron Foundry Pvt. Ltd. 

Kapilansh Centrifugal Kapilansh DhatuUdyog (P)Ltd. 

SKF brand SINGHALIRON FOUNDARY 
Pvt. Ltd. 

113 Aluminium 
doors/windows 
sections 

Hindalco Hindalco Industries Ltd., 

jindal jindal Aluminum Ltd., 

Padmavathi Extrusion Padmavathi Extrusion Private Ltd. 

Hyd Hydro Extrusion 

Omalco Extrusion Omalco Extrusion Pvt. Ltd. 

Bhoruka Bhoruka Aluminum Ltd., 

Indal Indian Aluminum Ltd., 

114 Aluminum 
systems/Anodised 
aluminum fittings 
for doors/windows 

Define Define Overseas Pvt. Ltd. 

Schueco Schueco India Pvt. Ltd., 

Bhoruka Bhoruka Aluminium Ltd., 

Kawneer Kawneer India 

  Hardima Hardima sales corporation 

Everite Everite Agencies 

Jyothi Jyothi Industries 

Sigma Sigma Corporation 

115 Friction stay hinges Earl Bihari Earl Bihari Pvt. Ltd. 

KINLONG Kinlong Industries 

116 EPDM Gaskets Anand Anand NVH products (P)Ltd., 

Roop Roop Polymers Ltd., 

Bohra Bohra rubber Pvt Ltd., 

  Hanu Hanu Industries  

Amee Rubber Amee Rubber Industries Pvt Ltd. 

117 Silicon Gaskets Sree Gaurav Sree Gaurav Rubber products 

118 Masking Tapes 3M 3M 

Sun Sun 

Wonder polymer Wonder Tape Industries 

Roop Roop Polymers Ltd. 

119 Water proofing 
compound 

Fosroc Fosroc India 

Ferrous Crete Ferrous  Crete (India) Pvt. Ltd. 
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Sika Sika India 

MYK Schomburg MYK Arments range of 
products 

Penetron Penetron India Pvt.Ltd. 

Dr. Fixit Pidilite Industries 

Accoproof ACC Cements Ltd. 

Ardex Endura Ardex Endura (India) Ltd 

Alchemica Alchemica Ltd. 

  Smart Care Asian Paints 

Cementmix Plus/ 
AdvancedLatex Plus 

Berger Paints 

Shaliplast LW+ STP Ltd 

Mapecure AS/Mapecure 
E30/Mapecure ASE 

M/s MAPEI Constructions 
Product India Pvt. Ltd. 
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Membrane Water 
proofing system 

BASF BASF India Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

  STP Ltd Shalimar Tar Products 

MYK Schomburg MYK Arments range of 
products 

Asian paints Smart Care Water Proofing 
products 

Dr. Fixit Pidilite Industries 

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura ltd 

Hydro tech Hydro tech Ltd 

Mapeplan TU S20/ 
Planiseal88/Planiseak 288 

M/s MAPEI Constructions 
Product India Pvt. Ltd. 

Elasto roof PU/Sunroof 
PU/Sunkote 

Sunanda Speciality Coatings Pvt.Ltd 

121 Chemical water 
proofing 
system 

BASF BASF India Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

MC-Bauchemie MS-Bauchemie India Ltd., 

Sika Sika India 

Sunanda speciality coating Sunanda speciality coatingPvt Ltd. 

Perma construction Aid Perma Construction Aid Pvt Ltd 

Fosroc Fosroc India 

Dr. Fixit PidiliteIndustires 

Smart Care Asian Paints 
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Latexshield 2K/ 
TankshieldPW 

Berger Paints 

122 Water stops Hydrotite Sika India 

BASF BASF India Ltd., 

Dr. Fixit PidiliteIndustries 

Ardex Endura Ardex Endura ltd 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Hydroswell Sika India 

Smart Care Asian Paints 

123 Aluminium 
composite panels 

Alucobond 3A Composites India Pvt.Ltd. 

Eurobond M/S Euro panel products Pvt. Ltd. 

Aludecor M/S Aludecor Lamination Pvt. 
Ltd. 

Reynobond Reynobond 

Alpolic Alpolic 

Alstrong Alstrong 

124 PVC Perforated Pipes Rex Polyextrusion Rex Polyextrusion Ltd 

Akash Enterprises Akash Enterprises 

Zenplas Pipes Zenplas Pipes Pvt. Ltd. 

Supreme Supreme Industries 

125 Play Equipment Koochie Play Koochie Play Systems Pvt. Ltd. 

Playworld Systems Playworld Systems India 

126 Structural Sealant Dow corning Dow corning India 

Wacker Wacker Silicones. 

GE GE Silicones 

STP Ltd. Shalimar Tar Products 

Asian paints Smart Care Sealant 

Fosroc Fosroc India 

BASF BASF India Ltd. 

127 Poly-sulphide sealant Dr. Fixit Pidilite Industries Ltd 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

  MYK Schomburg MYK Arments range of 
products 

Pidilite Pidilite Industeries 

STP Ltd. Shalimar Tar Products 

Fosroc Fosroc India 

Techseal Choksey Chemical Pvt. Ltd, 
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Smart Care Asian Paints 

128 Bitumen Impregnated 
Board 

Shalitex Shalimar Tar Products 

129 Polyethylene backer rod Supreme Supreme Industries 

130 Epoxy Fosroc Fosroc India 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Shalibons Shalimar Tar Products 

Asian paints Asian Paints 

Ardex Ardex Endura (India) Pvt.Ltd. 

131 Weather Silicon 
makeandgrade 

Dow corning Dow corning India 

Momentive (GE) GE Silicones 

132 GRC Jali Terrafirma Terrafirma GRC Industries 

Ecovision Ecovision Industries Pvt. Ltd. 

Mahesh GRC Mahesh Prefab Pvt Ltd., 

133 Air transfer grills Cool grills Cool grills, Pune 

Systemair India Systemair India Pvt. Ltd., 

134 Ready made/ 
GypsumPlaster 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Gyproc Cute 100 Gyproc India 

Ultratech Ultratech cements Ltd. 

135 Steel Windows/ Pressed 
Steel Frames 

Madhu Industries, Madhu Industries, SanHarvic, NCL 

San Harvic, San Harvic 

NCL NCL Industries 

136 PVC Flooring LG Hausys LG Hausys 

Ger flor Gerflor flooring 

Armstrong Armstrong World Industries 

137 Grass Paver Unistone Unistone 

Ultra Ultra Ltd. 

138 FRP Door Frames & 
Shutter 

Meena Fibre Glass, Meena Fibre Glass 

Duroplast Duroplast extrusion Pvt Ltd 

Cactus Cactus 

  Polyline. Poluline 

JAYNA Jain Wood Industries 

JAIN Jain Doors Pvt Ltd 

139 Nom Metalic Floor 
Surface Hardners 

Ironite Ironite 

Hardonite, Hardonite 

FOSROC Fosroc India 
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SIKA SIKa India 

BASF BASF India Ltd., 

CICO CICO Technologies Ltd., 

Pidilite Pidilite Industries Ltd, 

140 PU Enamel Metallic 
Paints on MS Structure 
& Epoxy Paints 
(Premium Quality) 

SKK SKK Ltd. 

Akzonobel Akzonobel 

Asian Asian Paints 

Berger, Berger paints India Ltd. 

MRF MRF Paints 

141 Rockwool/Glasswool 
insulation 

Twigafiber Twigaifiber glass Ltd. 

Llyod Insulation Llyod Insulation Ltd. 

Supreme Supreme Industries ltd 

142 Actactic Polypropylene
 (APP) 
Modified Water proof 
Membrane 

STP Shalimar Tar Products 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Bitumat Co. Ltd, Bitumat Co. Ltd 

Pidilite Pidilite Industries Ltd, 

Ardex Endura Ardex Endura 

Hydrotech Ltd. Hydro tech Ltd 

Smart Care Asian Paints 

Proshield Berger Paints 

IWL India Limited IWL India Limited 

143 Structural Glazing Modi, Modi Guard 

Saint Gobain Saint Gobain Glass India Ltd. 

Asahi, Asahi India glass Ltd 

Glaverbel Glaverbel India 

144 Sensor Based Auto 
Flush Systems 

AOS Systems„ AOS Systems 

TOTO TOTO Ltd 

Parryware, Parryware 

Hindware, HSIL Ltd 

Grohe, Grohe 

Jaquar Jaquar Group 

Kochier Kochier 

145 Float Valve (Ball 
Valve) 

Prayag, Prayag Polymers (P) Ltd 

Leader, Leader valves Ltd. 

Zoloto, Zolota Industries 
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IBP IBP Industries 

Arco Arco valves Pvt. Ltd., 

146 Spider Patch Fittings 
for Structural Glazing 

Dorma„ Dormakaba India Pvt. Ltd 

Sevax Saint Gobain Glass India Ltd. 

Kich Kich India 

Ozone Ozone Ltd 

Hafele Hafele Ltd 

147 Multi Walled Poly 
carbonate Roofing 
Sheets 

Danpalon Danapal Light architecture 

Lexan GE GELexan 

148 Adhesive for AAC 
Block/Tiles 

Ultratech Ultratech cements Ltd. 

Ardex Endura/Gold Star Ardex Endura 

  Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Smart Care Tile 
Adhesive 

Asian Paints 

Tile Adhesive Plus Berger Paints 

149 Aluminium Formwork MFE(MIVAN) MIVAN 

S-Form S-Form 

MFS MFS 

150 EPDM Water 
ProofingMembrane 

Smart Care Asian Paints 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Pidilite Pidilite Industries 

STP  Shalimar Tar Products 

Fosroc Fosroc India 

151 PU Coating (UV Resistant
 Liquid 
AppliedCoating) 

Smart Care Asian Paints 

Pidilite Pidilite Industries 

  BASF BASF 

Fosroc Fosroc India 

SIKA SIKA India 

PU Roof koat Berger Paints 

152 Polyurea Ultroh Smart Care/Ferrous 
Crete 

Asian Paints 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

BASF BASF 

SIKA SIKA India 

Pidilite Pidilite Industries 
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153 Modular Kitchen / 
Wardrobes/Hardware 
and Accessories 

Sleek Asian Paints 

Godrej Godrej & Boyce Co. 

Spacewood Spacewood 

Evoke Evoke 

154 High end Exterior 
Textures 

Allura/Graniza Range Asian Paints 

SKK Brand SKK Ltd. 

Berger Berger paints India Ltd. 

155 Acrylic Exterior 
Textures 

Asian paints Asian Paints 

Berger Berger paints India Ltd. 

Akzonobel Akzonobel 

  Ebco Ebco 

Neroloc Nerolac Paints Ltd 

156 Puff Insulations Smart Care Asian Paints 

Llyod Insulation Llyod Insulation (India) Ltd. 

Fosroc Fosroc India 

  BASF BASF 

Pidilite Pidilite Industries Ltd. 

Supreme Supreme ltd 

157 GP Grout Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Asian paints Smart Care SC GP GroutGrey 

BASF BASF 

Pidilite Pidilite Industries Ltd. 

Care Care 

Mapefill GPIN MAPEI ConstructionProducts India 
P Ltd. 

  SIKA SIKA India 

Smart Care SC GP Grout 
Grey 

Asian Paints 

Homeshield Supergrout Berger Paints 

TEEMAX GROUT TP-1 M/s Teemage Builders (P)Ltd 

158 Galvalume sheet for 
roofing, cladding, 
Sandwich panel 

Llyod Metal Craft Llyod Insulations. 

Tata Blue Scope Tata Blue Scope 

Bhushan Bhushan steel 

JSW JSW 

Essar Essar group 

159 Mechanical coupler Dextra  
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forReinforcement Sanfield Sanfield India Ltd 

160 GRP/SMC PANEL 
Tank(New Product in 
there Performance is yet 
tobe established.) 

PIPECO Tanks PIPECO Tanks 

FLOSTO Tanks Devi Polymer Pvt. Ltd. 
Chennai 

VIVANTA VIVANTA Enterprises,Mumbai 

AMITEX AMITEX Enterprises, Delhi 

161 Lifts OTIS M/s. OTIS Elevator Company 
(India) Ltd. 

EMPEROR M/s. SWIFT Engineering 

JOHNSON & JOHNSON M/s.Johnson Lifts Pvt Ltd. 

KONE M/s.KONE Elevator India Pvt. Ltd. 

162 UPVC pipes and 
fittings 

FINOLEX M/s.FINOLEX INDUSTRIES 
Ltd. 

JAIN M/s.JAIN -__________________ 
SYSTEM Ltd., 

SUPREME M/s.SUPREME INDUSTRIES 

NANDI M/s.NANDI PIPES 

163 Submersible Pumps TEXMO M/s.AQUA GROUP (AQUATEX) 

KSB M/s.KSB PUMPS 

TARO M/s.TEXMO INDUSTRIES 

KIRLOSKAR M/s.KIRLOSKAR BROTHERS 
Ltd 

  GRUNDFOS M/s.GRUNDFOS PUMPS INDIA 
(P) LTD. 

164 Centrifugal Pumps JYOTHI M/s.JYOTHI Ltd 

KIRLOSKAR M/s.KIRLOSKAR BROTHERS 
Ltd 

BEACON M/s.BEACON INDUSTRIES 
Pvt. Ltd 

  GRUNDFOS M/s.GRUNDFOS PUMPS INDIA 
(P) LTD. 

165 Genset KIRLOSKAR M/s.KIRLOSKAR OIL 
ENGINES (KOEL) Ltd 

LEYLAND M/s.ASHOK LEYLAND 

RUSTON M/s.RUSTON & HORNS BY 
ENGINEERING COMPANY 

GREAVES COTTON M/s.GREAVES COTTON Ltd 

CUMMINS M/s.CUMMINS INDUSTRIES 

166 Water Meter DASMESH M/s.DASMESH ENGINEERING 
WORKS 
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DARVESH M/s.DARVESH ENGINEERING 
WORKS 

NBESON M/s.NBESON ENGINEERING 
WORKS 

AQUAMET M/s.ZERMER AQUAMET 
INDIA Pvt. Ltd 

APOLLO M/s.APOLLO METERS Pvt. Ltd 

167 CI Pipe & fittings ELECTROSTEEL ELECTOSTEEL CASTINGS LTD 

SRIPIPES SRI PIPES / ECL 

JINDAL JINDAL SAW LTD 

  ELECTROTHERM ELECTROTHERM INDIA LTD. 

168 Panel Board-Switch 
Breaker, Ammeter, 
Voltmeter 

L&T L&T ELECTRICAL & AUTOMATION, 
MUMBAI 

SIEMENS SIEMENS LTD 

CG CROMPTON GREAVES CONSUMER 
ELECTRICALS LTD 

  STANDARD STANDARD – HAVELLS INDIA LTD, 
STANDARD ELECTRICALS 

169 Power Capacitor CG CROMPTON GREAVES CONSUMER 
ELECTRICALS LTD. 

L&T L&T ELECTRICAL & AUTOMATION 

SIEMENS SIEMENS LTD. 

170 Fully Automatic Star 
Delta Starter 

L&T L&T ELECTRICAL & AUTOMATION 

BHARATCUTLER HAMMER BCH ELECTRIC LTD 

SIEMENS UNITEC ENGINEERING LTD. 

171 Fully Automatic 
Transformer Starter 

JYOTHI JYOTHI LTD 

KILBURN KILBURN TRANSFORMER LTD 

UNILEC UNITEC ENGINEERING LTD 

172 UG Cables FINOLEX FINOLEX INDUSTRIES LTD 

PARAGON PARAGON CABLES & WIRES 
HARYANA 

SUNCAB SUNCAB POWER CABLES LTD 

  EMPIRE EMPIRE CABLE INDUSTRIES (P) LTD, 
DELHI 

173 Horizontal split casing 
pump 

JYOTHI JYOTHI LTD 

KIRLOSKAR KIRLOSKAR BROTHERS LTD 

BEACON BEACON INDUSTRIES PV. LTD 

  GRUNDFOS GRUNDFOS PUMPS INDIA (P) LTD, 
CHENNAI 

174 Genset Battery AMCO AMCO BATTERIES LTD 

STANDARD STANDARD BATTERIES LTD 

EXIDE EXIDE INDUSTRIES LTD 

DAGENITE DAGENITE BATTERIES 
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AMARON AMARA RAJA ENERGY & MOBILITY 
LTD (AREMC) 

175 Change over switches STANDARD  

HAVELLS HAVELLS INDIA LTD 

KUNDAN KUNDAN CAB 

GEM GEM 

176 CI/DI Motorised valve AVK AVK VALVES INDIA PVT. LTD 

VAG VAG VALVES INDIA PVT. LTD 
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Note: In case make of any equipment or material is not specified in the NIT, the decision of the 

Puducherry Schedule of Rates Standing Committee in this regard will be final. 

1. Equivalent material and finished of any other specialized make may be used on written 

request of the contractor, in case of unavoidable circumstance and also if it is established that the 

brands specified above are not available in the market, after written approval of the alternate brand  

by the Puducherry Schedule of Rates Standing Committee. This substitution shall be subject to cost  

adjustment in case the substituting brands is available at cheaper rates in market than those 

mentioned herein above. 

2. In addition, above brands wherever applicable, should have valid and active BIS certificate on 

the date of supply for the work. 

3. Other brands not included in the above list but having BIS certificate on the date of supply for 

the work shall only be allowed against note (1) above. 

Equivalent materials and finished of any other specialized make may be used, in case it is 

established that the brands specified above are not available in the market but only after 

approval of the alternate brand by the Puducherry Schedule of Rates Standing Committee. 
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GENERAL TERMS AND CONDITIONS APPLICABLE FOR  

ALL Electrical & Mechanical Components 

1. The rates quoted by the tenderer, shall be firm and inclusive of all taxes 

(including GST-works contract which is 18% as on date, & labour, cess1% and 

Income Tax as applicable), duties, levies, octroi etc. and all charges for packing 

forwarding, insurance, freight and delivery, installation, testing, commissioning 

etc.at site including temporary construction of storage, risks, Overhead charges, 

general liabilities/obligations and clearance from CEA/ Lift Inspectorate/ Fire 

department etc. as required. 

2. The department will not issue Octroi exemption certificate. 

3. The contractor has to carry out maintenance as per manufacturer's standards 

for a period of 12 months from the date of handing over. Nothing extra shall be paid 

on this account. 

4. All equipment’s shall be guaranteed for a period of 12months, from the date of 

taking over the installation by the department, against unsatisfactory 

performance and/or break down due to defective design, workmanship or 

material. The equipment’s or components, or any part thereof, so found 

defective during guarantee period shall be forthwith repaired or replaced free 

of cost, to the satisfaction of the Engineer-in Charge. In case it is felt by the 

department that undue delay is being caused by the contractor in doing this, 

the same will be got done by the department at the risk and cost of the  

contractor.  The decision of the Engineer-in- charge in this regard shall be final 

& building on the contractor. 

5. The tender shall guarantee among other things, the following: 

a) Quality, strength and performance of the materials

 used as per manufacturers standards. 

b) Safe mechanical and electrical stress on all parts under all specified conditions 

of operation. 

c) Satisfactory operation during the maintenance period. 

6. The contractor has to make its own arrangement for power supply required for 

execution of the work. 

7. The contractor has to make its own arrangement for water supply required for 

execution of the work. 
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8. The acceptable makes of various equipment’s/ components/ accessories have 

been indicated in "Acceptable Makes" appended with the tender documents.  

The tenderer shall work out the cost of the offer on this basis. Alternate 

makes are not acceptable. 

9. All major equipment’s shall be offered for initial inspection at manufacturer‘s 

works. The contractor will intimate the date of testing of equipment’s at the 

manufacturer’s works before dispatch.  The  successful  tenderer  shall  give 

advance notice of minimum two weeks  regarding  the  dates  proposed  for  such 

tests to the department's representative to facilitate his presence during testing. 

10. The Engineer-in-charge or his representative may witness such testing. The cost 

of the Engineer's visit to the factory will be borne by the Department. 

Equipment’s will be inspected at the manufacturer/ Authorized Dealers 

premises, before dispatch to the site by the contractor if so desired by the 

Engineer-in-charge. Engineer-in-charge at his discretion may waive of 

inspection at factory /at the manufacturer's works before dispatch. 

11. Copies of all documents of routine and type test certificates of the equipment, 

carried out a the Manufacturer‘s premises shall be furnished to the Engineer-in-

charge and consignee. 

12. After completion of the work in all respects the contractor shall offer the 

installation for testing and operation. 

13. All works shall be carried out in accordance with relevant regulation, both 

statutory and those specified by the Indian Standards related to the works 

covered by this specification. In particular, the equipment and installation will 

comply with the following: 

i) Factories Act. 

ii) Indian Electricity Rules. 

iii) B.I.S. & other standards as applicable. 

iv) Workmen's compensation Act. 

v) Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc. 
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14. After completion of the installation, the  same  shall  be  offered  for  inspection  by the 

representatives of  the  Central  Electricity  Authority.  The contractor will extend all help 

including test facilities to the representatives of CEA. The observations of CEA will be 

attended by the contractor. The installation will be commissioned only after getting 

clearance from CEA. 

15. Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all 

accessories in accordance with currently applicable statutory regulations and safety codes. 

16. The successful tenderer shall at all times indemnify the department, consequent on this 

works contract. The successful tenderer shall be liable, in accordance with the Indian Law 

and Regulations for any accident occurring due to any cause and the contractor shall be 

responsible for any accident or damage incurred or claims arising there from during the 

period of erection, construction and putting into operation the equipment’s and ancillary 

equipment under the supervision of the successful tenderer in so far as the latter is 

responsible. The successful tenderer shall also provide all insurance including third party 

insurance as may be necessary to cover the risk. No extra payment would be made to the 

successful tenderer on account of the above. 

17. No tools and tackles either for unloading or for  shifting  the  equipment’s  for erection 

purposes would be made available by the department. The successful tenderer shall make 

his own arrangement for all these facilities. 

18  The successful tenderer shall co-ordinate with other contractors and agencies engaged in 

the construction of buildings, if any, and exchange freely all technical information so as to 

make the execution of this work/contract smooth. No remuneration should be claimed 

from the department for such technical cooperation. If any unreasonable 

hindrance is caused to other agencies and any completed portion of the work has 

to be dismantled and re-done for want of cooperation and coordination by the 

tenderer during the course of work, such expenditure incurred will be recovered 

from the successful tenderer if the restoration work to the original condition or 

specification of  the  dismantled portion of the work was not undertaken by the 

tenderer himself. 

19. The work will be carried out with least disturbance during shifting & shut down 

taken in consultation with the client department. 
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20. All consignments are to be duly insured upto the destination from warehouse at 

the cost of the contractor. The insurance covers shall be valid till the 

equipment is handed over duly installed, tested and commissioned. 

21. The contractor shall have to produce all the relevant records to certify that the 

genuine equipment’s from the manufacturers has been supplied and erected. 

22. This shall include cost of painting of the entire installation. The major 

equipment’s like, L T panel, Transformers, DG set, lifts, HVAC equipment’s, axial 

fans, pumps, cable trays etc. shall be  factory final finish painted. The  agency 

shall be required to do only touching to the damages caused to the painting  

 during transportation, handling & installation at site, if there  is  no  major 

damage to the painting. However hangers, supports etc. of cable tray etc. 

shall be painted with required shade including painting with two coats of 

anticorrosive primer paint at site. 

23. The scope of works includes the on job technical training of two persons of 

Department at site. Nothing extra shall be payable on this account. 

24. Sufficient trained and experienced staff shall be made available to meet any 

exigency of work during the guarantee period of one year from the handing over of 

the installation. 

25. The maintenance, routine as well as preventive, for one  year  from  the date of  taking over 

the installation as per manufacturer’s recommendation shall be carried out as per OEM 

standards. 

26.    Approval of drawings makes and models of equipment/materials for all E&M 

Components: 

The agency shall submit drawings and details such as makes and models of the 

equipment’s/materials offered by him along with specifications for all E&M components to 

the Engineer-in-charge of the work, before ordering the equipment/materials for approval 

of the department. 
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  The Engineer-in-charge shall scrutinize the proposal and approve the makes and models 

which are acceptable as per the schedule, specifications, conditions of the agreement and 

inform the agency for procurement. The approving authority shall be technical sanctioning 

authority of E&M component. 

.  After approval of the equipment/materials by the department the agency shall procure the 

equipment/materials from the OEM/authorized distributor/dealer as the case maybe: 

.  Adequate care that only tested and genuine materials of proper quality are used in work 

shall be ensured by firm. The firm shall also ensure that: 

  Material will be ordered & delivered at site only with the prior approval of the department 

to ensure timely delivery. As and when the order is placed for the fittings/ fixtures, cables, 

switchgears, poles, other main items etc, its copy  shall be endorsed to the Oulgaret 

Municipality Engineer-in-charge. 

  The contractor will submit makes & brands of electrical fittings wires & cables, conduits and 

switchgears, rising mains, poles , outdoor fittings etc. of preferred make list as per tender 

documents for approval of Engineer-In-Charge whose decision will be final in the matter. 

  The firm will be required to procure material directly from the manufacturer/ authorized 

dealers to ensure genuineness & quality and as per the approved makes only. Proof in this 

regard shall be submitted by the contractor if required by the department. Inspection at 

factory or at godown, as required, shall be arranged by the firm for a mutually agreed date. 

  Delivery of material shall be taken up only with the consent of department, after clearance 

of the material. 

  Department shall reserve the right to waive inspection in lieu of suitable test certificate, at 

its discretion. 

All the materials to be supplied by the contractor shall be procured & brought to site as per 

requirement at site of work in consultation with department so that these materials are not 

damaged & their manufacturer‘s warrantee is not lost. 

27.  Safety Codes & Statutory Regulations: 

  Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all 

accessories in accordance with currently applicable statutory regulations and safety codes. 

Successful tenderer shall arrange for compliance with statutory provisions of safety 

regulations and departmental requirements of safety codes in respect of labour employed 
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on the work by the tenderer. Failure to provide such safety requirement would make the 

tenderer liable for penalty of Rs.1000/- for each default. In addition, the department  will  be  

at  liberty  to  make  arrangement  for the safety requirements at the  cost of tenderer and 

recover the cost thereof from him. 

In respect of all labour employed directly or indirectly on the work for the performance of 

the of work, the contractor at his own expense, will arrange for the safety provisions as per 

the statutory provision, B.I.S. recommendations, factory act, workman’s compensation act, 

PWD code and instructions  issued from time to time.  

Failure to provide such safety requirements would make the tenderer liable for penalty. In 

addition, the Engineer-in-charge shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the cost incurred thereon form the contractor. 

  The contractor shall provide necessary barriers, signals and other safety measures while 

executing the works wherever necessary so as to avoid accident. He shall also indemnify 

PWD against claims for compensation arising out of negligence in this respect. Contractor 

shall be liable, in accordance with the Indian law and Regulations for any accident occurring 

due to any cause. The department shall not be responsible for any accident occurred or 

damage incurred or claims arising there from during the execution of work. The contractor 

shall cover the risk. No extra payment would be made to the contractor due this. 
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UNDERTAKING LETTER FOR LED FITTINGS 
 

We hereby agree that all the LED fittings supplied by us are guaranteed for 

five years including drivers from the date of handing over. In case of discontinuation 

of model and non-availability of spares, we will replace the fittings with equivalent/ 

high end model in case of manufacturing defect during the warranty period of 5 

years. 

For M/S ......................................... , 

…………………………. 
 

(Authorised signatory of Contractor) 
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LIST OF ACCEPTABLE MAKES OF MATERIALS 
(IEI and Fans) 

Sl. 
No. 

Material Make 

1 Wires (PVC insulated copper 
conductor cable- FRLS-ISI marked) 

Finolex/ Havells/ Polycab/ RR Kabel/ Anchor/ KEI 

2 PVC Conduits (ISI marked) Precision/ Polycab/ AKG/ Finolex/ 
BEC/ Anchor Panasonic/ Avon 
Plast/ Modi 

3 Steel conduits (ISI marked) BEC/ AKG/ NIC/ Steel Krafts/ Gupta/ Bharat 
Industries 

4 MCB DB/ MCB enclosures/ Industrial 
sockets/ MCBs/ RCBOs/ 
RCCBs 

Legrand/ Schneider Electric/ Siemens/ L&T/ 
ABB/ Eaton/ Hager 

5 MCCBs Legrand/ Schneider Electric/ L&T/ ABB/ Eaton/ 
Hager/ Siemens 

6 TV and Telephone Cable Finolex/ Havells/ Polycab/ RR Kabel/ Anchor/ KEI 

7 Modular switch boxes/ switches/ 
sockets/ TV & Telephone outlets/cover 
plates and 
Accessories 

Legrand/ Honeywell/ Schneider Electric 
/ ABB 

8 LED light fittings Philips/ K-Lite/ Crompton/Bajaj 

9 CCMS Crompton/ K-Lite/L&T 

10 BLDC Ceiling Fans Orient/ Atomberg/ Anchor Panasonic 

11 Rising mains (compact/air 
insulated/ sandwich type), tap off 
Boxes 

L&T/ Legrand/ Schneider Electric/ ABB/ Siemens/ 
C&S 

12 Cable Management System/ Floor 
raceways & Junction boxes 

Legrand/ Honeywell/ Schneider Electric/ 
OBOBettermann 

13 Street light pole Chennai poles/ K-lite/ Bajaj/ Valmont 

14 DWC Pipe Gemini/ Rex/ Duraline 

15 1.1 KV/ 11 KV XLPE insulated, PVC 
sheathed armoured/ unarmored 
Aluminium/ copper 
conductor UG cable. 

Universal Cables (Unistar)/ RPG/ CCI/ Havells/ 
RR Kabel/ Finolex/ Gloster/ Polycab/ KEI/ 
KEC/ Anchor 

16 Cable Compression Glands Comet/ Dowells/ Jainson/ 
Raychem/ Gripwell/ Controlwell/ Braco 

17 Cable lugs Dowells/ Jaison/ Comet/ Prabath/ Zeeta/ 
Amiable/ Pioneer 

18 GI Pipes Jindal Star/ Jindal Hisar/ Jindal India/ 
Zenith Birla/TATA/ TNT/ Swastik/ SAIL 
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19 Multi function meter/ammeter/ 
voltmeter 

Schneider Electric/ L&T/ Legrand/ 
Siemens/ Indotech/ 
Socomec/ Rishab Instruments/ AE/ Integra/ 
Secure/ Conzerv 

20 Push buttons/ LED indicationlamps L&T (ESBEE)/ ESSEN/ VAISHNO/ TEKNIC/ 
SIEMENS/ Schneider Electric/ BCH 

21 Selector switches BCH/ Rishabh/ Conzerv/ Kaycee/ AE 

22 Current Transformers AE/ Rishabh/ Meco/ Kappa 

23 UPS Numeric / Emerson / APC/ Eaton/ Socomec/ 
Consul Neowatt 

24 Batteries for UPS Exide/ Panasonic/ Amara Raja/ Tata/ 
HBL or as recommended by OEM of 
UPS 

25 LT panels Agencies/ Firms manufacturing as per IEC-
61439- 1&2 Standards duly 
authenticated by CPRI/ ASTA/ ERDA 

26 TMT bars SAIL/TISCO/VIZAG/JSW/JINDAL 

     27 CEMENT ACC/ ULTRATECH/ COROMANDAL/CHETTINADU/ 
DALMIA/ZUARI/JSW/J.K.CEMENTS/ AMBUJA 
CEMENT/ KONARK CEMENT/CENTUARY 
CEMENTS/ SHREE CEMENTS/RAMCO CEMENTS/ 
EMAMI 
CEMENTS. 

 
NOTE: 

1.  The Puducherry Schedule of Rates Standing Committee reserves the right to 

add or delete any materials and makes / brands in the list of preferred makes of 

materials / brands. 

2. Incase of non availability of the Makes & Models given above  The Puducherry  

Schedule  of  Rates  Standing  Committee  shall  decide  the  equivalent Make & 

Model which should be used and whose decision will be conveyed in writing and 

shall be final and binding on the contractor. 
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PROFORMA OF SCHEDULES 
SCHEDULE – A 

SCHEDULE OF QUANTITIES 
 

Name of Work:  Providing Cement Concrete road to Mettu street (Southern side cross road) at 
Chinnakalapet and street name boards in Pillaichavady ward in Kalapet consituency. 

Name of Department Oulgaret Municipality  
 

  

Sl. Description of Item/PSR Code No. Quantity Rate Per Unit Amount 
1 4.1.3 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - all work upto plith level - 1:2:4 (1 cement 
:2 fine aggregate : 4 graded stone aggregate 20mm 
nominal size) 

24.00 
Cum 

7608.37 1Cum 
(One 
Cubic 

metre) 

182601 

2 4.1.5 
Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - all work upto plith level - 1:3:6 (1 cement : 
3 fine aggregate : 6 graded stone aggregate 20mm 
nominal size) 

8.40 
Cum 

7006.47 1Cum 
(One 
Cubic 

metre) 

58854 

3 4.1.10 
Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - all work upto plith level - 1:5:10 (1 cement 
: 5 fine aggregate : 10graded stone aggregate 40mm 
nominal size) 

27.50 
Cum 

6243.89 1Cum 
(One 
Cubic 

metre) 

171707 

4 4.3.1 
Centring and shuttering including strutting , propping 
etc. and removal of form work for - foundations, 
footings, bases for columns. 

30.00 
Sqm 

420.93 1Sqm 
(One 

square 
metre) 

12628 

5 5.28 
Providing and fixing in position 12 mm thick bitumen 
impregnated fibre board conforming to IS : 1838 , 
including cost of primer , sealing compound in 
expansion joints 

5.50 
Cm depth 
per 100m 

length 

764.30  1 Cm depth 
per 100 m 

(One 
centimetre 
depth per 
100 metre 

length) 

 

4204 

6 13.16.1 
6mm cement plaster of mix 1:3 (1 cement : 3 fine 
aggregate) 

84.00 
Sqm 

283.27 1Sqm 
(One 

square 
metre) 

23795 

7 15.2.1 
Demolishing cement concrete manually / by 
mechanical means including disposal of material 
within 50 metres lead as per direction of Engineer-in-
charge. - Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) 

1.80 
Cum 

2319.77 1Cum 
(One 
Cubic 

metre) 

4176 
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  8 16.68 
Providing and laying 60mm thick factory made 
cement concrete interlocking paver block of M-30 
grade made by block making machine with strong 
vibratory compaction of approved size & design / 
shape laid in required colour and pattern over and 
including 50mm thick compacted bed of coarse sand , 
filling the joints with fine aggregate etc. all complete 
as per the direction of Engineer-in-charge 

60.00 
Sqm 

1014.34 1Sqm 
(One 

square 
metre) 

60860 

9 NPSR 
(SE Appd rate vide no. 153/LAD/SE(OM)/AE(P)/OM-
05/2023-24 DT.26.10.2023)                                                
Fabrication, supply and fixing of Village / informatory 
name board of size 0.95m x 0.45m with 20 gauge M.S  
sheet,  25mm x 25mm M.S. tube (1.6mm  thk) around 
the board, the width of the board is tapered at 0.75 m 
upto 0.95 m to give the triangular shape at One end , 
board  painted  with zinc chromate, blue colour back 
round  and white colour letters of  synthetic enamel 
paint , wih  2 nos. of vertical M.S pipes with 50mm dia 
(1.6mm  thk) 1.50m  long painted with black paint , 
including transportation, labour, earth work excavation  
and placing in cement concrete 1:2:4 pockets-2nos. to a 
size of 0.30 x 0.30 x 0.40m depth etc. complete as 
directed by the  Engineer-in-charge.  

5.00 
Nos. 

7520.14 1No. 
(One 

Number) 

37601 

10 NPSR 
SE Approved rate No. 523/SE-OM/AE(P)/LAD/2016-17 
dt.08-03-2017 
Fabrication, supply and fixing of Village / informatory 
name board of size 1.06mts x 0.61mts. The width of the 
board is tapered at 0.80mts upto 1.06mts to give the 
triangular shape at One end with High Intensity 
reflective sheeting of required color encapsulation on 
aluminum sheet of not less than 2mm thick suitably 
supported and framed with 25mm x 25mm x 3mm AISI 
316 grade Stainless steel angle and the board frame is 
supported alround with AISI 316 grade stainless steel 
pipe of 38.10mm dia (outer dia & 2mm wall thickness). 
The Village names / street names, lettering and symbols 
will be provided by High Intensity grade white sheeting. 
The board is supported by Two Nos. of 63.5mm dia post 
S.S. pipes of 2.0mts. height with same dia Dummy plate 
arrangement at the top. The board frame and post 
pipes are welded by Tig welding with necessary 
polishing etc. and M.S. pipe of 50mm dia for a length of   
 

 

2.00 
Nos. 

29445 1No. 
(One 

Number) 

58890 
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 35cm well be welded at the bottom of the posts and 
fixed in a ground pit of size 0.45 x 0.45 x 0.50 mts. with 
P.C.C 1:2:4. Rate including all the materials, S.S. welding, 
Grinding, Polishing, fabrication charges, Conveyance 
etc. except Earth work and PCC charges, complete. 

    

 Total 6,15,316/- 


