OULGARET MUNICIPALITY
PUDUCHERRY

Name of Work: Construction of Dog Kennal Building at Truck Terminal,
Mettupalayam.

NOTICE INVITING TENDER

(Through e-tender mode)




NOTICE INVITING e-TENDER

The Commissioner, Oulgaret Municipality invites on behalf of Oulgaret Municipal Council,

online Percentage Rate bids from the approved and eligible Contractors / firms for following work:

Name of Work Construction of Dog Kennel Building at Truck
Terminal, Mettupalayam.

Tender Reference/I.D. No. 2025 _DLA 17334 1

Approximate cost put to tender Rs.2,17,20,067/- (inclusive of GST)

EMD Rs.4,34,401/-

Class of Contractor Class 1l & above

Time for Completion 12 (Twelve) months (including monsoon period)

e-tender processing fee Rs.1,575/- (including GST @ 5%)

(Non-refundable)

Last date & Time of Submission of 03/02/2025 @ 3.30 P.M

bid on (or) before

Date & Time of Opening of Bid 03/02/2025 @ 4.00 P.M

The Bid forms and other details can be obtained from the Web Site: www.pudutenders.gov.in

COMMISSIONER,
OULGARET MUNICIPALITY.


http://www.pudutenders.gov.in/

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
E-TENDERING FORMING PART OF BID DOCUMENT
On behalf of the Oulgaret Municipal Council, tenders are invited through e-Tendering by the
Commissioner, Oulgaret Municipality for the following work from the eligible contractors/firms.
Contractors / Firms other than those registered with PWD, Puducherry should produce
documentary evidence in support of their having satisfactorily completed three similar works
each of 40% of estimate cost put to tender or two works each of 60% of estimate cost put to
tender or one work of 80% of estimate cost put to tender in the last seven years ending previous
day of last date of submission of tenders. (Similar work means execution of “BUILDING WORK".
The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of completion to last
date of receipt of applications for tenders. The contractor after purchasing the valid key and
Digital signature Certificate can only be able to download the Press Notice, NIT and other related
documents and upload the bid document online by verifying the Tender Number assigned for

this work from www.pudutenders.gov.in

SI | Tender Approx. Earnest Cost of Eligibilit Time
Referen|Name of work and Estimate Money tender y of allowed
ce No.// Location cost put to e- | Deposit (Rs) | Schedule contrac for
Tender tender ( tor carrying

ID Inclusive of out the
GST) work
1 2 3 4 5 6 7 8
1 Construction of |[2,17,20,067/- 4,34,401/- 1500/- + Class-II 12
Dog Kennel GST @ 5% & (Twelve)
Building at Truck above Months
Terminal, (including
Mettupalayam. Monsoon
period)

Last date of online submission of EMD, bid and upto 03/02/2025 @ 3.30 P.M

other documents as specified in the bid

document.

Date and time of opening of bid on 03/02/2025 @ 4.00 P.M



http://www.pudutenders.gov.in/

Note:

1) The intending bidder must read the terms and conditions of FORM-6 carefully. He should only

submit his bid if he considers himself eligible and he is in possession of all the documents required.

2) Information and Instructions for bidders posted on website shall form part of bid document.

3) The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with and

other necessary documents can be seen and downloaded from website www.pudutenders.gov.in at

free of cost.

4) Tenders shall be accompanied with e-tender processing fee & Earnest money shall be
payable using payment e-gateway of ICICI Bank through internet banking or DIRECT
DEBIT/RTGS/NEFT/RTGS mode through online drawn in favor of the Commissioner, Oulgaret

Municipality for which necessary challan will be available in the website.


http://www.pudutenders.gov.in/

List of Documents to be scanned and uploaded within the period of bid submission:MANDATORY
DOCUMENTS

1) The e-tender processing fee & EMD should be deposited only through NEFT/ RTGS/Direct Debit
mode available in the website. The e-tender processing fee & EMD should be drawn in favor of the
Commissioner, Oulgaret Municipality.

2) All contractors should upload PWD/ CPWD/ MES/ Railways/ TWARD/ Any State PWD Registration
Certificate /Enlistment Order of the appropriate class.

3) Certificate of Registration for GST, and Acknowledgement of up to date filed return of GST, if
already obtained by the bidder.

4) If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with the bid document "If work is awarded to me, I/we shall obtain
GST registration certificate, as applicable, within one month from date of receipt of award letter or
before release of any payment whichever is earlier, failing which I/we shall be responsible for
delay in payments which will be due towards me/us on account of the work executed and/or for
any action taken by Oulgaret Municipality or GST department in this regard."

5) Contractors / Firms other than those registered with PWD, Puducherry shall upload the Form “C”
that the statement of detail of completed works as per the eligibility criteria specified in the NIT.
Necessary Attested copies of the Work Order, final completion certificate from the client for the
said work(s) in Form “C” have to be attached.

6) Valid Notarized Affidavit of Non-black listing by PWD/State/Central Departments/
PSU/Autonomous bodies as per Form “J” on Non-Judicial stamp paper of Rs.100/- duly signed by
the authorized person of agency / firm.

7) Valid Notarized Affidavit of ‘No back to back execution of work as per Form “G” on Non-Judicial
stamp paper of Rs.100/- duly signed by the authorized person of agency/ firm.

8) Declaration about site inspection.

9) All contractors should upload the scanned of the above documents.

Note:

1) All the above documents must be clearly displayed and seen by the tender opening
authority before opening the actual bid.

2) All the bidders should submit the original documents uploaded for the above work after
opening of the tender on the Same/ Next day for verification.



Document to be submitted after acceptance:

I.

ii.

The contractor whose bid is accepted have to furnish the following licenses or proof of
applying for obtaining the licenses within the time limits as prescribed under Clause 1 of
Schedule “F”

1. Labour license

2. Employees Provident Fund Organisation (EPEO) and Employees State insurance Corporation
(ESIC) registration certificate may not be collected from the contractor for the works costing less
than Rsw.1.00 crore. However, the Executive Engineer concerned may ensure that (i) EPFO
registration certificate is to be collected from the contractor if 20 or more employees / labourers
employed (ii) ESIC registration certificate is to be collected from the contractor if 10 or more
employees / lobourers employed.

3. Buildings and Other Construction Works (BOCW) Welfare Board registration certificate.
4. Other licenses, if any, as applicable.

Willingness certificate from concerned competent electrical contractor if required.

COMMISSIONER,
OULGARET MUNICIPALITY



Sl.

FORM ‘C’

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN YEARS
ENDING LAST DAY OF THE MONTHPREVIOUS TO THE ONE IN WHICH THE TENDERS ARE INVITED

Name Owneror | Cost of| Date of Stipulated Actual | Litigation/| Name | Whether
No. of sponsoring | work | Commen- Date of date of | arbitration and the work
work / | organization in cement as| completion | completi cases Address/ | was done
project Crores per on pending/ | telephon| on back
and of Contract in enumber| to back
location rupees progress of officer|  basis
with to Yes/No
details* | Whom
referenc
emay be
made
1 2 3 4 5 6 7 8 9 10

* Indicate gross amount claimed and amount awarded by the Arbitrator Tribunal

Note: Attested copies of the Work Order, final completion certificate from the client for the
above said work(s) have to be attached.

Signature of Bidder(s) /

Authorized Authority of the firm

(With Name & Seal)



FORM ‘)’ AFFIDAVIT

Name of work: Construction of Dog Kennel Building at Truck Terminal, Mettupalayam.

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any State/ Central Departments /PSUs /Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the notice of the Oulgaret Municipality
then I/we shall be debarred for bidding in Oulgaret Municipality in future forever. Also, if such
information comes to the notice of Oulgaret Municipality on any day before date of start of
work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire

amount of Earnest Money Deposit/Performance Guarantee.

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or An Authorized
Officer of the firm with stamp
(with Name & Seal)

Date:

Signature of Notary with seal



FORM‘G’
AFFIDAVIT

Name of Work: Construction of Dog Kennel Building at Truck Terminal, Mettupalayam.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Oulgaret Municipality, then |/we shall be debarred for tendering in Oulgaret Municipality
in future forever. Also, if such a violation comes to the notice of Oulgaret Municipality before date
of start of work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the

entire amount of Earnest Money Deposit/Performance Guarantee.

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or An Authorized

Officer of the firm with stamp
(with Name & Seal)

Date:

Signature of Notary with seal
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DECLARATION ABOUT SITE INSPECTION

To,
The Executive Engineer,
Oulgaret Municipality,

Name of Work: Construction of Dog Kennel Building at Truck Terminal, Mettupalayam.
Dear Sir,

It is hereby declared that as per Oulgaret Municipality FOR e-BIDDING, I/ We the bidder
inspected and examined the subject site and its surrounding and satisfy myself / ourselves as to the
nature of the ground and sub-soil (so far as is practicable), the forms and nature of the site/
ourselves before submitting the bid, the accommodation which may require and all necessary
information as to risks, contingencies and other circumstances which may influence or affect our
bid have been obtained. |/We the bidder shall have full knowledge of the site and no extra charge
consequent upon any misunderstanding or otherwise shall be claimed in later date.

| /We bidder shall be responsible for arranging and maintaining at own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by me/us implies that | / We have read this notice and all other contract
documents and has made myself /ourselves aware of the scope and specifications of the work to

be done and local conditions and other factors having a bearing on the execution of the work.

Yours faithfully

Signature of Bidder(s) or
An Authorized Officer of the firm
(with Name & Seal)

Note: The above declaration shall be scanned and uploaded online.
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Oulgaret Municipality - FORM-6 FOR E- TENDERING

1) Percentage rate bids are invited on behalf of Oulgaret Municipal Council from eligible
Contractors for the Work of “Construction of Dog Kennel Building at Truck Terminal,
Mettupalayam.”

2) The enlistment of the contractors should be valid upto the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should
be valid upto the original date of submission of bids. The work is estimated to cost
Estimate Cost of Rs.2,17,20,067/-. This estimate, however, is given merely as a rough guide.

3) Agreement shall be drawn with the successful bidders on prescribed Form No. 6,7/8 which
is available with Oulgaret Municipality, Puducherry Bidders shall quote his rates as per
various terms and conditions of the said form which will form part of the agreement.

4) The time allowed for carrying out the work will be 12 Months including monsoon period
including monsoon period from the date of start as defined in Schedule-‘F’ or from the first
date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the bid documents.

5) (i) The site for the work shall be made available in parts as per execution of work.

(ii) The architectural and structural drawings shall be made available in phased manner, as
per the requirement of the same as per approved programme of completion submitted by
the contractor after award of work.

6) The bid document consisting of plans, specifications, the schedule of quantities of various

types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of

Contract Form can be seen on website www.pudutenders.gov.in free of cost.

7) After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

8) While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

9) When bids are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the bid

submitted earlier shall become invalid.


http://www.pudutenders.gov.infree/
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10) Earnest Money shall be deposited through DIRECT DEBIT / NEFT / RTGS mode only through

11.

a)
b)

d)

12

online in favour of the Commissioner, Oulgaret Municipality for which necessary challan will
be available in the website.
The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance
of the successful bidder, whichever is earlier.
Copy of Enlistment Order and certificate of work experience and other mandatory
documents as specified in the NIT shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. Online bid documents submitted by intending bidders
shall be opened only of those bidders, whose Processing fee, EMD got deposited and other
documents scanned and uploaded are found in order.
The bid submitted shall be opened at 4.00 P.M on 03/02/2025
The bid submitted shall become invalid and e-tender processing fee shall not be refunded if:
The bidder is found ineligible.
The bidder does not upload scanned copies of all the mandatory documents stipulated in
the bid document.
If any discrepancy is noticed between the mandatory documents as uploaded at the time of
submission of tender and hard copies as submitted physically by the bidders in the office of
tender opening authority.
If a bidder does not quote any percentage above/below on the total amount of the tender
or any section / sub head in percentage rate tender, the tender shall be treated as invalid
and will not be considered as lowest bidder.
The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount mentioned in Schedule-E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of
the Commercial Bank in accordance with the prescribed form. In case the contractor fails
to deposit the said performance guarantee within the period as indicated in Schedule ‘F,
including the extended period if any, the Earnest Money deposited by the contractor shall

be forfeited automatically without any notice to the contractor.
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The earnest money deposited along with bid shall be returned after receiving the aforesaid
performance guarantee. The contractor whose bid is accepted will also be required to
furnish either copy of applicable licenses/ registrations or proof of applying for
obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board and
Programme chart (Time and Progress) within time specified in Schedule-F including
Provident Fund Code No. (If applicable) and also ensure the compliance of aforesaid
provisions by the sub-contractors, if any engaged by the contractor for the said work within

the period specified in Schedule-F. . L
Construction of Dog Kennel Building at Truck

13 The description of the work is as follows: Terminal, Mettupalayam.

14.

15.

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub- soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A bidders shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidders implies that he
has read this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions
and other factor shaving a bearing on the execution of the work.

The competent authority on behalf of the Oulgaret Municipal Council does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject any or all
the bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is
put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for

rejection.
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16. The competent authority on behalf of Oulgaret Municipal Council reserves to himself the

right of accepting the whole or any part of the bid and the bidders shall be bound to

perform the same at the rate quoted.

17) The contractor shall not be permitted to bid for works in the Oulgaret Municipality,

18)

19)

20)

Puducherry (responsible for award and execution of contracts), in which his near relative is
posted a Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any gazetted officer in the Oulgaret Municipality or
in the Ministry of Urban Development. Any breach of this condition by the contractor
would render him liable to be removed from the approved list of contractors of this
Oulgaret Municipality.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in this Municipality is allowed to work as a contractor for a period of
one year after his retirement from Government service, without the prior permission of
the Oulgaret Municipal Council in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Oulgaret Municipal Council as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of 90 days from the
due date of its opening in case of single bid system. If any bidder withdraws his bid before
the said period or issue of letter of acceptance, whichever is earlier, or makes any
modifications in the terms and conditions of the bid which are not acceptable to the
Oulgaret Municipality, then the Oulgaret Municipal Council shall, without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.
Further the bidders shall not be allowed to participate in the rebidding process of the
work.

This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

The Notice Inviting Bid, all the documents including additional conditions, specifications

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid



21)

22)

23)

24)

25)
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and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

Standard P.W.D. Form 7/8 (OR) other Standard P.W.D. Form as applicable.

The Performance of the contractor will be evaluated by the Executive Engineer, Oulgaret
Municipality and report will be sent to the Superintending Engineer periodically to assess
the Progress of work, workmanship, quality of work etc. Based on the Performance, score
will be awarded to the ongoing work and penal measures will be imposed as per the
contract Enlistment Act 2019 for renewal of enlistment and participating in future tenders.
This work is covered under Puducherry Goods and Service Tax Act, 2017 and Central Goods
and Service Tax Act 2017, hence the contractors are requested to quote the rates including
the effect of GST. Additional/Separate claim for GST will not be entertained on any
account after the award of work. The payment is also liable for TDS as per provision of GST
Act and Rules.

The contractor/firm must obtain necessary prior permit from Pondicherry Ground Water

Authority, for the water requirement of the of the proposed construction/road works
which will be meet out either from tube well or transportation through tanker lorries
before commencement of the construction work._

As per the Central Vigilance Commission guidelines and GFR Rules, negotiations with the
‘L1’ tenderer may be conducted at the discretion of the Competent Authority as prescribed
in the Rule 173 (xiv) of GFR 2017. However, the tenderers are expected to quote their
rates within permissible limit of variation.

The intending bidders are required to upload their profile in www.pudutenders.gov.in

e-tender portal and upload their bids well in advance of last date of submission of tender.
Any issue related to updating profile / uploading tender can be resolved through the
Executive Engineer, Oulgaret Municipality OR e-procurement cell 3rd floor, Chief
Secretariat, e-tender help desk for guidance in phone No.0413- 2220225 & 180030702232

(Toll Free) mail ID: Support-eproc.pon@nic.in. The e- tendering bidders are also advised

not to wait to raise any issue till the last date of submission of bid in their own interest.
For any clarification the contractors are free to contact the Executive Engineer, Oulgaret

Municipality, Puducherry. (Mobile: ............... / Officer: .oveviveecennl)


http://www.pudutenders.gov.in/
mailto:Support-eproc.pon@nic.in
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OULGARET MUNICIPALITY

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS
Tender for the work of: Construction of Dog Kennel Building at Truck Terminal,
Mettupalayam.
Last date and time of submission of e-tenders shall be up to 3.30 P.M on 03/02/2025
To be opened in presence of bidders who may be present at 4.00 P.M on 03/02/2025
in the office of Commissioner, Oulgaret Municipality.
TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the Oulgaret Municipal
Council within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in
all respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with
such materials as are provided for, by, and in respects in accordance with, such conditions so far
as applicable.

I/We agree to keep the tender open for 90 days from the due date of its openingin

case of single bid system/.

I/We have deposited EMD for the prescribed amount on behalf of the Commissioner as
per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque
or Bank Guarantee (as prescribed) issued by a Scheduled Bank is scanned and uploaded (strike
out as the case may be).If I/We, fail to furnish the prescribed performance guarantee within
prescribed period, I/we agree that the said Oulgaret Municipal Council or his successors, in
office shall without prejudice to any other right or remedy be at liberty to forfeit the said
earnest money absolutely. Further, if | /we fail to commence work as specified, |/we agree that
Oulgaret Municipal Council or his successors in office shall without prejudice to any other

right or remedy available in law, be at liberty to forfeit the said the performance guarantee
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absolutely. The said performance guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

Further I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Oulgaret Municipality, then |/We shall be debarred for tendering in Oulgaret
Municipality in future forever. Also, if such a violation comes to the notice of Oulgaret
Municipality before date of start of work, the Engineer- in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that |/we shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information / derived there from to any person other than a person to whom |/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the

safety of the State.

Dated.....cccccovverveenrenenn
Witness : Signature of Bidder(s) or
An Authorized Officer of the firm
(with Name & Seal)
Address:

Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the Oulgaret Municipal Council for a sum of

Rs. (Rupees )

The letters referred to below shall form part of this contract Agreement:-

(a)
(b)

For & on behalf of the Oulgaret Municipal Council.

Signatures...............

Dated: Designation
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On non- judicial stamp paper of minimum Rs.100
(Guarantee offered by Bank to Oulgaret Municipality in connection with the
execution of contracts) FORM OF BANK GUARANTEE FOR EMD / PERFORMANCE
GUARANTEE / SECURITY DEPOSIT / MOBILIZATION ADVANCE

1. Whereas the Commissioner, Oulgaret Municipality on behalf of the Oulgaret Municipal
Council (hereinafter called “The Government”) has inyited bids under
---------------- (NIT Number) dated for (Name of

ocable Bank Guarantee for Rs......cccccvveeeeeeeennnn.
(RUPBES...veecieee ettt e only) valid upto ......... (date*) ..ccooveeenenn. as Earnest
Money Deposit from ................ (Name »/and address of contractor) .....cccccccceevieeeiiiicccnnnnnes
(hereinafter called “the contractor”) for/compliance of his obligations in accordance with the
terms and conditions of the said NIT.

Government has further agreed to accept irr

OR**
Whereas the Commissioner, Oulgaret Municipality on behalf of the Oulgaret Municipal
Council (hereinafter called “The Qulgaret Municipal Council”) has entered into an agreement
bearing number with .................. (Name and address of the contractor) hereinafter called “The
contractor”) for execution of WOrk ......cccccoiiiiiiiiies i (Name of work)
......................................................................... The Oulgaret Municipal Council has further
agreed to accept irrevocable Bank Guarantee for Rs...ciiiinn.. (Rupees
......................................... only) valid upto ............ (date) ............ as Performance Guarantee /
Security Deposit / Mobilization Advance from the said Contractor for compliance of his

obligations in accordance with the terms and conditions of the Agreement.

3. We, e, (indicate the name of the bank) herein after referred to as “the
Bank”), hereby undertake to pay to the Oulgaret Municipal Council an amount not exceeding

RS.coviieeennn /-(Rupees................... Only) on demand by the Oulgaret Municipal Council within 10

4. WE, e, (indicate the name of the Bank) do hereby undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Oulgaret Municipal Council stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said contractor. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the bank under this Guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs............ /-

(Rupees.......... only).
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5. WE, e, (indicate the name of the Bank ) further undertake to pay the
Oulgaret Municipal Council any money so demanded notwithstanding any dispute or disputes
raised by the contractor in any suit or proceeding pending before any court or Tribunal, our
liability under this Bank Guarantee being absolute and unequivocal. The payment so made
by us under this Bank Guarantee shall be a valid discharge of our liability for payment there

under and the Contractor shall have no claim against us for making such payment.

6. WE, e (indicate the name of the Bank) further agree that the Oulgaret
Municipal Council shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said agreement
or to extend time of performance by the said Contractor form time to time or to postpone for
any time or from time to time any of the powers exercisable by the Oulgaret Municipal Council
against the said contractor and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such variation
or extension being granted to the said contractor or for any forbearance, act of omission on the
part of the Oulgaret Municipal Council or any indulgence by the Oulgaret Municipal Council to
the said contractor or by any such matter or thing whatsoever which under the law relating to

sureties would, but for this provision, have effect of so relieving us.

7. We, e, (indicate the name of the Bank) further agree that the Oulgaret
Municipal Council at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Oulgaret Municipal Council may have in

relation to the Contractor’s liabilities.

8.  This guarantee will not be discharged due to the change in the constitution of the Bank or

the Contractor.

9. We, . (indicate the name of the Bank).., undertake not to revoke this

guarantee except with the consent of the Oulgaret Municipal Council in writing.

10. This Bank Guarantee shall be valid up to unless extended on demand by the Oulgaret
Municipal Council. Notwithstanding anything mentioned above, our liability against this

guarantee is restricted to Rs......cccccecveeenns (Rupees.....ccceereenne.. only) and unless a claim in writing
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is lodged with us within the date of expiry or extended date of expiry of this guarantee, all our

liabilities under this guarantee shall stand discharged.

Date: ..o
Witnesses:
1. Signature ....ccccceeeveve e Authorized signatory
Name and address Name & Designation
Staff Code no. & Bank seal
2.Signature ....cccovvevveevn e,

Name and address

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
Earnest money or for Performance Guarantee / Security deposit/ Mobilization advance, as the
case may be.
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PROFORMA SCHEDULE (Civil & Electrical)
SCHEDULE ‘A’
Schedule of quantities (as per Oulgaret Municipality): As per separate Schedule attached.
Note:
1) Schedule of materials to be issued to the contractor: Contractors Own arrangement

2) Tools and plants to be hired to the contractor : Contractors Own arrangement

SCHEDULE ‘D’

Extra schedule for specific requirements /documents for the work, if any: NIL.

SCHEDULE ‘F’
Reference to General Conditions of contract: GCC 2023 for Construction works
incorporating Amendments upto Circular bearing No. DG/CON/Construction

2023/05 Dated:08.02.2024.

Name of work: Construction of Dog Kennel Building at Truck
Terminal, Mettupalayam.

Estimate cost of work Rs.2,17,20,067/-

(i) Earnest money (to be Rs. 4,34,401/-

refunded after receiving PG)

(ii) Performance Guarantee 5% of tendered value
(iii) | Security Deposit 2.5 % of tendered value
SCHEDULE ‘F’

1.General Rules & Directions:

Officer inviting tender Commissioner,
Oulgaret Municipality,
Maximum percentage for quantity of see below

items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.




23

2.Definitions:

2(vi) Engineer- in- Charge for Civil &

Electrical

Executive Engineer,
Oulgaret Municipality,

2(viii) Accepting Authority

The Oulgaret Municipal Council/The Director,
LAD, Puducherry.

2(x) Percentage on cost of materials and

labour to cover all overhead and profits.

15% (including all risk insurance policy for
Labour)

2(x)(a) Standard Schedule of Rates

As per PSR 2024-25 including GST @ 18%
(Applicable to Puducherry Region) and
Electrical PSR 2018-19 including GST @ 18%

2(xi) Department

Oulgaret Municipality, Puducherry

9 (ii) Standard PWD Contract Form

GCC 2023 (Puducherry PWD Form 7) as
modified and corrected upto date as available

Clause 1

i) | Time allowed for submission of 14. days (The Performance Guarantee shall
Performance Guarantee, Programme be submitted by the Contractor and shall be
Chart (Time and Progress) and initially valid up to the stipulated date of

applicable labour licenses, registration
with EPFO, all risk insurance policy for
labours, ESIC and BOCW Welfare Board
or proof of applying thereof, from the
date of

issue of letter of acceptance

completion plus minimum 03 Months)

Maximum allowable extension with
late fee @ 0.1% per day of
performance  Guarantee  amount
beyond the period provided in (i) above

7 days

Clause 2

Authority for

fixing

compensation under clause 2

Superintending Engineer, LAD, Puducherry

Clause 2A
Incentive for early completion of work

Not Applicable
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Clause 5

Number of days from the date of issue
of letter of acceptance f o r reckoning date
of start

Ten (10) Days (or)

Date of handing over of site whichever is later

Mile stone(s) as per table given below:-

(to be filled by Executive Engineer, Oulgaret Municipality)

SI. Description of milestone
No. (Physical)

Time allowed in Amount to be

days (from date withheld in case of
of start) non-achievement of

Mile(s) Stone

% of tender amount

% of tender amount

% of tender amount

Bl W N

% of tender amount

Time allowed for execution of work: Twelve (12) Months (Including monsoon period)

Authority to decide:

i) Extension of time

Superintending Engineer, LAD

ii) Rescheduling of mile stone

iii) | Shifting of date of start in case of delay

in handing over of site

PROFORMA OF SCHEDULES

Clause-5 Schedule of handing over of site

(to be filled by Executive Engineer, Oulgaret Municipality)

Part Portion of site Description Time Period for handing over
reckoned from date of issue of
letter of intent.

Part A Portion withoutany | e | L days

hindrance

Part B Portions with | | .. days

encumbrances
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Clause-6 Computerized Measurement Book (CMB) Applicable
Clause-7 Gross work to be done together with net
payment/ adjustment of advances for Rs. 18,10,100/-
material collected, if any since the last
such payment for being eligible to
interim payment
Clause 7A Whether Clause 7A shall be applicable Applicable
Clause 8A Authority to decide compensation on | Superintending Engineer, LAD
account if contractor fails to submit
completion plans
Clause 10A List of testing equipment to be provided | As per SI.No.9 of particular

by the Contractor at site lab.

Specifications and special

conditions of this NIT

Clause 10B (ii)

Mobilization Advance

Not Applicable

Clause 10C Component of labour expressed as Applicable
percent of Value of work 25%
Clause 10CC Component for Materials, Labour etc. for Not Applicable
price adjustment for works
Clause 11 For Civil -CPWD specification 2019 Vol. | to Il with

Specifications to

execution of work for Civil Work

be followed for

correction upto date of receipt of tender, “MORTH

specification 5th revision, CPHEEO specification, and
relevant IRC and BIS codes”

Specifications to

execution of work for Electrical Work

be followed for | For Electrical works - CPWD specification 2023 Vol. |

to Il with correction upto date of receipt of tender,

Clause 12- Deviation / Variation extent and pricing

Clause 12.2 & 12.3- Deviation Limit beyond

which clauses 12.2 & & 12.3 shall apply for 100%
building work.

Clause 12.4 (i) Deviation Limit beyond which

clauses 12.2 & 12.3 shall apply for 100%

foundation work. (except items mentioned
in earthwork subhead in PSR & related

items)
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(ii) Deviation Limit for items in earthwork 100%

Sub head of PSR & related items.

Clause 16- Action in case work not done as The Commissioner, OM and advise of EE,
per Specifications- OM / Superintending Engineer, LAD
Competent Authority for deciding reduced

rates.

Clause 17- Contractor liable for damages, Enhancement of Maintenance Period:
defects during defect liability period 12 Months

Clause 18 As per the list mentioned SI.No.6 of

List of mandatory machinery, tools & plants | Particular  Specifications and  Special

to be deployed by the contractor at site Conditions in this NIT

Note: 1) In additional Machinery, Tools and Plants are required it may be added by the
Engineer in Charge.
2. Contractor should upload the R.C. book, ownership documents for proof for documentary

evidence of Own / Lease Agreement for the following Machinery, Tools and Plants.

Clause 19- Labour Laws to be complied by the

Contractor Applicable

Authority to decide penalty (including amount) for each default under Clause-19 —

Superintending Engineer, LAD

Clause 19C- Contractor should provided Safety Equipment’s for the Laborer’s working in the

Site.

Clause 19D- Contractor should submit the statement /details of Laborer’s employed in the
site along with Working Hours, wages paid, no. of female works allowed for maternity

benefit & amount Paid, accidents if any occurred.

Clause 19G- Contractor should provide approved standard Huts & Sanitary arrangements.

Clause-19K-Contractor should deploy qualified Skilled / semi Skilled tradesman

arrangements.

Clause 25- Arbitration Clause Deleted
As per G.0.Ms. No.30 dt. 05/09/2024 issued by

Under Secretary (Works), Puducherry.




27

Clause 32 Requirement of Technical Representative(s) and recovery Rate

NS. Minimum Rate at which recovery shall
©| qualification of Discipline | Number| Minimum | Designation be made from the
Technical Experience | (Principal contractor in the event of
Representative Technical) not fulfilling provision of
Clause 36(i)
Figures Words
Graduate Engineer Project
1 2 .
1. (or) Manager Rupees Fifteen
. . Vil h
Diploma Engineer Civi CurT1 Rs.15,000/ thousand/
Planning/ er Month per month
1 5 Quality/Site/ P
Billing
Engineer

Assistant Engineers retired from Government services that are holding Diploma will

be treated at par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of
such deployment subject to the condition that such diploma holders should not

exceed 50% of requirement of degree engineers.

Clause-33
Levy/Taxes payable by the Contractor

During the course of execution, the contractor is liable to pay all taxes ( GST, Income Tax,
CESS, Service Tax or other tax) as per Statutory orders issued by the concerned
Departments.

CESS

(i) During the course of contract period, deduction of ‘CESS’ to provide social
security and various welfare benefits through the Puducherry Buildings and Other
Construction Workers Welfare Board under Section - 18 of Buildings and Other
Construction Workers (RECS) Act, 1996 and as per Section-3 of the Buildings and Other
Construction Workers Cess Act, 1996 shall be made at the rate of 1% (One Percent) of
the gross amount of each bill or as per the advice of the Government of Puducherry.

(if) Contractors are liable to register themselves and submit returns to the
Registering Officer viz. Labour Office (Enforcement), Puducherry for Puducherry, Mahe &
Yanam Regions and Labour Office (Karaikal) in respect of Karaikal Region in compliance

to the provisions of Buildings and Other Construction Workers
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Government of Puducherry from time to time.

GST

As per Circular No.673/FD/F.3/2022-23 dt.24.08.2022 insertion of Clause in the Tender/ Bid/ RFP
Document towards mandatory furnishing of GST Particulars by Contractors/Service Providers.

“The Contractor/Service Provider shall mandatorily furnish the following documents to the

Commissioner, Commercial Tax:

The information shall be submitted to the Commissioner, Commercial Tax, with a copy to the

Procuring/Government Entity, within 15 calendar days of receipt of the Work Order”.

i) Copy of the Work Order

ii) HSN1 Code of Goods and Service Accounts Code of Services which shall be supplied

during the execution of the Contract.

iili) GST Rate at which the GST would be paid to the Commercial Tax Department against

each of the items in (ii) above.

Clause 38

(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of

Puducherry Schedule of Rates 2024-25 applicable for Puducherry region.

Variations permissible on theoretical quantities:

(a)

Cement

For works with estimated cost put to

tender not more than Rs.25 lakh.

3% plus/minus.

For works with estimated cost put to

tender more than Rs.25 lakh.

2% plus/minus.

(b)

Bitumen All Works.

2.5% plus & only &

Nil on minus side

(c)

Steel Reinforcement and structural steel
sections for each diameter, section and

category

2% plus/minus

(d)

All other materials.

Nil
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PARTICULAR SPECIFICATIONS & SPECIAL CONDITIONS
GENERAL
Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM / BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the

date of receipt of tenders.

Detail Architectural drawings and structural drawing will be issue during execution of work. if
any additional features in the crown road the Agency has to get the Structural Design as per
Architectural Drawings and get it vetted from IIT Madras/Any other IIT. However, the agency
is free to get the Structural design for additional features likes wild life crossing tunnel, birds’

nest etc shall be paid for design cost and for vetting cost.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials
at site. No excavated earth or building materials shall be stacked on areas where the

buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces,
Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as

contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
Contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the

building and nothing shall be payable to him on this account.

The working drawings shall mean to include both architectural and structural drawings
respectively. The structural and architectural drawings shall be properly correlated before
executing the work. In case of any difference noticed between architectural and structural
drawings, final decision, in writing of the Engineer-in-charge shall be obtained by the

contractor before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by

him to do work / visit the work site and nothing shall be payable on this account.
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The contractor shall make his own arrangements for obtaining electric connections, if

required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor (s) or by the Engineer- in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
Contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete satisfaction of
Engineer-in-Charge. The contractor shall be responsible for any damage due to hindrance

caused by him.

Cast iron pipes and fittings without ear shall be used. However, pipes and with ears may be
accepted without any extra payment. In such cases, clamps are not required and no extra

payment shall be made for fixing the pipes in a different manner.

Any cement slurry added over base surface for bond or for continuation of concreting, for
protecting reinforcement bars, its cost shall be deemed to have been included in the
respective items, unless specified otherwise and nothing extra shall be payable nor extra

cement shall be considered in the cement consumption on this account.

Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if

required at any stage shall have to be done by the contractor at his own cost.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well as

after its completion.
Only Star headed Stainless Steel screws shall be used unless otherwise specified.

Work shall be carried out in professional manner with finished product serving the intended

purpose with specified strength, durability and aesthetics.

Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to

protect the works already done.

The contractor shall prepare all the needed shop drawings well in advance and get them

approved before placing the order and execution of the item.
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The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the Engineer-in-Charge may require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as may be directed by the

Engineer - in -Charge and bear all charges and cost of testing which shall not be reimbursed.
The contractor shall not store /dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not
cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. It
should be ensured by the contractor that no accidents occur on account of such permissible

storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other

similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes / or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precautions that
the vehicles are properly cleaned and dust free to ensure that enroute their destination, the

dust, sand or any other particles are not released in air / contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris

to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris

relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D waste site only and

due record shall be maintained by the contractor.
The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated

in the MoEF guidelines, 2010.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery.

The contractor shall use cleaner fuel.
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The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions
can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed
bumps shall be used to ensure speed reduction. In cases where speed reduction cannot

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to

pollute air quality as a result of such storage.

The paving of the path for plying of vehicles carrying construction material is more

permanent solution to dust control and suitable for longer duration projects.

Design of pavement will be carried out by the agency at free of cost and nothing extra shall

be paid by Department.

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipments for
execution of the work, so as to cause minimum environmental pollution of any kind during
construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Puducherry Pollution Control Committee,
Govt. of Puducherry.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings. No
claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non- availability of construction machinery spare parts and any other constraints not
specifically stated here, shall be entertained from the Contractor. Therefore, the Bidders are
advised to visit site and get first-hand information of site constraints. Accordingly, they

should quote their tenders. Nothing extra shall be payable on this account.
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CO-OPERATION WITH OTHER CONTRACTORS/ SPECIALIZED AGENCIES/  SUB-

CONTRACTORS

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and

other agencies working at site for smooth execution of the work.

The Contractor shall :

2.2.1 Allow use of scaffolding, toilets, sheds etc.

2.2.2 Properly co-ordinate their work with the work of other Contractors.

2.2.3 Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

2.2.4 Provide electricity and water at mutually agreed rates.

2.2.5 Provide hoist and crane facilities for lifting material at mutually agreed rates.

2.2.6 Co-ordinate with other Contractors for leaving inserts, making chases, alighment of
services etc. at site.

2.2.7 Adjust work schedule and site activities in consultation with the Engineer-in-Charge
and other Contractors to suit the overall schedule completion.

2.2.8 Resolve the disputes with other Contractors/ sub-contractors amicably and the
Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination of

various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical,

fire fighting, information technology, communication & electronics and any other services.

Other agencies will also simultaneously execute and install the works of sub-station /

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford

necessary facilities for the same. The contractor shall leave such recesses, holes, openings

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets,

conduits, base plates, clamps etc. shall be supplied free of cost by the department unless

otherwise specifically mentioned) and the contractor shall fix the same at time of casting of

concrete, stone work and brick work, if required, and nothing extra shall be payable on this

account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or

completion of the work being performed by other contractor(s) or by the Engineer-In-

Charge and shall as far as possible arrange his work and shall place and dispose off the

materials being used or removed so as not to interfere with the operations of other

contractor or he shall arrange his work with that of the others in an acceptable and in a

proper co-ordination manner and shall perform it in proper sequence to the complete
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satisfaction of others.

Concrete Pavers shall be carried out as per IS codes (IRC-SP-63: 2018 and IS 15658: 2006)
with the satisfaction of approved make list. The agency shall get PCC pavers of grade M50
approved by the Engineer-in-charge before execution of work.

GSB & WMM Design mix for execution should be as per Morth & PWD Specification (IRC
109 —1997 & IRC 37 — 2018) to be submitted by agency before execution without any extra
payment. The same will be approved by the Engineer-in-charge for execution within 3 days.
Cement Concrete Pavements shall be carried out as per section 302 of MORTH specification.
Sub bases and bases and shoulder shall be carried out the section 401,406, 408, 409,410 as
per MORTH specification

Site clearance work carried out as per the section 200 of MORTH specification & PWD
specifications

Excavation for road way and drains as per the section of MORTH specification —301 and
Embankment construction for 305, 306, 308,311,312 of MORTH specification.

Traffic signs, marking and other road appurtenances provided at regular intervals as per the
section 800 of MORTH specification

Dry lean cement concrete sub-base is considered as per the section of 601 MORTH
specifications

Precast Design and Erection using mixed construction of IS 15917 (2020) & IS 11447 (1985)
relevant IS Code, Technical Specifications shall be followed.

CONDITION FOR CEMENT: -

The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS 8112) or
Portland slag cement (conforming to IS : 455) or Portland Pozzolana Cement(PPC) (Fly ash
based) conforming to IS :(Part-l) as required in the work, from reputed manufactures of

cement as mentioned in the list of approved materials provided in the NIT.

Supply of cement shall be taken in 50 Kg bags bearing manufacturer’s name and ISI marking.
Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and
got issue in accordance with provisions of relevant BIS codes. In case test results indicate
that the cement arranged by the Contractor does not conform to the relevant BIS codes, the
same shall stand rejected and shall be removed from the site by the Contractor at his own

cost within a week’s time of written order from the Engineer-in-charge to do so.
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If Portland Pozzolana cement or Portland slag cement is used, suitable modification in de-
shuttering time etc. shall be done if need be as per specifications and standards and as

directed by Engineer — in — charge and nothing extra shall be payable on this account.

No extra payment / deduction shall be made from the payment to the contractor for using

any of the above type of cement.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided

by the Engineer - in - charge.

For each grade / type, cement bags shall be stored in two separate godown, one for tested
cement and the other for fresh cement (under testing) constructed by the contractor at
site of work as per sketch shown in General conditions of contract for Oulgaret
Municipality works 2023 with weather proof roofs and walls, for which no extra payment
shall be made. The size of the cement godown is indicated in the sketch for guidance only.
The actual size of godown shall be as per site requirements and as per the direction of the
Engineer in charge and nothing extra shall be paid for the same. The decision of the
Engineer-in-charge regarding the capacity required/needed will be final. However, the
capacity of each godown shall not be less than 100 tonnes. Each godown shall be provided
with a single door with two locks. The keys of one lock shall remain with QOulgaret
Municipality Engineer-in-charge or his authorized representative and that of other lock with
the contractor at the site of work so that the cement is issued from godown according to the
daily requirement with the knowledge of both the parties. The account of daily receipt and
issue of cement shall be maintained in a register in the prescribed Proforma and signed daily

by the contractor or his authorized agent in token of its correctness.

The cement shall be got tested by Engineer —in —Charge and shall be used on the work only
after satisfactory test results have been received. The contractor shall supply free of charge
the cement required for testing including its transportation cost to testing laboratories. All
expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,

loading, unloading etc. including testing charges shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained separately for each type of cement, as provided in clause 10 of the contract. The
theoretical consumption of cement shall be worked out as per procedure prescribed in
Clause 38 of the contract and shall be governed by conditions laid therein. However, for
consumption lesser beyond permissible theoretical variation recovery shall be made in

accordance with conditions of contract at Schedule A to F (PWD -7), without prejudice to
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action for acceptance of work/item at reduced rate or rejection as the case may be. In case

of excess consumption no adjustment shall be made.

3.6 Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

4. CONDITIONS FOR REINFORCEMENT STEEL:

1) The contractor shall procure IS marked TMT bars of various grades from the steel
manufacturers or their authorized dealers (as per following selection criteria) having valid
BIS license for IS: 1786-2008 (Amendment-1 November 2012)
The procured steel should have following qualities:-

i) Excellent ductility, bend ability and elongation of finished product due to possible refining
technology.

i) Consumption of steel should be accurate as per design.

i) Steel should have no brittleness problem in finished product.

iv)  Steel should carry the quality of corrosion and earthquake resistance.

V) Quality steel with achievement of proper level of Sulphur and phosphorus as per 1S:1786-
2008.

b) Selection Criteria of steel manufacturers
The supply of reinforcement steel for all works should have following selection criteria of
steel manufacturers:-
Steel producers of any capacity using iron ore / processed iron ore as the basic raw materials
adopting advanced refining technologies as given under

i) I-EAF= Direct Reduced iron — Electric arc furnace or

0) BF-BOF = Blast furnace — Basic oxygen furnace or

iii)  COREX-BOF = COREX-Basic Oxygen Furnace
For production of liquid steel to finish product at single /multiple locations with NABL or any
other similarly placed accrediting Government body which operates in accordance with
ISO/IEC 17011 and accredits labs as per ISO/IES 17025 conforming to 1S:1786-2008
(Amendment-1 November 2012).
The preferred make of steel are enclosed in approved list of materials in NIT Executive

Engineer of Oulgaret Municipality, Puducherry shall approve the steel manufacturers.
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The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by
the contractor does not conform to the specifications, the same shall stand rejected, and it
shall be removed from the site of work by the contractor at his cost within a week’s time of
written orders from the Engineer-in-charge to do so.

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more
or as decided by the Engineer-in-Charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion, and nothing extra shall be paid on this account.
Bars of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient length shall be cut from each size of the bar at random, and at frequency not less

than that specified below:-

Size of bar For consignment below 100 For consignment above 100
tonnes tonnes
Under 10mm dia One sample for each 25 tonnes One sample for each 40 tonnes
bars or part thereof or part thereof
10 mm to 16mm One sample for each 35 tonnes One sample for each 45 tonnes
dia bars or part thereof or part thereof
Over 16 mm dia One sample for each 45 tonnes One sample for each 50 tonnes
bars or part thereof or part thereof

The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories. The cost of tests shall be borne by the contractor.
The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 38 of the contract and shall be
governed by conditions laid therein. In case the consumption is less than theoretical
consumption including permissible variations, recovery at the rate so prescribed shall be
made. In case of excess consumption, no adjustment needs to be made.

The steel brought to site and steel remaining unused shall not be removed from site without

the written permission of the Engineer-in-Charge.
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For the purpose of payment, the actual weight of reinforcement steel shall be worked out

as below:

To arrive at unit weight for the purpose of payment three random samples each of 1meter

length shall be collected for each diameter of re-bar from every consignment received at

site. Actual weight of three specimens for each diameter shall be taken and average weight

calculated and recorded. The average weight so arrived at shall be compared with

theoretical weight of that particular diameter of rebar. Actual or theoretical weight

whichever is less shall be considered for making payment for that consignment. However

final payment shall be made on the basis of weighted average of all the consignment. The

decision of the Engineer-in-charge as regards the random samples and average weight shall

be final and binding on the contractor and no claim of any kind shall be entertained in this

regard.

REINFORCED CEMENT CONCRETE WORK

a. 5.1 DESIGN MIX CONCRETE

511

5.1.2

513

514

The RCC work shall be done with Design Mix Concrete unless otherwise specified. In
the nomenclature of items wherever letter M has been indicated, the same shall imply
for the Design Mix Concrete. For the nominal mix in RCC, CPWD Specifications shall be
followed. The Design Mix Concrete will be designed based on the principles given in IS:
456-2000. The contractor shall design mixes for each grade of concrete indicating that
the concrete ingredients and proportions will result in concrete mix meeting
requirements specified. In case of use of admixture and or white cement, the mix
shall be designed with these ingredients as well.

The concrete mix design will be carried out by the contractor through one of the
following laboratories / Test houses and ready mix concrete shall conform to accepted
design mix. a) IT Chennai. b) Pondicherry Technical University, (PTO), Puducherry or
any other Government institution as approved by Engineer-in-charge.

In the event of all the above laboratories being unable to carry out the requisite design
/ testing the contractor shall have to get the same done from any other laboratory
with prior approval of the Engineer-in-Charge.

The contractor shall submit the mix design report from any of above approved
laboratories for approval of Engineer-in-Charge within 45 days from the date of issue

of letter of acceptance of the tender.
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5.1.5 In case of white Portland cement and the likely use of admixtures where CC/RCC
is done with concrete pumps in concrete with ordinary Portland/white Portland
cement, the contractor shall design and test the concrete mix by using trial mixes
with white cement and /or admixtures also, for which nothing extra shall be payable.

5.1.6 Each time when there is change of source or characteristic properties of the ingredients
used in the concrete mix during the work, a revised mix design shall be done and
approval obtained from the approved Laboratory or as per the direction of the
Engineer-in-Charge. Preferably only single source of cement shall be kept for the work.
In case contractor decides to use more than one source of approved cement brand
then for each brand separate design mix shall be done and got approved by Engineer-
in-charge.

5.1.7 The Mix shall be designed to produce the grade of concrete having required
workability and characteristic strength not less than as specified.

5.1.8 The mix design for a specified grade of concrete shall be done for a target mean
compressive strength Tck = Fck + 1.65 S

Where, Fck = Characteristic compressive strength at 28 days.S= Standard deviation The

standard deviation for each grade of concrete shall be calculated separately. The degree of

quality control for this work is “Good” for which the standard deviation (s) obtained for

different grades of concrete shall be as follows for Building Works:

Grade of Concrete For “Good” quality of control
M 20 4.0
M 25 4.0
M 30 5.0
M 35 5.0

5.1.9 Out of the six specimen of each set, three shall be tested at seven days and remaining
three at 28 days. The preliminary tests at seven days are intended only to indicate the
strength likely to be attained at 28 days. All cost of mix designing and testing connected
therewith including charges payable to laboratory shall be borne by the Contractor.

5.1.10 The samples of cement, aggregate (fine & coarse) to be sent to the laboratories shall be
sealed in the presence of the Engineer- in -Charge and shall have his signature and
cost of packaging, sealing, transportation, loading, unloading, cost of samples and the

testing charges for Mix design in all cases shall be borne by the contractor.
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Not with standing the approval granted by Engineer-in-Charge in aforesaid manner, the
contractor shall be fully responsible for quality of concrete including input control,

transportation and placement etc.

5.1.12 The Engineer-in-Charge reserves the right to exercise control over the ingredients, water

and admixtures, purchased, stored and to be used in the concrete including conducting of

tests for checking quality of materials fit or unfit for use in production of mix.

5.1.13 The Contractor shall submit the test data of the material used for concrete mix-design in

the laboratories, so the material being used at site can be compared with those data / size

etc.

5.1.14 In case of change of parameters of ingredients (sand, cement, coarse aggregate) fresh

concrete mix-design to be done as mentioned in paras 5.1.1, 5.1.2 & 5.1.6 to 5.1.10 above

and got approved from the Engineer-in-Charge before execution.

5.1.15 The contractor shall make arrangement to install a mini laboratory at site for accelerated

5.1.16

testing of design mix concrete as per IS: 9013. The department reserves right to take
samples of design mix concrete from the mass production of the concrete for testing and
compare with the laboratory’s results.

Nothing shall be paid extra for installation and cost of batching plant and other

arrangement for making necessary test of design mix concrete.

5.1.17 The item of design mix cement concrete shall be inclusive of all the ingredients including

admixtures if required, labour, machinery T & P etc. (except shuttering which will be
measured & paid for separately) required for a design mix concrete of required strength
and workability. The rate quoted by the agency shall be net & nothing extra shall be
payable on account of change in quantities of concrete ingredients like aggregates and

admixtures as per the approved mix design.

5.1.18 Concrete shall be handled from the place of mixing to the place of final deposit / placement

by methods, which prevent segregation, or loss of any ingredients and contamination.

5.1.19 Where concrete is conveyed by chutes, the chute shall be made of metal or fitted with

metal lining. The approval of the Engineer-in-charge shall be obtained for the use of chutes
in excess of 3 metres length and in such cases the concrete shall be remixed if so required
by the Engineer-in-Charge or closed bottom buckets shall be used. If concrete is placed by
pumping, the conduit shall be primed properly. Once pumping is started, it shall not be
interrupted as far as possible. Concrete shall not be dropped into place from a height

more than 1.5m.
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5.1.20 Concreting of any portion of the work shall be done in presence of the representative of

the Engineer-in-Charge and shall be done only after approval of the Engineer-in-Charge.

5.1.21 Concreting shall be carried out continuously between constructions joints shown on the

drawings or as agreed by the Engineer-in-Charge. The contractor shall closely follow the
sequence of concreting where it is specified in the drawings. If concreting is interrupted
before reaching the predetermined joint an approved construction joint shall be provided.

Construction joints shall be minimized as far as possible. These shall be set at right angles
to the general direction of the member. The surface film of the first placed concrete should
preferably be removed while the concrete is still green to expose the aggregate and leave a
sound irregular surface. However care shall be taken not to disturb the concrete already

laid.

5.1.22 Admixtures: Wherever required, admixtures of approved quality only shall be mixed with

5.1.23

concrete as specified. The admixtures shall conform to IS: 9103. The chloride content in the
admixture shall satisfy the requirements of BS: 5075. The total amount of chlorides in the
admixture mixed concrete shall also satisfy the requirements of IS 456-2000.

Use of ready mixed concrete (RMC) may also be permitted, with prior approval of
Engineer—in— Charge, without any extra payment. Separate account of design mix concrete
and RMC shall however be kept. The ready mixed concrete shall conform to the

requirement of durability, workability and strength as laid down for design mix concrete.

5.2 FORMWORK FOR EXPOSED CONCRETE SURFACES

521

5.2.2

5.23

Where it is specifically shown on the drawings to have original fair face finish of concrete
surface without any rendering of plastering, form work shall be carried Out by using
plywood on steel plates of approved quality.

The forms shall be constructed so as to produce a uniform and consistent texture and
pattern on the face of the concrete. The formwork shall be placed so that all horizontals
are constructed of lumber and are not paneled and the formwork joints shall be staggered.
To achieve a finish which shall be free of board marks, the formwork shall be faced with
plywood or equivalent material in large sheets. The sheets shall be arranged in an
approved pattern. Whenever possible, joints between sheets shall be arranged to coincide
with architectural feature, sills, window heads or change in direction of surface. All joints
between panels shall be vertical or horizontal unless otherwise directed. Suitable joints
shall be approved between sheets. The joints shall be arranged and fitted so that no

blemish or mark is imparted to the finished surfaces.
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5.2.5

5.2.6

5.2.7

5.3
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Forms for exposed concrete surfaces shall be constructed with grade strips (the
underside of which indicate top of pour) at horizontal constructions joints, unless the
use of groove strips is specified on the drawings. The reset forms shall be tightened against
the concrete so that the forms will not be spread and permit abrupt irregularities or loss of
mortar. Supplementary form ties shall be used as necessary to hold the reset forms tight
against the concrete.

For fair faced concrete, the position of through bolts will be restricted and generally
indicated on the drawings.

Plywood and steel plates used in the formwork for obtaining exposed surfaces shall be
got approved from Engineer-in-Charge on each use. However no forms will be allowed for
reuse if it is doubtful to produce desired texture of exposed concrete.

Cement of only approved shade shall be used preferably of single lot to achieve integrity of
texture.

TOLERANCE IN FINISHED CONCRETE

The formwork shall be so made as to produce a finished concrete true to shape,

lines, level, plumb and dimensions as shown in the drawings subject to the following

tolerance unless otherwise specified in this specification or drawings.

5.3.1 Wall/Column/Fins:

i Variation from the plumb +6mm Upto 3m height
ii Variation from the plumb of +6mm Upto 6m height
conspicuous liner
iii Variation in the size of wall (+)15mm
openings (-)6mm
iv Variation in parapet wall +6mm

thickness Upto 30cm thickness

Slab, Beam & Girder Forms:

Variation from the level or from the specified grid for beam soffit before removal offshores,
Inany 3m £ 6mm

Inany 6m = 10mm

All the tolerances mentioned above shall apply to concrete dimensions only, and not to
positioning of vertical steel or dowels. The tolerances given above are specified for local

aberration in the finished concrete surface and should not be taken as tolerance for the
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entire structure taken as whole for the setting and alignment of formwork. Any error, within
the above tolerance limits, or any other if noticed in any of the structure after part or
portion stripping of forms, shall be corrected in the subsequent work to bring back the
structure to its true line, level and alignment.

Ultrasonic pulse velocity method test for RCC as per technical circular No. 18 issued vide
CE(CSQ) letter No. G-2/SE(QA)/CSQ/69 dated 12.02.2013 shall be carried out as a routine
test to assess the homogeneity and uniformity of concrete. The fulfilling criteria and other
conditions shall be as detailed, as per the method stated in the aforesaid circular.
EQUIPMENTS AND PLANTS (Refer Clause 18 of Schedule ‘F’)

The contractor has to deploy necessary tools & plants in required numbers to ensure smooth
& timely execution of work, at his own cost & risk as per the requirement of work at
different stages. The decision of Engineer-in-Charge shall be final regarding use of particular
T&P(s) at a particular time(s) & the contractor has to adhere to the same strictly. The
following description & quantum of T&P is given for general guidance which is not
mandatory. However, the successful contractor shall give a list of tools and plants which he
proposes to deploy to ensure smooth and timely execution as per different milestone fixed
and timely completion of work while submitting the programme and progress chart.

To be filled as per required by the Executive Engineer, Oulgaret Municipality

Contractor should upload the R.C. book, ownership documents for proof for documentary
evidence of Own / Lease Agreement for the following Machinery, Tools and Plants & same

should be produced for verification after open of bids.

To be filled as per requirement by the Executive Engineer

Sl.No. List of mandatory Machinery, Tools No
& Plants to be deployed by the
contractor at site:
l. Fully Automatic Batching Plant (15.00cum) 1 no.
Il. Concrete Pump 1 no.
Il. Concrete mixer with hopper. 1 no.
V. Excavator Cum Loader.(various sizes) 1 no.
V. Needle Vibrator. 1 no.
VI. Plate Vibrator. 1 no.
VII. Steel Centering and shuttering 200 sqgm
VI Bar Bending Machine. 1 no.
IX Bar Cutting Machine. 1 no.
X Compressor 5 Cmm. -
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Xl Earth compactor 2 T 1 no.
X Floor grinding machine -
X Welding machine 1 no.
A\ DG Set(63 KVA) -
XV Grinder, Drilling machine etc. 1 no.
XVI Water Pump -
XVII Chase cutter -
XVIII Total station (Sokkia make) -
XIX Pile boring machine (Rig) -
XX Cranes 10 Tonne capacity -
XXI Tlpper 1 no.
XXII Tractor with tipper 1 no.

6.2 To achieve the program of work as per programme the contractor must bring at site the
required shuttering materials required for cement concrete and RCC work etc. within 30
days from the date of start of work. All other equipments shall be brought, installed and
commissioned at site of work at least one week before their actual planned use at site. Work
shop facilities for fabrication/addition and alterations, and other allied works shall be
arranged by the contractor at his own cost.

6.3 The list of equipment/T&P/machinery as per para 11.1 is for general guidance. In addition to
these, machinery / equipment as required shall be arranged by the contractor in case the
requirement at any stage exceeds as per the programme finalized at his own cost and
nothing extra whatsoever on this account shall be paid. This include equipment for
arrangement of concrete from RMC producing plants also.

6.4 All the equipment, T&P and machinery shall be kept in good condition.
7. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-
7.1 The work site shall be properly barricaded.

7.2 Adequate signage’s indicating “Work in Progress — Inconvenience caused is Regretted’ or
Diversion Signs shall be put on the sites conspicuously visible to the public even during
night hours. These are extremely essential where works are carried out at public places
in use by the public.

7.3 The construction malba at site shall be regularly removed on daily basis.

7.4 All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

7.5 Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

7.6 Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of Contract.
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8. INSURANCE POLICIES:

Before commencing the execution of work, the contractor shall, without in any way limiting
his obligations and liabilities, insure at his own cost and expense against any damage or loss or
injury, which may be caused to any person or property, at site of work. The contractor shall obtain
and submit to the Engineer-in-charge proper “Contractor All Risk insurance Policy (CAR)” for an
amount equivalent to contract value for this work, with Engineer-in-charge as the first beneficiary.
The insurance shall be obtained in joint names of Engineer-in-charge and the contractor (who shall
be second beneficiary). Also, he shall indemnify the department from any liability during the
execution of the work. Further, he shall obtain and submit to the Engineer-in- charge, a third party
insurance policy for maximum Rs.10 lakh for each accident, with the Engineer-in-charge as the first
beneficiary.

The insurance shall be obtained in joint name of Engineer-in-charge and the Contractor (who
shall be second beneficiary). The contractor shall, from time to time provide documentary evidence
as regards payment of premium for all the insurance Policies for keeping them valid till the
completion of the work. The contractor shall ensure that insurance Policies are also taken for the
workers of his Sub- contractors/specialized agencies also. Without prejudice to any of its obligations
and responsibilities specified above, the contractor shall within 10 days from the date of letter of
acceptance of the bid and thereafter at the end of each quarter submit a report to the department
giving details of the Insurance Policies along with certificate of these insurance policies being valid,
along with documentary evidences as required by the Engineer-in-charge. No work shall be
commenced by the contractor unless he obtains the Insurance Policies as mentioned above. Also no
payment shall be made to the contractor on expiry of insurance policies unless renewed by the
contractor. Nothing extra shall be payable on this account. No claim of hindrance (or any other
claim) shall be entertained from the contractor on these accounts.

9. LIST OF EQUIPMENT FOR SITE LABORATORY TO BE MADE AVAILABLE BY THECONTRACTOR AT HIS
OWN COST (Refer Clause 10 A of Schedule ‘F’)

9.1 LABORATORY TESTING INSTRUMENTS
9.1.1Balances
9.1.27 Kg. to 10 Kg. capacity, semi-self-indicating type—accuracy 10 gm.-1 No.
9.1.3500 gm. Capacity, semi-self-indicating type — accuracy 1 gm.- 1 No.
9.1.4Pan balance — 5 Kg. capacity — accuracy 10 gms.-1 No.

9.1.50vens—electrically operated, thermostatically controlled upto 1100 C — sensitivity10 C.
—1no.

9.1.6Sieves: as per IS 460 — 1962.

9.1.71S. sieves — 450 mm internal dia, of sizes 100mm, 80 mm, 63 mm, 50mm, 40 mm, 25mm,
20 mm, 12.5 mm, 10 mm, 6.3mm, 4.75 mm, 2.36mm complete with lid and pan. - 1
Set

9.1.81.S. sieves - 200 mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600
microns, 425 microns, 300 microns, 212microns, 150 microns, 90 microns, 75 microns
with lid and pan. — 1 Set
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9.1.9Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing
switch assembly - 1 No.

9.1.10 Equipment for slump test—slump cone, steel plate, tamping rod, steel scale, scoop-
2sets

9.1.11 Dial gauges, 25 mm travel —0.01 mm / division least count — 2 Nos.

9.1.12 100 tones compression testing machine, electrical cum manually operated. —1No.
9.1.13 Graduated measuring cylinders 200 ml capacity — 6 Nos.

9.1.14 Enamel trays (for efflorescence test for bricks).

9.1.15 300 mm X 250 mm X 40 mm — 2 Nos. 10 Set

9.1.16 Circular plates of 2850 mm dia — 4 Nos.

9.1.17 Plate load test for obtaining load carrying capacity (CBR)

9.2 FIELD TESTING INSTRUMENTS
Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be made
available by the contractor. It shall be ensured that the instruments always remain in serviceable
condition else the same will be replaced.
9.2.1 Steel tapes —3 m.
9.2.2 Vernier Calipers.
9.2.3 Micrometer screw 25 mm gauge.
9.2.4 A good quality plumb bob.
9.2.5 Spirit level, minimum 30 cm long with 3 bubbles for horizontal vertical.
9.2.6 Wire gauge (circular type) disc.
9.2.7 Foot rule.
9.2.8 Long nylon thread.
9.2.9 Rebound hammer for testing concrete
9.2.10 Dynamic penetrometer.
9.2.11 Magnifying glass
9.2.12 Screwdriver 30 cm long
9.2.13 Ball pin hammer, 100 gm.
9.2.14 Plastic bags for taking samples
9.2.15 Moisture meter for timber
9.2.16 Earth resistance tests (for Electrical Divisions)

9.2.17 Meggar (for Electrical Divisions)
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10. TESTING OF MATERIALS.

10.1

10.2

10.3

11.

111

The contractor shall arrange carrying out of all tests required under the agreement through
the laboratory as approved by the Engineer-in-Charge and shall bear all charges in
connection therewith including fee for testing unless specified otherwise. In all cases cost of
samples and to & fro carriage shall be borne by the contractor. Contractor shall establish a
laboratory at site of work at his own cost. The laboratory shall be equipped with all
necessary equipment as per requirement of specification or as per direction of Engineer-in-
Charge. A list of laboratory equipment’s to be maintained by the contractor is enclosed in
NIT. Establishing the laboratory at site shall not absolve the contractor from fulfilling the
criteria of getting the test done in independent approved laboratories as per DG/MAN/308.
The decision of the Engineer-in-Charge of allowing any test in the site laboratory shall be
final.

Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-
in-charge besides testing of other materials as per the specifications described for the
item/material. Whenever ISI marked materials are brought to the site of work the contractor
hall, if required by the Engineer-in-charge, furnish manufacturer test certificate or test
certificate from approved testing laboratory to establish that the material procured by the
contractor for incorporation in the work satisfy the provisions if IS codes relevant to the
material and/or the work done.

Sub-standard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hours, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICES

The contractor shall strictly adhere to the following conditions as part of his contractual
obligation

The contractor shall ensure that adequate measures are taken for the prevention of erosion
of the top soil during the construction .The contractor shall prepare and implement the
Erosion and Sedimentation Control Plan (ESCP) provided to him after approval by the
Engineer- in- Charge as part of the larger Construction Management Plan(CMP). The
contractor shall obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines if
required from the Engineer in Charge and then prepare “working plan” for the following
month’s activities as a CAD drawing showing the construction management, staging & ESCP.

At no time soil should be allowed to erode away from the site and sediments should be
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trapped where necessary.

The contractor shall ensure that all the top soil excavated during construction works is neatly
stacked and is not mixed with other excavated earth. The contractor shall take the clearance
of the Engineer in Charge before any excavation. Top soil should be stripped to a depth of 20
cm (centimeters) from the areas to be disturbed, for example proposed area for buildings,
roads, paved areas, external services and area required for construction activities etc. It shall
be stockpiled to a maximum height of 40 cm in designated areas, covered or stabilized with
temporary seeding for erosion prevention and shall be reapplied to site during plantation of
the proposed vegetation or as directed by the engineer in charge. Top soil shall be separated
from subsoil, debris and stones larger than 50 mm (millimeter) diameter. The stored top soil
may be used as finished grade for planting areas.

The Contractor should follow the construction plan as proposed by the Architect / Engineer
in Charge to minimize the site disturbance such as soil pollution due to spilling. If required
use of staging and spill prevention and control plan to restrict the Spilling of the
contaminating material on site needs to be resorted. Protection of top soil from erosion by
collection storage and reapplication of top soil, constructing sediment basin, contour
trenching, mulching etc., may also be directed by the engineer in charge.

No excavated earth shall be removed from the campus unless suggested otherwise by
Engineer in Charge. All subsoil shall be reused in backfilling/landscape, etc as per the
instructions of the Engineer in Charge. The surplus excavated earth shall be disposed of by
the contractor as per the direction of the engineer in charge at his own cost for reuse. A
certificate of reuse as required by the Engineer-in-Charge shall be submitted by the
contractor.

The contractor shall not change the natural gradient of the ground unless specifically
instructed by the Engineer in Charge. This shall cover all natural features like water bodies,
drainage gullies, slopes, mounds, depressions, etc. Existing drainage patterns through or into
any preservation area shall not be modified unless specifically directed by the Engineer-in-
Charge.

The contractor shall not carry out any work which results in the blockage of natural drainage.
The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raising the levels around the vegetation is not allowed unless
specifically directed by the Engineer-in-Charge.

Contractor shall reduce pollution and land development impacts from automobiles use

during construction.
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Overloading of trucks is unlawful and creates the erosion and sedimentation problems,
especially when loose materials like stone dust, excavated earth, sand etc. are moved.
Proper covering shall be used by the contractor. Also, no overloading shall be permitted.
CONSTRUCTION PHASE AND WORKER FACILITIES
The contractor shall specify and limit construction activity in pre-- planned/designated areas
and shall start construction work after securing the approval for the same from the
Engineer in Charge. This shall include areas of construction, storage of materials, and
material and personnel movement.
Preserve and Protect Landscape during Construction
The contractor shall ensure that no trees, existing or otherwise, shall be harmed and
damage to roots. These shall be prevented during trenching, placing backfill, driving or
parking heavy equipment, dumping of trash and protected from oil, paint, and other
materials detrimental to plant health. These activities shall be restricted to the areas
outside of the canopy of the tree, or, from a safe distance from the tree/plant by
means of barricading. Trees will not be used for support; their trunks shall not be damaged
by cutting and carving or by nailing posters, advertisements or other material. Lighting of
fires or carrying out heat or gas emitting construction activity within the ground, covered
by canopy of the tree is not at all permitted.
The contractor shall take steps to protect trees or saplings if any identified for preservation
within the construction site using tree guards of approved specification.
Contractor should limit all construction activity within the specified area as per the
Construction Management Plan (CMP) approved by Engineer in Charge.
The contractor shall avoid cut and fill in the root zones, through delineating and fencing the
drip line (the spread limit of a canopy projected on the ground) of all the trees or group of
trees. The zones of movement of heavy equipment, parking, or excessive foot traffic shall
be separated from the fenced plant protection zones.
The contractor shall ensure that maintenance activities during construction period shall be
performed as needed to ensure that the vegetation remains healthy.
Contractor shall be required to develop and implement a waste management plan,
guantifying material diversion goals. He shall establish goals for diversion from disposal in
landfills and incinerators, if required, and adopt a construction waste management plan to
achieve these goals. A project wide policy of “Nothing leaves the Site” shall be followed.
The Contractor’s ingenuity is especially called towards meeting this pre requisite/ credit (as

per IGBC LEED India, New Construction v1.0 & GRIHA, MNRE) and many consider recycling
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cardboard, metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum
wallboard, carpet and insulation, designating a specific area(s) on the construction site for
segregated or commingled collection of recyclable material, and track recycling efforts
throughout the construction process, identifying construction haulers and recyclers to
handle the designed materials at his cost. The diversion may include donation of materials
to charitable organizations and salvage of materials on site.

Contractor shall collect all construction waste generated on site. He may consider at
segregating wastes based on their utility and examine means of sending such waste to
manufacturing units which use them as raw material or other site which require it for
specific purpose. Typical construction debris could be broken bricks, steel bars, broken
tiles, spilled concrete and mortar etc.

The contractor shall provide potable water and other amenities for all workers as per the
contract.

The contractor shall provide the minimum level of sanitation and safety facilities for the
workers at site as described in Oulgaret Municipality General Conditions of contract. The
contractor shall ensure cleanliness of workplace with regard to the disposal of waste and
effluent; provide clean drinking water and latrines and urinals as per applicable provisions.
Adequate toilet facilities shall be provided for the workmen within easy access of their
place of work. The total no. to be provided shall not be less than 1per 30 employees in any
one shift. Toilet facilities shall be provided from the start of building operations, connection
to a sewer shall be made as soon as practicable. Every toilet shall be so constructed that
the occupant is sheltered from view and protected from the weather and falling objects.
Toilet facilities shall be maintained in a sanitary condition. A sufficient quantity of
disinfectant shall be provided and natural or artificial illumination shall also be provided.
The contractor shall ensure that air pollution due to dust/generators is kept to a minimum,
preventing any adverse effects on the workers and other people in and around the site.
The contractor shall ensure proper screening, covering stockpiles, covering brick and loads
of dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall
also ensure the following activities to prevent air pollution during construction:

Clear vegetation only from areas where work will start right away

Vegetate / mulch areas where vehicles do not ply.

Apply gravel / landscaping rock to the areas where mulching / paving is impractical

Identify roads on-site if applicable that would be used for vehicular traffic. Upgrade

vehicular roads (if these are unpaved) by increasing the surface strength by improving
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particle size, shape and mineral types that make up the surface & base and add surface
gravel to reduce source of dust emission to limit amount of fine particles (smaller than
0.075mm) to 10 — 20%

Water spray, through a simple hose for small projects, to keep dust under control. Fine
mists should be used to control fine particulate. However, this should be done with care so

as not to waste water. Heavy watering can also create mud, which when tracked onto
paved public roadways, must be promptly removed. Also, there must be an adequate
supply of clean water nearby to ensure that spray nozzles don’t get plugged.

Water spraying shall be done on: Any dusty materials before transferring, loading and
unloading Area where demolition work is being carried out Any un-paved main haul road
Areas where excavation or earth moving activities are to be carried out

The contractor shall ensure that the speed of vehicles within the site is limited to 10 km/hr.

All material storages should be adequately covered and contained so that they are not
exposed to situations where winds on site could lead to dust / particulate emissions.

Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not
become a source of fugitive dust and also to prevent of seepage of pollutant laden water into
the ground aquifers. When cleaning up the spill, ensure that the clean-up process does not
generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be
contained / cleaned up immediately before they can infiltrate into the soil / ground or runoff
in nearby areas

Provide hoardings of not less than 3m high along the site boundary, next to a road or other
public area at his cost.

Provide dust screens, sheeting or netting to scaffold along the perimeter of the building at his
cost

Cover stockpiles of dusty material with impervious sheeting at his cost.

Cover dusty load on vehicles by impervious sheeting before they leave the site at his cost.
Contractor shall be required to provide an easily accessible area that serves the entire
building and is dedicated to the separation, collection and storage of materials for recycling
including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall
coordinate the size and functionality of the recycling areas with the anticipated collections
services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to

maximize the effectiveness of the dedicated areas. Consider employing cardboard balers,
aluminum can crushers, recycling chutes, and collection bins at individual workstations to

further enhance the recycling program.
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The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is
allowed to percolate into the ground. Adequate precautions will be taken to safeguard
against this including reduction of wasteful curing processes, collection, basic filtering and
reuse. The contractor shall follow requisite measures for collecting drainage water run-off
from construction areas and material storage sites and diverting water flow away from
such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be
constructed to carry the pollutant-laden water directly to the treatment device or facility
(municipal sewer line).

Staging (dividing a construction area into two or more areas to minimize the area of soil
that will be exposed at any given time) should be done to separate undisturbed land from
land disturbed by construction activity and material storage.

The contractor shall comply with the safety procedures, norms and guidelines (as
applicable) as outlined in the document Part 7 Constructional practices and safety, 2005,
National Building code of India, Bureau of Indian Standards. A copy of all pertinent
regulations and notices concerning accidents, injury and first- aid shall be prominently
exhibited at the work site. Depending upon the scope & nature of work, a person qualified
in first-aid shall be available at work site to render and direct first-aid to causalities. A
telephone may be provided to first-aid assistant with telephone numbers of the hospitals
displayed. Complete reports of all accidents and action taken thereon shall be forwarded to
the competent authorities.

The contractor shall ensure the following activities for construction workers safety, among
other measures at his cost.

Guarding all parts of dangerous machinery.

Precautionary signs for working on machinery.

Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good
condition.

Durable and reusable formwork systems to replace timber formwork and ensure that
formwork where used is properly maintained.

Ensuring that walking surfaces or boards at height are of sound construction and are
provided with safety rails or belts.

Provide protective equipment; helmets etc.

Provide measures to prevent fires. Fire extinguishers and buckets of and to be provided in
the fire-prone area and elsewhere.

Provide sufficient and suitable light for working during night time.
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The storage of material shall be as per standard good practices as specified in Part 7,
Section 2 - Storage, Stacking and Handling practices, NBC 2005 and shall be to the
satisfaction of the Engineer in Charge to ensure minimum wastage and to prevent any
misuse, damage, inconvenience or accident. Watch and ward of the Contractor’s
materials shall be his own responsibility. There should be a proper planning of the layout
for stacking and storage of different materials, components and equipment’s with proper
access and proper maneuverability of the vehicles carrying the materials. While planning
the layout, the requirements of various materials, components and equipment’s at

different stages of construction shall be considered.

12.40 The contractor shall provide for adequate number of garbage bins around the construction

12.41

12.42

12.43

12.44

12.45

site and the workers facilities and will be responsible for the proper utilization of these bins
for any solid waste generated during the construction. The contractor shall ensure that the
site and the workers facilities are kept litter free. Separate bins should be provided for
plastic, glass, metal, biological and paper waste and labeled in both Hindi and English with
suitable symbols.

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the
start of construction, clearly stating measures to stop the source of the spill, to contain the
spill, to dispose the contaminated material and hazardous wastes, and stating designation
of personnel trained to prevent and control spills. Hazardous wastes include pesticides,
paints, cleaners, and petroleum products.

Contractor shall collect & submit the relevant material certificates for materials if
directed by the Engineer in charge with high recycled (both post- industrial and post-
consumer) content, including materials like RMC mix with fly- ash, glass with recycled
content, calcium silicate boards etc.

Contractor shall collect the relevant material certificates for rapidly renewable materials
such as bamboo, wool, cotton insulation, fiber, linoleum, wheat board, strawboard and
cork etc.

Where possible, the contractor shall select materials / vendors, harvested and
manufactured regionally, within 800-km radius of the project site.

Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the HVAC
system during construction, control pollutant sources, and interrupt pathways for
contamination. He shall sequence installation of materials to avoid contamination of
absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. He

shall also protect stored on- site or installed absorptive materials from moisture damage.
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The contractor shall ensure that a flush out of all internal spaces is conducted prior to
handover. This shall comprise an opening of all doors and windows for 14 days to vent out
any toxic fumes due to paints, varnishes, polishes, etc.

Contractor shall make efforts to reduce the quantity of indoor air contaminants that are
odorous or potentially irritating harmful to the comfort and well- being of installer and
building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds)
content of paints, coatings and primers used must not exceed the VOC content limits
mentioned below in case items of such paints are/is available in schedule of quantities.
Paints Non-flat - 150 g/L, Flat (Mat) - 50, g/L, Anti corrosive/ anti rust - 250 g/L
Coatings / Clear wood finishes Varnish - 350 g/L, Lacquer - 550 g/L, Floor coatings - 100g/L,
Stains - 250 g/L

Sealers Waterproofing sealer - 250 g/L, Sanding sealer - 275 g/L, Other sealers -

200 g/L

12.51 The VOC (Volatile Organic Compounds) content of adhesives and sealants used if prescribed

12.52

12.53

in the schedule of quantities must be less than VOC content limits mentioned:
Architectural Applications VOC Limit (g/l less water)indoor Carpet adhesives - 50 g/L,
Carpet Pad Adhesives - 50 g/L, Wood Flooring Adhesive - 100 g/L, Rubber Floor Adhesives -
60 g/L, Sub Floor Adhesives — 50 g/L, Ceramic Tile Adhesives - 65 g/L, VCT and Asphalt Tile
adhesives - 50 g/L, Dry Wall and Panel Adhesives - 50 g/L, Structural Glazing Adhesives -
100 g/L, Multipurpose Construction Adhesives — 70 g/L, Substrate Specific Application VOC
Limit (g/l less water), Metal to Metal - 30 g/L, Plastic Foams - 50 g/L, Porous material
(except wood) - 50 g/L, Wood - 30 g/L, Fiber SS Glass — 80 g/L.

Wherever required, Contractor shall meet and carry out documentation of all activities on
site, supplementation of information, and submittals in accordance with IGBC LEED India
New Construction v1.0 or GRIHA program standards and guidelines. Towards meeting the
aforementioned building environmental rating Standard(s) expert assistance shall be
provided to him up on request.

Water Use during Construction Contractor should spray curing water on concrete structure
and shall not allow free flow of water. Concrete structures should be kept covered with
thick cloth / gunny bags and water should be sprayed on them. Contractor shall do water

ponding on all sunken slabs using cement and sand mortar.

12.54 The Contractor shall remove from site all rubbish and debris generated by the Works and

keep Works clean and tidy throughout the Contract Period. All the serviceable and non-

serviceable (malba) material shall be segregated and stored separately. The malba
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obtained during construction shall be collected in well formed heaps at properly
selected places, keeping in a view safe condition for workmen in the area. Materials
which are likely to cause dust nuisance or undue environmental pollution in any other
way, shall be removed from the site at the earliest and till then they shall be
suitable covered. Glass & steel should be dumped or buried separately to prevent
injury. The work of removal of debris should be carried out during day. In case of poor
visibility artificial light may be provided.

The contractor shall provide O & M Manuals wherever applicable.

The contractor shall make himself conversant with the Site Management Program Manual
and actively contribute to its compilation by estimating the nature and volume of waste

generated by the process/installation in question.

12.57 Materials & Fixtures for the project:

12.58 Contractor will produce wherever feasible certificate regarding distance of the source of

the relevant material.

12.59 Unless otherwise stated cement used at site for reinforced concrete, precast members,

mortar, plaster, building blocks, etc shall be PPC (Portland Puzzolana Cement). The PPC
must meet the requirements of IS 1489 (Part 1) as regards to fly ash content in cement
The contractor shall obtain from the PPC manufacturer the certificate regarding fly ash

content in the PPC in each batch of signment.

12.60 The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th

Sept.1999 containing directive for greater fly ash utilization. Every construction agency
engaged in the construction of buildings within a radius of 50 km radius of a Thermal

Power Plant, have to use of 100% fly ash based bricks/blocks in their construction.

12.61 The contractor shall ensure that all paints, polishes, adhesives and sealants used both

12.62

internally and externally, on any surface, shall be Low VOC products. The contractor shall
get prior approval from the Engineer in Charge before the application of any such material.
All plumbing and sanitary fixtures installed shall be as per the prescription of the Engineer
in Charge and shall adhere to the minimum LPM (litres per minute) and LPF (litres per
flush) mentioned. The contractor shall employ 100% zero ODP (ozone depletion
potential) insulation; HCFC (hydro- chlorofluorocarbon)/and CFC (chlorofluorocarbon)
free HVAC and refrigeration equipment’s and / halon-free fire suppression and fire

extinguishing systems.

12.63 The contractor shall ensure that all composite wood products/agro- fibre products used for

cabinet work, etc do not contain any added urea formaldehyde resin.
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12.63.1 Resources Consumed During Construction:

12.63.2 The contractor shall ensure that the water and electricity is not wasted during

12.63.2

12.63.3

construction. The Engineer in Charge can bring to the attention any such wastage

and the contractor will have to ensure that such bad practices are corrected.

The contractor shall install necessary meters and measuring devices to record the
consumption of water, electricity and diesel on a monthly basis for the entire

tenure of the project.

The contractor shall ensure that all run-off water from the site, during construction

is collected and reused to the maximum.

12.63.5 The contractor shall use treated recycled water of appropriate quality standards for

construction, if available.

12.63.6 No lights shall be turned on during the period between 6:00 AM to 6:00 PM, without

the permission of the Engineer in Charge

12.64 Construction Waste:

12.64.1
12.64.2

12.64.3

12.64.4

12.64.5

Contractor shall ensure that wastage of construction material is within 3%.

All construction debris generated during construction shall be carefully segregated
and stored in a demarcated waste yard. Clear, identifiable areas shall be provided
for each waste type and measures employed to segregate the waste on site into
inert, chemical, or hazardous wastes.

All construction debris shall be used for road preparation, back filling, etc, used if
described in the schedule of quantities and as per the instructions of the Engineer in
Charge, with necessary activities of sorting, crushing, etc.

No construction debris shall be taken away from the site, without the prior approval
of the Engineer in Charge.

The contractor shall recycle the unused chemical/hazardous wastes such as oil,

paint, batteries, and asbestos.

12.64.6 If and when construction debris is taken out of the site, after prior permissions from the

Engineer in Charge, then the contractor shall ensure the safe disposal of all wastes and

will only dispose of any such construction waste in approved dumping sites.

12.65 Documentation

12.65.1 The contractor shall, during the entire tenure of the construction phase, submit the

following records to the Engineer in Charge on a monthly basis:
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e Water consumption in litres

e Electricity consumption in ‘kwh’ units

e Diesel consumption in litres

e Quantum of waste (volumetric/weight basis) generated at site and the segregated
waste types divided into inert, chemical and hazardous wastes.

e Digital photo documentation to demonstrate compliance of safety guidelines as
specified here and in the Appendix on Safety Conditions.

12.65.2 The contractor shall, during the entire tenure of the construction phase, submit the
following records to the Engineer in Charge on a fortnightly basis:

e (Quantities of material brought into the site, including the material issued to the
contractor by the Engineer in charge.

e Quantities of construction debris (if at all) taken out of the site Digital photographs
of the works at site, the workers facilities, the waste and other material storage
yards, pre-fabrication and block making works, etc. as guided by the Engineer in
Charge.

12.65.3. The contractor shall submit a document after construction of the buildings, a brief
description along with photographic records to show that other areas have not been
disturbed during construction. The document should also include brief explanation and
photographic records to show erosion and sedimentation control measures adopted.
(Document CAD drawing showing site plan details of existing vegetation, existing
buildings, existing slopes and site drainage pattern, staging and spill prevention measures,
erosion and sedimentation control measures and measures adopted for top soil
preservation during construction

12.65.4 The contractor shall submit to the Engineer in Charge after construction of the buildings, a

detailed as built quantification of the following:

a. Total materials used,

b.  Total top soil stacked and total reused
c.  Total earth excavated

d. Total waste generated,

e. Total waste reused,

f. Total water used,

g.  Total electricity, and

h.  Total diesel consumed.
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12.65.5 The contractor shall submit to the Engineer in Charge, before the start of construction, a
site plan along with a narrative to demarcate areas on site from which top soil has to
be gathered, designate area where it will be stored, measures adopted for top soil
preservation and indicate areas where it will be reapplied after construction is complete.

12.65.6 The contractor shall submit to the Engineer in Charge, a detailed narrative (not more
than 250 words) on provision for safe drinking water and sanitation facility for
construction workers and site personnel.

12.65.7. Provide supporting document from the manufacturer of the cement specifying the fly-ash
content in PPC used in reinforced concrete.

12.65.8 Provide supporting document from the manufacturer of the pre-cast building blocks
specifying the fly ash content of the blocks used in an infill wall system.

12.65.9 The contractor shall, at the end of construction of the buildings, submit to the Engineer
in Charge, submit following information, for all material brought to site for
construction purposes, including manufacturer’s certifications, verifying information, and
test data, where Specifications sections require data relating to environmental issues
including but not limited to:

o Source of products: Supplier details and location of the supplier.

o Project Recyclability: Submit information to assist Owner and Contractor in recycling
materials involved in shipping, handling, and delivery, and for temporary materials
necessary for installation of products.

o Recycled Content: Submit information regarding product post industrial recycled and post
consumer recycled content. Use the “Recycled Content Certification Form”, to be
provided by the Commissioning Authority appointed for the Project.

o Product Recyclability: Submit information regarding product and product’s component’s
recyclability including potential sources accepting recyclable materials where ever
applicable.

12.65.10 Provide final certification of well-managed forest of origin to provide final documentation
of certified sustainably harvested status: Acceptable wood “certified sustainably
harvested” certifications shall include:

o Wood suppliers’ certificate issued by one of the Forest Stewardship Council- accredited
certifying agencies;

e Suppliers’ invoice detailing the quantities of certified wood products for project;

o Letter from one of a certifying agency corroborating that the products on the wood

supplier’s invoice originate from certified well-managed forests.
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12.65.11 Clean tech: Provide pollution clearance certificates from all manufacturers of materials

12.65.12 Indoor Air quality and Environmental Issues: Submit emission test data, sourced from

the manufacturers, produced by acceptable testing laboratory listed in Quality
Assurance Article for materials as required in each specific Specification section.
Certifications from manufacturers of Low VOC paints, adhesives, sealant and polishes
used at this particular project site.

Certification from manufacturers of composite wood products/agro fibre products on the
absence of added urea formaldehyde resin in the products supplied to them to this
particular site.

Submit environmental and pollution clearance certificates for all diesel generators

installed as part of this project.

Provide total supportto Engineer in Charge and Green Building Consultants appointed
by the Engineer- in- Charge in completing all Green Building Rating related formalities,
including signing of forms, providing signed letters in the contractor’s letterhead whenever

required.

12.66.1 Equipment:

12.66.2 To ensure energy efficiency during and post construction all pumps, motors and engines

used during construction or installed, shall be subject to approval and as per the

specifications of the Engineer in Charge.

12.66.3 All lighting installed by the contractor around the site and at the labour quarters during

construction shall be CFL bulbs of the appropriate illumination levels. This condition is a

must, unless specifically prescribed.

12.66.4 The contractor is expected to go through all other conditions of the LEED & GRIHA rating

stipulation.

12.66.5 Failure to adhere to any of the above mentioned items, without approval of the Engineer

in Charge, shall be deemed as a violation of contract and the contractor shall be held

liable for penalty as per terms of the agreement.

13. CONDITIONS FOR READYMIX CONCRETE :-

13.1

The contractor can use concrete from RMC plants also with prior approval of the Engineer-
in-charge, instead of preparing the same in central batching plant at site within agreement
item of Batch Mix Plant without any extra cost, looking to expedite the progress and need
of work. However for procuring RMC from approved plant the contractor shall follow the

following conditions. Nothing extra shall be payable to the contractor for procuring RMC
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from the external plant.

For procurement of ready mix concrete from approved RMC plants, the contractor shall,
within a 15 days of award of the work, submit list of at least three RMC plant companies of
repute along with details of transit mixer and pumps etc. to be deployed indicating name of
owner / company, its location capacity, technical establishment, past experience and text
of MOU proposed to be entered between purchaser (the contractor) and supplier (RMC
Plant). The Engineer — in — Charge shall give approval in writing(subject to draw of MOU).
The contractor shall draw the MOU with approved RMC plant owner / company and submit
to Engineer — in — Charge within a week of such approval. The contractor will not be
allowed to purchase ready mixed — concrete without completion of above stated
formalities for use in this project. Notwithstanding the approval granted by Engineer-in-
charge in aforesaid manner, the contractor shall be fully responsible for quality of concrete

including input control, transportation and placement etc.

The Engineer-in-charge will reserve right to inspect at any such stage and reject the
concrete if he is not satisfied about quality of product. The contractor should therefore
draw MOU / agreement with RMC owner / company very carefully, keeping all terms and
conditions / specifications forming a part of this tender document. Including the following
controls.

13.3.1 The Engineer-in-charge reserves the right to exercise control over the ingredients,
water and admixtures purchased, stored and to be used in the concrete including
conducting of tests for checking quality of Materials, recordings of test results and
declaring the Materials fit or unfit for use in production of mix.

13.3.2 Calibration checks of the RMC.

13.3.3 Weight and quantity check on the ingredients, water and admixtures added for batch
mixing.

13.3.4 Time of mixing of concrete.

13.3.5 Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for
use. This will include continuous control on the workability during production and
taking corrective action.

For exercising such control, the Engineer-in-charge (if required) shall periodically pute his

authorized representative at the RMC plant. It shall be responsibility of the contractor to

ensure that all-necessary requirement manpower & facilities are made available to Engineer-

in-charge and / or his authorized representative at RMC plant.
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The ready mix concrete should be produced in RMC plant using fully automatic batching
plant having capacity to produce 30 cum/hr. The plant should have computerized control
and shall give print out of all the ingredients.

All required relevant records of RMC shall be made available to the Engineer-in-charge or
his authorized representative. Engineer-in-charge shall, as required specify guidelines &
additional procedures for quality control & other parameters in respect of materials and
production & transportation of concrete mix, which shall be binding on the contractor &
the RMC plant

43 grade OPC/ PPC as per schedule of the contract (conforming to relevant IS Codes) of
brand / make / source as approved by Engineer-in-charge shall only be used for production
of concrete.

The RMC produced concrete be accepted by Engineer-in-Charge at site after receipt of the
same after fulfilling all the requirements of mix mentioned in the tender documents.

The item of design mix cement concrete shall be inclusive of all the ingredients including
admixtures if required, labour, machinery, T&P etc. required for a design mix concrete of
required strength and workability. The rate quoted by the agency shall be net & nothing
extra shall be payable on account of change in quantities of concrete ingredients like
cement and aggregates and admixtures etc. as per the approved mix design.

Ready mix concrete shall be arranged in quality as required at site of work by
transportation in a transit mixer. [The general conditions of transit mixer and other
requirement shall conform to 1S:5892.] Ready mix concrete shall be supplied as per the pre-
agreed schedule approved by Engineer-in-charge.

All other operations in concreting work like Mixing, Slump, transportation, laying/placing of
concrete, compaction, curing etc. not mentioned in this particular specification for Design
Mix Concrete shall be as per IS : 456-2000 or amended thereafter

For design mix concrete of RCC other than those specified above, the contractor shall use
the Design mix concrete produced by a central batching and mixing plant at his own cost.
The contractor, if he so desires, can arrange the design mix concrete also from Ready mix
concrete producer after obtaining written approval of the Engineer-in-charge. Nothing
extra whatsoever shall be payable on this account.

Ready mix concrete shall be arranged in quantity as required at site of work. The ready mix
concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in- charge.

Nothing extra shall be payable on this account.
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13.13 The item of design mix cement concrete (produced at site as well as arranged from RMC
producer) shall be inclusive of all the ingredients including admixtures if required, labour,
machinery, transportation etc. (except reinforcement and shuttering which will be
measured & paid as per provision of contract) required for a design mix concrete of
required strength and workability. The rate quoted by the agency shall be net & nothing
extra shall be payable on account of changes in quantities of concrete ingredients like
cement and aggregates and admixtures etc. as per approved mix design except for quantity
of extra cement payable as per schedule of quantity. Other operations in concreting work
like Mixing, Slump, transportation, laying / placing of concrete, compaction, curing etc. not
mentioned in this particular specification for Design Mix of Concrete shall be as per IS :
456-2000.

14. Miscellaneous:

14.1 At curves & bends preparation of sub grade & laying of sub - base, base & wearing course of
WBM shall be done in such a manner that change of camber to the required super elevation
& increase of road width at curve is gradual.

14.2 If in the opinion of the Engineer in charge, it becomes necessary to save the earthen
embankment or any other component of this work or adjoining work from damage due to
accumulation of water resulting for rain, floods, springs, etc. the contractor shall have to
make suitable arrangement to drain off accumulated water & nothing extra whatsoever shall
be paid on this account.

14.3 Log book for recording the hours of daily work for each road roller arranged by the
contractor will be maintained by the contractor or his authorized representative and will be
attested by the Junior Engineer / Assistant Engineer in charge of the work daily. The
attestation of the Junior Engineer / Assistant Engineer shall be final and binding on the
contractor.

14.4 The issue rate of bitumen stipulated is inclusive of the cost of bitumen drums. Empty
bitumen drums shall therefore be the property of contractor.

Road roller/Power road roller wherever stated shall mean three wheel power roller of 8 to
10 tonnes capacity.
15. PRE-CAST CONCRETE PAVEMENT AND DRAIN
15.1 The work shall be done in accordance with CPWD Specifications.
15.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be
made in the mould to accommodate fixing devices such as hooks etc. and forming of notches and

holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from
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Engineer-in-charge before taking up the work.
15.3 Pre-cast units shall be clearly marked to indicate the top of member and its location.
15.4 Pre-cast units shall be stored, transported and placed in position in such a manner that
these are not damaged.
15.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as
approved by Engineer-in-charge. The rate quoted for the item shall include the element for
framework and mechanical vibration.
15.6 Rate for item includes cost of all materials. Labour and all operations involved. Cost of M.S.
frames, lugs including their welding, lifting hooks are also included.
15.7 GSB & WMM Design mix for execution should be as per Morth & CPWD Specification (IRC
109 — 1997 & IRC 37 — 2018) to be submitted by agency before execution without any extra
payment. The same will be approved by the Engineer-in-charge for execution within 3 days.
15.8 Cement Concrete Pavements shall be carried out as per section 302 of MORTH specification.
15.9 Sub bases and bases and shall be carried out the section 401,406, 408, 409, 410 as per
MORTH specification
15.10 Site clearance work carried out as per the section 200 of MORTH specification & C PWD
specifications.
15.11 Excavation for road way and drains as per the section of MORTH specification — 301 and
E4mbankment construction for 305, 306, 308,311,312 of MORTH specification.
15.12 Precast concrete pavements shall be executed as per CPWD specifications and relevant IS
codes and work shall be carried out as per approved pattern and texture all as per the direction
of Engineer-in-charge.
15.13 Joint filling with fast-setting grout of M60 grade of approved makes.
15.14 Provision of joint sealing as per relevant IS codes and PWD specifications.
15.15 Traffic signs, marking and other road appurtenances provided at regular intervals as per
the section 800 of MORTH specification.
15.16 Dry lean cement concrete sub-base is considered as per the section of 601 MORTH
specifications.
16. DE-WATERING
(i) De-Watering required, if any shall be done conforming to BIS Code 1S:9759 (guide lines for de-
watering during construction) and / or as per the specifications approved by the Engineer-in-
charge. Design of an appropriate and suitable dewatering system shall be the contractor’s

responsibility. Such scheme shall be modified / augmented as the work proceeds based on fresh
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information discovered during the progress of work, at no extra cost. At all times during the
construction work, efficient drainage of the site shall be carried out by the contractor and
especially during the laying of plain cement concrete, taking levels etc., The contractor shall
also ensure that there is no danger to the nearby properties and installations on account of such
lowering of water table. If needed, suitable precautionary measures shall be taken by the
contractor. Also the scheme of dewatering adopted shall have adequate built in arrangement to
serve as stand-bye to attend to repair of pumps etc., and disruption of power / fuel supply.
Nothing extra shall be payable on this account.

i) In trenches where surface water is likely to get into cut/trench during monsoons, a ring
bund of puddle clay or by any other means shall be formed outside, to the required height, and
maintained by the contractor. Also suitable steps shall be taken by the contractor to prevent
back flow of pumped water into the trench. Nothing extra shall be payable on this account.

SPECIFIC SPECIAL CONDITIONS

Disclaimer

Where any portion of the General Conditions of Contract is repugnant to or at variance with any
provisions of the Special Conditions, the provisions of the Special Conditions shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall be to the extent of such repugnancy

of variations, prevail.

1) The Contractor / firm shall make arrangements for site for labours / materials at his own risk and
cost.
2) Piling shall be carried out using pile boring machine (drilling type) without causing damage to

adjacent structure.

3) Necessary traffic diversion arrangements shall be carried out by the Contractor / firm at their
cost.

4) The contractor should ensure uninterrupted flow in the channel during the entire work execution
period.

5) The Clause 25 of GCC (ARBITRATION CLAUSE) is not applicable.

6) Insurance policy Clause:

“Before commencing the execution of work, the contractor shall, without in anyway limiting his
obligations and liabilities, insure at his own cost and expense against any damage or loss or injury,
which may be caused to any person or property, at site of work. The contractor shall obtain and
submits to the Engineer-in-Charge proper contractor All Risk Insurance Policy for an amount

equivalent to contract value for this work, with Engineer-in- Charge as the first beneficiary. The
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insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall be
second beneficiary). Also, he shall indemnify the department from any liability during the execution
of the work.

Further, he shall obtain and submit to the Engineer-in- Charge, a third party insurance policy for
maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first beneficiary.

The insurance shall be obtained in joint name of Engineer-in-Charge and the Contractor (who shall be
second beneficiary). The contractor shall, from time to time, provide documentary evidence as
regards payment of premium for all the Insurance Policies for keeping them valid till the completion
of the work. The contractor shall ensure that insurance Policies are also taken for the workers of his
Sub- contractors/specialized agencies also. Without prejudice to any of its obligations and
responsibilities specified above, the contractor shall within 10 days from the date of letter of
acceptance of the bid and thereafter at the end of each quarter submit a report to the department
giving details of the Insurance Policies along with certificate of these insurance policies being valid,
along with documentary evidences as required by the Engineer-in-Charge. No work shall be
commenced by the contractor unless he obtains the Insurance Policies as mentioned above. Also, no
payment shall be made to the Contractor on expiry of insurance policies unless renewed by the
contractor. Nothing extra shall be payable on this account. No claim of hindrance (or any other claim)
shall be entertained from the contractor on these accounts.”

EXISTING SERVICES

7.1 Drains, pipes, cables, overhead-wires and similar services encountered in the course of the work

shall be guarded from injury by the contractor at his own cost so that may continue in full and
uninterrupted use to the satisfaction of the owners thereof or otherwise occupy any part of the

site in @ manner likely to hinder the operation of such services.

7.2 Should any damage be done by the contractor to any mains pipes, cables or lines (whether above

or below ground), whether or not & shown on the drawings, the contractor must make good or
bear the cost of making good the same without delay to the satisfaction of the Engineer-in-
Charge.

10C is applicable in contract when the stipulated period of completion is less than 12 months.
10CC is applicable in contract when the stipulated period of completion is more than 12
months (No increase in material upto 12 months is allowed)

10CA is deleted in latest NIT

No claim for idle establishment and labour, machinery and equipment’s, tools and plants and
the like, for any reason whatsoever, shall be admissible during the execution of the work as

well as after its completion.
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A simple interest @ 5% per annum shall be paid as per Clause 7 of GCC to the contractor from
the date of expiry of prescribed time limit for the delay in payment of part bills instead of 7.5%
provided in the Clause 7 of the existing NIT.
All basic items are covered in the NIT.
GENERAL CONDITIONS
The work should be carried out in accordance with CPWD Specification for Works 2019 with
correction slips issued from time to time. If the said specifications differ from those given in
the description of any particular item in the schedule of quantities and specifications
stipulated herein, the latter shall prevail.
If the detailed description of any particular item in the schedule of quantities and
specifications finally accepted by the Oulgaret Municipality differs from the particular
specifications given hereunder, the former shall prevail to the extent applicable.
If the particular specification given hereunder differs from |.S. code provisions, in any respect,
the former shall prevail.
Wherever any reference to any Indian standard specification occurs in the documents relating
to this contract the same should be inclusive of all amendments issued thereto or revision
thereof if any, upto the date of receipt of tenders.
Conditions involving any financial implications other than those covered in the schedule of
guantities will not be entertained and such tenders are also liable to be rejected.
When working near existing structures, care shall be taken to avoid any damage to such
structures, any such damage caused intentionally or unintentionally shall be restored to
original and or acceptable condition and to the satisfaction of the Engineer-in-charge.
The contractor shall given to the Municipality, Police and other authorities all notices etc.,
that may be required to be given as per law and obtain all requisite licenses for temporary
obstructions, enclosures and pay all fees, taxes and charges which may be leviable on account
of the operations during the execution of the contract. No extra claim of the contractor will be
entertained by the department on this account.
Other agencies doing works related to this project may also simultaneously execute the works
and the contractor shall co-ordinate and co-operate with them as found to be necessary at no
extra cost.
Any cement slurry or lime mortar or any combination thereof or water proofing material
required for continuation from old work is demand to have been in built in the relevant items

themselves and nothing extra shall be paid for the same.
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The rate for all items of the work shall be considered as inclusive of pumping out or bailing
out water if required for which no extra payment will be made. This will include water
encountered from any source as rains, flood, and subsoil water table being high due to any
other cause whatsoever.

The contractor should register/enroll on ‘Call Before U Dig’(CBuD) Mobile App. Activated by
the Department of Telecommunications (DoT) and do the digging only after prior intimation

through ‘Call Before U Dig’ (CBuD) Mobile App. and as per its terms and conditions.

12. MATERIALS OBTAINED FROM DISMANTLEMENT

12.1.

The contractors, in course of their work, should understand that all materials (e.g. stone and
the other materials) obtained in the work of dismantling, excavation etc. will be considered
Oulgaret Municpality property and issued to the contractor (if they require the same for their
own use) at rates approved by Government. If these materials are not required by them, they

will dispose of to the best advantage of Government.

13. WATER SUPPLY AND SANITARY WORK

13.1.

13.2

13.3

The contractor shall engage licensed plumber for the work and get the materials tested by the
Oulgaret Municipality authorities whenever required at their own cost. The work shall be
carried out according to the Oulgaret Municipality Bye-laws and the contractor shall produce
necessary certificate from Oulgaret Municipality authorities after completion of work.

The contractor shall have to deposit water proofing compound as per the actual requirements
for the water proofing job with the Engineer-in-charge at his Oulgaret Municipal Stores at the
site of work.

The water proofing compound will be issued to the contractor from time to time according to
his requirements for the work in the same manner as the issue of the materials stipulated to

be issued Oulgaret Municipality.

14. INCONVENIENCE TO PUBLIC

14.1

14.2

The contractor shall not deposit materials on any site, which will seriously inconvenience the
public. The Engineer-in-charge may require the contractor to remove any materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be
removed at the contractor’s cost.

Any damage to work resulting from rains or from any other cause until the work is taken over
by the Oulgaret Municipality after completion will be made good by the contractor at his own

cost.
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14.3 The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG
metal, red earth, etc. from local authorities.

14.4 The contractor shall get himself acquainted with the nature and extent of the work and satisfy
himself about the availability of quarry and of kiln for collection and conveyance of materials
required for the construction. The contractor’s quoted rate should take into account all these
factors and will not be allowed for extra lead for collection and conveyance of materials for
any reason whatsoever.

14.5. The contractor will be permitted to set up labour camp only before a week from the
commencement of work and not exceeding fifteen days after the completion of the work.

14.6 The contractor shall conform to the provision of any Oulgaret Municipal Acts which relate to works and
to the regulations and bye-laws of any local authorities. The contractors shall give all notices required by the
said acts or laws etc., pay all fees payable to such authorities and allow for these contingencies in his tendered
rates including fees for encroachments, costs of restoration etc., and all other fees payable to the local
authorities.

14.7. Where surplus earth of a suitable quality exists at the site of work, the contractor shall be
allowed to use same free of cost making mud mortar for masonry and for laying mud terracing
over the roof. The Engineer-in-charge shall be the final authority to decide whether the earth
obtained from excavation is surplus or not.

14.8 The surplus earth excavated which is beyond the requirement of Oulgaret Municipality works,
may be allowed by the Executive Engineer to be disposed of by the contractor on his own or
to sell the surplus earth to private parties at his discretion, but nothing extra will be paid for
carriage or disposal of the surplus earth, if the same is not required for Municipal works.

14.9 The debris should be removed from the site on day to day basis without affecting the public in
general.

14.10 The mixing of concrete should be done at a separate site avoiding stacking of material at road
side.

14.11 Wherever fine sand has been mentioned in the schedule of quantities, it should be
conforming to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. specifications.

14.12 Concrete will be mixed with mixers either operated by hand or mechanical.

14.13 The contractor shall not employ women and men below the age of 18 on the work of

painting with products lead, in any form wherever men above the age of 18 are employed on
the work of lead painting, the following principles must be observed for such use:
a) White lead sulphate or lead, of products containing these pigments shall not be in painting operation

except in the form of paste or of paint ready for use.
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b) Measure shall be taken in order to prevent danger arising from application of paint in the form of
spray.

c) Measure shall be taken wherever practicable against danger arising from dust caused by dry rubbing
down and scraping.

d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

e) Overalls shall be worn by working painters during whole of the working period.

f) Suitable arrangements shall be made to prevent clothing put off during working hours being soiled by
painting materials.

g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified by a medical
team appointed by the competent authority.

h) The Oulgaret Municipality may require when necessary medical examination of workers.

i) Instructions with regard to the special hygienic precautions to be taken in the painting trade shall be

distributed to working painter.

15. The rate for all items of works shall unless clearly specified otherwise include cost of all

labour, materials and others inputs involved in the execution of item.

16. a) For the purpose of recording measurements and preparing running account bill the
abbreviated nomenclature enclosed with the standard form shall be adopted .The
abbreviated nomenclature shall be taken to cover all the materials and operations as per the
complete nomenclature of the relevant items in the agreement and other relevant
specifications.

b) In case of extra and substituted items of work for which abbreviated nomenclature is not
provided in the agreements, the full nomenclature of items shall be reproduced in the
measurement books and bill forms for running account bills.

17. For all doors and windows whether factory made or otherwise, cleats and rubber buffers
30mm dia. shall be provided as directed by the Engineer-in-charge and the rate for the
shutter item shall include the cost of providing such wooden cleats and buffers.

18. For those doors where hydraulic door closer is provided only wooden cleats need not be
provided and no reduction in rate shall be made for the same.

19. The particle board shutter shall be provided, with teak wood lipping (beading) at the edge to

which hinges are fixed, without any extra cost.
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20. For works where items of aluminium doors, windows etc., are specified, the grade of anodic

21

22.

23

24

25.

26.

27.

coating to be provided in accordance with table | of IS: 1868-1968 together with reference to
IS: 5523-1969.

Where hydrated lime is available, this can be used on the works and the places where
hydrated lime is not available, lime concrete will be prepared by the traditional method of
slaking the lime preparing the lime putty etc.

(a) Tendered rates are inclusive of all taxes and levies payable under the respective status.
However pursuant to the constitution (46" Amendment) Act 1982, if any further tax or levy is
imposed by the statute after the date of receipt of tenders and the contractor thereupon
necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the
amount so paid provided such payment, if, any, is not, in the opinion of the Engineer-in-
Charge (whose decision shall be final and binding) attributable to delay in execution of work
within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of Oulgaret Municipality and further shall furnish such other
information/document as the Engineer-in-Charge may require.

(c) The contractor shall within a period of 30 days of imposition of any further tax or levy
pursuant to the Constitution (46" Amendment) Act, 1982 give a written notice thereof to the
Engineer-in-Charge pursuant to this condition, together with all necessary information
relating therein.

While execution of the work, the contractor shall organise his work in such a way that the
normal functioning of the premises is not disturbed.

Any damage done to the existing structure while dismantling execution of the work shall be
made good by the contractor at claim shall be made good by the contractor at his own cost

and no extra claim shall be entertained on this account.

The contractor must see the site before participating the tender and his viability for

executing the work.
The item of Anti-termite treatment shall be executed through a specialized firm.

Rates should also be quoted inclusive of testing charges of all construction materials both at

laboratory and in the field. No payment will be made for material testing.
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The contractor should arrange for shifting of construction materials / concrete etc., near to

the work site at his own cost. No extra rate shall be considered for shifting of materials etc.

For construction of Buildings /drains/canals/channels/bridges and culverts etc., rates should
be quoted inclusive of de-watering and pumping out any type of water encountered during
execution. No separate claim/ cost (like Extra/Substituted/Deviated items) will be admitted
towards the dewatering etc. or any form of claim at any stage during the execution of work.
No extra claim will be admitted for working under foul condition encountered during

execution.

The Contractors themselves have to identify the place of disposal of un-serviceable materials
like debris, waste mud, etc arises in the site. No extra lead and lift shall be considered for

such disposal.

The Contractor must do their own arrangements at their own cost for signage/barricading
etc. for the safety of Public during construction in the construction site of
building/road/drain/canal/bridge/culverts etc. No separate claim will be admitted in this

regard.

The contractor shall make his own arrangements to provide the bitumen required for the
work from approved public sector, refineries such as 10C, BP, HPL etc., and produce the paid

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use.

Necessary test certificates should be produced from the approved laboratory for the quality

of materials.

Defective materials will be rejected and the same have to be replaced by the contractor at

his own cost.

Original purchase vouchers should be produced at the time of receipt of materials and at the
time of verification by the Engineer-in-Charge. The name of contractor, name of work and

agreement number should be clearly noted in the original vouchers.
The test specimens shall be provided at free of cost by the contractor.

The test for cement has to be conducted for every 1000 bags or part. The test for steel has to

be conducted for every consignment of 20 tonne or part thereof for each size/dia.

Payment for the item of laying Semi Dense Bituminous Concrete shall be made after

conducting the density / compaction measurement test and also the surface roughness
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measured with Bump Integrator, by the Highways Research Station, Chennai and ensuring
that

a) In respect of density /compaction, the test result conforms to the density prescribed in the
mix design and,

b) In respect of surface roughness measured with Bump Integrator the result shall conform
to the values prescribed in Table — 3 of IRC — SP-16-200439.

The Puducherry Schedule of Rates Abbreviated Nomenclature for buildings and road works
shall be adopted in recording of measurements and preparation of running accounts bills,
etc., wherever applicable as per CPWD Works Manual 2022.

The work executed shall be measured as per metric dimensions given in the schedule of
guantities. The FPS units wherever indicated in the drawings are for guidance only.

Unless otherwise specified, all the rates quoted by the contractor shall be for items of work
at all levels and heights of the building.

The work shall be executed as per the C.P.W.D. specifications 2019 (with correction slips and
subsequent publications). In case of discrepancies between the specifications of a particular
item as indicated in the C.P.W.D. specifications mentioned above and as indicated in the
nomenclature of the item the latter shall prevail.

All stone aggregate, sand etc., shall be obtained only from approved quarries. All the
materials shall be got approved by the Engineer-in-Charge before they are actually procured
and used at site.

The grading of sand to be used for mortars and concrete shall be determined at the site of
work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on
the work.

Necessary washing, screening, etc., of metal and sand shall be done at site as per
requirements of the Engineer-in-Charge.

Bricks shall have crushing strength of class designation.

The work of water supply and internal sanitary installations and drainage shall be carried out
as per bye-laws of the local Municipal body.

All manufactured materials used in the work shall have ISI/BIS mark. In case of materials for
which no manufacturer has been licensed to manufacture the materials with ISI marking, the
materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEQO specifications or

the ISl code (in the absence of C.P.W.D. specifications or other specification mentioned
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above for any particular material). In the case of all materials, tests shall be conducted to
ensure that they conform to the specifications of codes mentioned above.

All materials, which are to be tested before use on the work should be procured at least 2
months before use on the work so that enough time is available for testing them before they
are actually used.

The cost of samples and all other incidental charges such as packing, transportation to the

laboratory etc., shall be borne by the contractor.

The architectural drawings Nos. based on which the work is to be executed are available with
the Engineer-in-Charge and can be inspected by the prospective tenderers up to the date of
submission of tenders at his office during working hours.

Use and testing of all the manufactured materials used in the work shall be regulated as per
specifications 2019.

Before receiving final payment for the work, contractor shall give an undertaking to the
effect that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc.
Which may come to light during the first monsoon after the completion of work and for this
purpose part of the security deposit which may be deemed reasonable by the Engineer-in-
Charge shall be retained till the first monsoon is over as security against the contractor’s
failure to act upon the undertaking. This undertaking and consequent retention of part of the
security deposit shall not invalidate the contract.

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is
green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on
this account.

For aluminium doors, fixed glazing, fixed windows, sliding windows, louvered type ventilators
and partitions etc. all aluminium sections shall be to the required size, thickness and weight
as shown in the relevant Architect’s Drawings.

In case, if any descriptions are missing in the scope of work or specifications in the bidding
documents, it shall be executed as given in the CPWD Specifications, relevant IS Codes of
latest edition and CPHEEO Manual or according to Good Engineering Practices so as to

complete the work fully. No claim whatsoever maybe entertained at later stage.
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SPECIAL CONDITIONS APPLICABLE FOR

ROAD WORKS/ BRIDGE WORKS / SCHEME / NABARD WORKS

Construction Equipment:

The methodology and equipment to be used on the project shall be furnished by the
Contractor to the Engineer well in advance of commencement of work and approval of the
Engineer obtained prior to its adoption and use.

The Contractor shall give a trial run of the equipment for establishing its capability to achieve
the laid down specification and tolerance to the satisfaction of the Engineer before
commencement of work, if so desired by the Engineer.

All equipment provided shall be proven efficiency and shall be operated and maintained at
all times in a manner acceptable to the Engineer.

No equipment or personnel will be removed from site without permission of the Engineer.
Work Program and Methodology of Construction:

The Contractor shall furnish his program of construction for execution of the work within
the stipulated time schedule together with methodology of construction each item of
work and obtain the approval of the engineer prior to actual commencement of work.
Revised Programme of Work in case of Slippage:

In case of slippage from the approved work programme at any stage, the Contractor shall
furnish revised programme to make up the slippage within the stipulated time schedule and
obtain the approval of the Engineer to the revised programme.

Action in case of Disproportionate Progress:

In case of extremely poor progress of the work or any item at any stage of work which in the
opinion or the Engineer cannot be made good by the Contractor considering his available
resources, the Engineer will get it accelerated to make up the lost time through any other
agency and recover the additional cost incurred, if any, in getting the work done from the
Contractor after informing him in writing about the action envisaged by him.

Setting out:

Setting out the work as spelt out in clause 109 of Ministry’s Specifications for Road and
Bridge Works 5th Revision will be carried out by the Contractor.

Public Utilities:

Action respect of public utilities will be taken by the contractor as envisaged in Clause 110 of

Ministry’s Specifications for Road and Bridge Works 5th Revision.
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Arrangement for traffic during construction :

Action for arrangement for traffic during construction will be taken by the contractor as
envisaged in the contract documents and spelt out in clause 112 of Ministry’s Specifications
for Road and Bridge Works 5th Revision.

Quality Control :

The onus of achieving quality of work will be on the contractor who will take action as
stipulated in the Ministry’s for Road and Bridge Works 5th Revision.

Ministry’s specification for Road and Bridge Works (5th Revision):

Ministry’s specification for Road and Bridge Works 5th Revision will form part of the contract
documents and the contractor will be legally bound to the various stipulations made therein
unless and otherwise specifically relaxed or waived wholly or partly through a special clause

in the contract document.

(10) Documentation:

(11)

(12)

The Contractor will prepare drawing (s) of the work as constructed and will supply original
with three copies to the Engineer who will verify and certify these drawings. Final as
constructed drawing(s) shall then be prepared by the Contractor and supplied in triplicate
along with a micro film of the same to the Engineer for record and reference purposes.

The contractor shall make his own arrangement to provide the bitumen required for the
work from approved public sector, refineries such as I0C, BP, HPL, etc. and produce the paid
voucher to the Engineer-in-charge. The materials so procured shall be got tested before use.

The use of rubber modified bitumen shall be as per the guide lines of “IRC SP 53-99”

(13) The Contractor shall use “Hydrostatic paver with sensor control” for this work.

(14)
(15)

The Pile shall be terminated at a depth as per the direction of Engineer-in- charge.

The payment for the quantity of Road Work such as Bituminous Macadam (BM/DBM),
Bituminous Concrete / Semi Dense Bituminous Concrete, Wearing Course shall be made
based on the physical measurement of finished work in position in cum. or sgm. at a

specified thickness or based on level measurements, whichever is less.

16)(a) The Defect Liability Period (DLP) for the structural works and structure involved road works

of Minor bridge, Major bridge, Culvert, Retaining wall, Drain works and works like
Formation / Strengthening / Improvements of road including metalling and black topping,
(NABARD WORKS) shall be 1 year (One Year) after the completion of the work.

Contractor shall be responsible to make good and remedy at his own cost any defect which
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may develop or may be noticed and intimation of which has been sent to the contractor by a
Notice being issued by the Engineer-in-charge during the Defect Liability Period, sent by
hand delivery or by registered post or by email, within the time specified in the said notice.
During the Defect Liability Period of 1 year (One year), the contractor is fully responsible for
any loss or expenditure incurred to rectify any defect noticed due to faulty workmanship by
the contractor or substandard materials used by the contractor shall be repaired / restored
at the cost of the contractor within the time specified in the Notice being issued by the
Engineer-in-charge. If the contractor fails to comply with the notice, the Engineer-in-charge
the right to carry out the repairs / restoration by employing other agencies and any
expenditure incurred to rectify / restore, shall be set off from the deposit and / or any
money due to the contractor.

In the event of the contractor failing to rectify the defect or damages within the period
specified by the Engineer-in-charge, in his notice aforesaid, the Engineer- in-charge may
rectify or remove and re-execute the work and / or remove and replace with other materials
or articles complained of, as the case may be, by or other means at the risk and cost of the
contractor and the same will be reflected in the performance rating of the contractor.

After completion of main work, necessary certificates shall be issued with necessary
photographic evidences for Defect Liability Period as per Annexure-A for every Half year by
the Engineer-in-charge, after verification at work site, after obtaining necessary approval of
the concerned Superintending Engineer.

After obtaining approval of the concerned Superintending Engineer, the Security Deposit
available with the Department may be refunded year wise proportionately at the rate of

50% and 50% of security Deposit amount respectively.

1 15t Half year Certificate for DLP

2 2nd Half year Certificate for DLP
T3 | 3rd Half year Certificate for DLP

4 4% Certificate for DLP

5 5th Half year Wr DLP
6 6th Half year Certificate foﬁEP\
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CERTIFICATE

NIL DEFECTS CERTIFICATE SHOULD BE FROM THE EXECUTIVE ENGINEER

ANNEXURE - A

CERTIFICATE TO BE FURNISHED DURING THE DEFECT LIABILITY PERIOD

Name of work

Half Year

It is certified that NIL defects found in the work in the....................... half year as on this day

EXECUTIVE ENGINEER
OULGARET MUNICIPALITY
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OFDEFECTSAFTER
COMPLETION IN RESPECT OF CONCRETE PAVERS/ REPAIRS FOR
CONCRETE PAVERS
The Agreement made this......... day of ............Two thousand and

................. between cereerrereerenreesenreseeeneens SON OF e, OF
hereinafter called the Guarantor of the one part) and the Oulgaret Municipal Council (hereinafter
called Municipal Council of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated
.............................. and made between the GUARANTOR OF THE ONE part and the Municipal
Council of the other part, whereby the Contractor, inter alia, undertook to render the buildings and
structures in the said contract recited completely. AND WHEREAS GUARANTOR agreed to give a
guarantee to the effect that the said the part of structures will remain intact for THREE years from
the date of completion of repair / retrofitting to PRECAST RCC ELEMENT (ROAD PAVEMENT AND
DRAIN).

NOW THE GUARANTOR hereby guarantees that repairs/ retrofitting given by him will render the
structures completely leak-proof and the minimum life of such retrofitting/ repair to Precast RCC
Element (Road Pavement and Drain) works shall be three years to be reckoned from the date after
the maintenance period prescribed in the contract. Provided that the guarantor will not be
responsible for damages caused by earthquake or structural defects or misuse of roof or alteration
and for such purpose: The decision of the Engineer-in-charge with regard to damages shall be
final. During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found render the building to the satisfaction of the Engineer-in-charge at his cost and
shall commence the work for such rectification within seven days from the date of issue of the notice
from the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be
got done by the Department by some other contractor at the GUARANTOR ‘S cost and risk. The
decision of the Engineer-in-charge as to the cost, payable by the guarantor shall be final and binding.
That if Guarantor fails to execute the repair and rehabilitation or commits breach there under then
the Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense
or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by the Municipal Council the decision of the Engineer-in-charge will be

final and binding on the parties.
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IN WITNESSWHEREOF these  present have been executed by the Obligor
..................... and by.......cccccecevieeeeeveciiveeeeeeeennn. and for and on behalf of the Oulgaret Municipal

Council on the day, month and year first above written.

SIGNED, SEALED and delivered by OBLIGOR in the presence of —1.
2.
SIGNED for and on behalf of Qulgaret Municipal Council by .......cccccevveenennnnes in the presence of-
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LIST OF APPROVED MATERIALS
PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS)

Unless otherwise specified, the brand / make of the material as specified in the item nomenclature,
in the particular specifications and in the list of preferred make attached in the tender, shall be used
in the work. In case of non-availability of the brand specified in the contract the contractor
shall be allowed to use alternate equivalent brand of the material subject to submission of

documentary evidence of non- availability of the specified brand and prior approval of Engineer- in-

Charge.

Sample/Make of all the materials will be used only after approval of the Engineer- in- Charge

LIST OF APPROVED MATERIALS
SL. MATERIAL MATERIAL
NO. DESCRIPTION BRAND MAKE
1 |Chloropyriphos PIRAMID AMVAC AGRI RASAYAN PVT. LTD.
NOBAN CHEMTTS WETS & FLOWS PVT LTD.
DURSBANTCT DE-NOCIL LTD.
PREMISE AGENDA BAYER LTD.
HILBAN HINDUSTAN INSECTICIDES LTD.
SARUPS PEST CONTROL SARUPS PEST CONTROL LTD.
2 43 Grade ordinary ACC ACC CEMENTS LTD.
Portland Cement ULTRA TECH ULTRA TECH CEMENT LTD.
/ Portland Pozzolana
Cement / Slag COROMANDAL INDIA CEMENTS LTD.
Cement BIRLA BIRLA CORPORATION LTD.
(strikeout the cement
. CHETTINADU CHETTINADU CEMENTS
not required)
CORPORATION LTD.
BHARATHI BHARATHI CEMENT CORPORATION
LTD.
DALMIA DALMIA CEMENT BHARAT LTD.
ZUARI ZUARI CEMENT LTD.
JAYPAEE CEMENT JAYPEE CEMENT LTD.
MAHA CEMENT MY HOME INDUSTRIESPVT. LTD
J.K. CEMENT J.K. CEMENT PVT. LTD
AMBUJA CEMENT AMBUIJA CEMENTS LTD
PENNA CEMENT PENNA CEMENTINDUSTRIES LTD
KONARK CEMENT KONARK CEMENT
CENTURY CEMENT BIRLA GOLD CEMENT
SHREE CEMENT SHREE CEMENT
RAMCO CEMENT RAMCO CEMENTS LTD
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SAGAR CEMENT SAGAR CEMENTS LTD
EMAMI CEMENT EMAMI CEMENTS LTD
Damp Proof Material [MAPEI MAPEI CONSTRUCTIONS PRODUCTS

INDIAPLTD

FERROUS CRETE FERROUS CRETE (INDIA)
PVT.LTD

IMPERMO SNOWCEM PAINTS

DURASEAL APURVA INDIA PVT LTD

ACCO PROOF ACC CEMENTS LTD

DR.FIXIT PIDILITE INDUSTRIES

FOSROC FOSROC CHEMICALS INDIA PVT.
LTD

CICO CICO INDUSTRIES

SIKA SIKA INDIA PVT LTD.

PIDILITE PIDILITE INDUSTRIES LTD

BASF BASF INDIA LTD.

MYK MYK LATICRETE INDIA PVT LTD.

ASIAN PAINTS SMARTCARE
DAMPROOF

ASIAN PAINTS LTD

WEATHER COAT
ROOFGUARD

BERGER PAINTS

POLYTANCRETEIWI

SUNANDA SPECIALITY
COATINGS PVT LTD.

WALLSHIELD 2K

BERGER PAINTS

TMT Bars Fe-500 D

SAIL STEEL AUTHORITY OF INDIA
LTD.

TISCO TATA STEEL LTD.

VIZAG RASTRIYA ISPAT NIGAM LTD.

JSW JSW STEEL LTD.

JINDAL JINDAL STEEL & POWER LIMITED

Plasticiser & Super
Plasticiser

CONTRAMENT, POWER
FLOW

MC BAUCHEMIE (INDIA) PVT
LTD.

SUNANDA CHEMICALS

SUNANDA CHEMICALSLTD

MYK SCHOMBURG MYK ARMENTS RANGE OF
PRODUCTS

PLASTIMENT, SIKAMENT  SIKA INDIA PVT LTD.

CONPLAST SP430 FOSROC INDIA

CHRYSO - HP / DELTA /
OPTIMA

CHRYSO INDIA PVT LTD

BASF

BASF INDIA LTD.

CICO

CICO INDUSTRIES
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SMART CARE TECHNO ___ JASIAN PAINTS LTD
PLAST /SMART CARE
MAXIMO PLAST
ENDURA H.R. JHONSONS.
6 [Expansion Joint DURA BOARD HD 100 SUPREME INDUSTRIES
Bitumen Board STP SHALIMAR TAR PRODUCTS
DURAFILL SUPREME INDUSTRIES
7 |Post Tensioning CRUX CRUX PROCESSING SYSTEMS
System PVT LTD
VSL VSL INDIA LTD
ULTRACON ULTRACON STRUCTURAL
SYSTEMS PVT LTD
BBR BBR (INDIA) PVT LTD.
8 |PT Strands DP WIRES DP WIRES LTD.
TATA WIRON TATA STEEL LTD.
USHA MARTIN USHA MARTIN LTD
9 |Adhesive DUNLOP INDIA TYRES & RUBBERCO (INDIA)
LTD.
VAMORGANIC VAMORGANIC LTD.
SIKA SIKA INDIA PVT LTD.
FEVICOL PIDILITE INDUSTRIES
cIco CICO INDUSTRIES
PROOFEX OF FOSROC INDIA LTD.
ADHESIVE
KERABOND PLUS MAPEI CONSTRUCTION
PRODUCTS INDIA P LTD.
ASIAN PAINTS ASIAN PAINTS LTD
10 |Grout ARDEX ARDEX ENDURA ADHESIVE INDIA PVT
LTD.
FERROUS CRETE FERROUS CRETE (INDIA)
PVT.LTD
LATA POXY MYK LATICRETE INDIA PVT.LTD
BASF BASF INDIA LTD.
FOSROC GP2 FOSROC INDIA LTD.
MYK SCHOMBURG MYK ARMENTS RANGE OF

PRODUCTS

FUGABELLA, PORCELANA

KEROKOLL INDIA PVT LTD.

DR.FIXIT PIDILITE INDUSTRIES

KERAPOXY MAPEI CONSTRUCTION
PRODUCTS INDIA P LTD.

WEBER SAINT GOBIN INDIA PVT LTD.

TEEMAX GROUT-TP-1

M/S TEEMAGE BUILDERS

(P) LTD
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11 |[Ready Mix Concrete  |ULTRATECH ULTRATECH CONCRETE
ACC ACC LTD
RMC(INDIA) RMC (INDIA) PVT. LTD
LAFARGE LAFARGE INDIA PVT. LTD
12 |AAC Blocks XTRALITE ULTRA TECH CONCRETE LTD.
AREOCON HIL
SIPOREX SIPOREX
NUCON GREEN WAY  BUILDING
MATERIALS INDIA PVT.LTD
NCL NCL VEKA LTD.
RENACON RENAATUS PROCON PVT LTD
13 |Wooden Flush Door  JAYNA FLUSH DOORS JAIN WOOD INDUSTRIES
Shutters RAAVELLA DOOR RAAVELLA INDUSTRIALS (P) LTD
KAILASH KAILASH HITECH TIMBER

INDUSTRIES PVT.LTD

INDIAN TIMBER PRODUCTS

INDIAN TIMBERPRODUCTS

SHAKTHI

SHREE SHAKTHI MODERN FLUSH
DOORS

GREENLAM GREENLAMLY INDUSTRIES LTD.
MAYUR MAYUR PLY INDUSTRIES

MP PLYWOOD MP WOOD PRODUCTS
PRODUCTS

KITPLY KITPLY INDUSTRIES LTD.

DURO FLUSHDOORS DURO PLY INDUSTRIESLTD.
KENWOOD KENWOOD PLY & BOARD
CENTURY CENTURY FLUSH DOORS

DEC DEC| & P INDIA PVT LTD.

JAIN DOORS JAIN DOOR PVT LTD

A-1 TEAK PRODUCTS

A-1TEAK PRODUCTS PVT LTD

14

Water Proof Ply wood
Commercial Ply, Fire
Retardant Ply and
Block board

JAYNA PLY JAIN WOOD INDUSTRIES
GREENPLY GREENPLY INDUSTRIES LTD
KITPLY KITPLY INDUSTRIES LTD.
DUROPLY DURO PLY INDUSTRIES LTD
ARCHIDPLY ARCHID PLY INDUSTRIES LTD
CENTURY PLY CENTURY FLUSH DOORS
WUUDPLY M/S.PRIME VENEERS LTD
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15 |Laminate GREEN LAM GREEN LAM INDUSTRIES LTD
CENTUARY CENTURAY LAMINATES
MERINO MERINO LAMINATES
ARCHIDPLY ARCHID PLY INDUSTRIES LTD.
SONEAR SONEAR LAMINATES
ROYAL TOUCHE ROYAL TOUCHELAMINATES
KITMICA KITPLY INDUSTRIES LTD.
SUNMICA SUNMICA INDUSTRIES
VIDYA PLY VIDYA PLY & BOARD PVT LTD.
FORMICA FORMICALAMINATES(INDIA) PVT

LTD.

DECOLAM DECOLAM INDIA PVT.LTD

16 |Prelaminated Particle MERINO MARINO LAMINATES

board Exterior Grade ;1 /A KIT PLY INDUSTRIES LTD.

TESA ACTION Co.

TESA ACTION Co.

ECOBOARD ECOBOARD INDUSTRIES LTD
ASSOCIATE ASSOCIATE DECOR
LIMITED
ARCHID PLY ARCHID PLY INDUSTRIES LTD.
CENTUARY CENTUARY MDF
GREEN LAM GREENLAMINDUSTRIESLTD
17 |High Density (HDF) PERGO RED FLOOR INDIA
Prelaminated Board GREEN PLY GREEN PLY INDUSTRIES LTD.

18

Gypsum Board

GYPROC SAINT GOBIAN

SAINT GOBINGYPROCK INDIA
LTD.

LAFARGE

LAFARGE INDIA PVT. LTD

USG BORAL BOARD

USG BOARD INDIAPVT.LTD

ARMSTRONG ARMSTRONG WORLD

INDUSTRIES
19 |Glass Door Hardware DORMA DORMAKABA INDIA PVT LTD

KICH KICH ARCHITECTURAL
PRODUCTS LTD.

CLASSIC CLASSIC HARDWARE

SQUASH SQUASH GLASS DOORS

HAFELE HAFELE INDIA PVT LTD

OZONE OZONE HARDWARE

GEZE GEZE GMBH

DORSET DORSET INDUSTRIES PVT LTD
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20 [Hydraulic door GODREJ GODREJ LOCKING SOLUTION
closers/ Floor springs & SYSTEMS

HARDWYN HARDWYN HARDWARE
MAGNUM KIT MUKUND OVERSEAS
DORMA DORMAKABA INDIA PVT LTD
EVERITE EVERITE AGENCIES
DORSET DORSET INDUSTRIES PVT LTD
GEZE GEZE GMBH

21 |Locks & Latches DORSET DORSET INDUSTRIES PVT LTD
GODREIJ GODREJLOCKINGSOLUTION &

SYSTEMS

HITECH GLOBE LOCKS INDIA
HAFELE HAFELE INDIA PVT LTD
HARRISON HARRISON LOCKS
PLAZA BHARAT LOCK HOUSE
YALE ASSA ABLOY INDIA (PVT) LTD
LINK LINK LOCKS
GEZE GEZE GMBH
GARG D.P.GARG & CO.

22

Metalic / Steel Fire
Door

SHAKTHI HORMANN

SHAKTHI HORMANN PVT LTD

PROMOT

PROMOT FIRE &INSULATION
(P) LTD.

MPP SCHODDERS MPP TECHNOLOGY PVTLTD.
NAVAIR NAVAIR INTERNATIONAL PVT
LTD.
SIGNUMFIRE SIGNUMFIRE PROTECTION PVT LTD.
PROTECTION
SUKRI SUKRI FIRE DOORS PVTLTD
KENWOOD KENWOOD PLY & BOARD
GODREJ GODREJ SECURITY SOLUTION
23 |Fire Smoke Seal HILTI HILTI INDIA PVT LTD
PROMAT PROMAT FIRE &

INSULATION (P) LTD
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ATROFLAME ATROFLAME LTD.
RAVEN RAVEN GLOBAL
24 [Fire Rated Hardware  |DORMA DORMAKABA INDIA PVTLTD.
INGERSOLRAND INGERSOLRAND(INDIA)LTD
DORSET DORSET INDUSTRIES PVT LTD
BACKERS FS BACKERS FS
GEZE GEZE GMBH
25 |Non Metallic Fire NAVAIR NAVAIR INTERNATIONAL PVT
door LTD.
PROMAT PROMAT FIRE &INSULATION
(P) LTD
GODREJ GODREJ SECURITY SOLUTIONS
KENWOOD KENWOOD PLY & BOARD
26 [Stainless Steel KUNDAN KUNDAN INDUSTRIES LTD
Screws ALLOY ALLOY LTD
GKW GKW LIMITED
NETTLEFOLD NETTLEFOLD SCREWS
POOJA POOJA STEEL CORPORATION
ATUL ATUL FASTENERS LTD
27 [Butt Hinges Openable  |HAFELA HAFELE INDIA PVT LTD.
Window Shutters EARLT BIHARI EARLT BIHARI INDIA PVT LTD
DORMA DORMAKABA INDIA PVT LTD.
DORSET DORSET INDUSTRIES PVT LTD
ALU ALPHA ALU ALPHA INDIA
28 [Mild Steel Butt JOLLY OLLY ENGINEERINGWORKS
:::g: / Piano SUPREME SUPREME
SASWAT SASWAT
DEEPAK DEEPAK
SWIFT SWIFT SCREWS

GARG

D.P. GARG & COMPANY
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AMIT LOVELY METALINDUSTRIES PVT LTD.
JIYOTI JYOTI ARCHITECTURALPVT LTD.
29 [Stainless Steel Butt PRAYAG PRAYAG POLYMERS (P)LTD.
Hinges OZONE OZONE HARDWARE
DORMA DORMAKABA INDIA PVT LTD.
GEZE GEZE GMBH
GARG D.P.GARG & CO.
30 |Concealed Tower DORMA DORMAKABA INDIA PVT LTD.
Bolt INGERSOLRAND INGERSOLRAND(INDIA) LTD
DORSET DORSET INDUSTRIES PVT LTD
ALU ALPHA ALU ALPHA INDIA
31 |UPVC Doors, Door FENESTA FENASTA DCM SHRIMAN
Frames and Windows  |eNcRAFT ENCRAFT INDIA PVT LTD.
LG LG INDIA PVT LTD.
REHAU REHAU UNLIMITED POLYMER
SOLUTIONS
ALUPLAST ALU ALPHA INDIA
KOMARLING PROFILE INDIA WINDOW
TECHNOLOGY PVT LTD.
DUROPLAST DURO PLAST EXTRUSION PVT
LTD.
QUTE QUTE EXTRUSIONS PVT LTD.
NCL VEKA NCLS VEKA LTD.
32 |Pvc Doors and ACCUCEL ACCURA POLYTECH PVT LTD
Frames DUROPLAST DUROPLAST EXTRUSIONPVT LTD
POLYLINE POLYLINE EXTRUSIONPVT LTD
RAJSHRI RAJSHRI PRODUCTIONSPVT LTD
QUTE QUTE EXTRUSIONS PVT LTD
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33 [Stainless Friction HETICH HETICH INDIA PVT.LTD
Hinges HAFFLE HAFELE INDIA PVT LTD.

SECURISTYLE SECURISTYLE INDIA PVT LTD.
EARL BIHARI EARLT BIHARI INDIA PVT LTD
EBCO EBCO
ROTO ROTO FRANK ASIA

34 [Float Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD
ASAHI ASAHI INDIA GLASS LTD
PILKINTON PILKINTON INDIA PVT LTD.
MODIGUARD GUJARAT GUARDIAN LTD

35 |Reflective Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD
ASAHI ASAHI INDIA GLASS LTD
PILKINTON PILKINTON INDIA
MODIFLOAT GUJARAT GUARDIAN LTD
GLAVERBEL GLAVERBEL INDIA

36 Tempered Reflective/  [SAINT GOBAIN SAINT GOBIN INDIA PVT LTD

Clear Glass FUSO FUSO GLASS INDIA PVT LTD
GURIND GURIND INDIA
ASAHI ASAHI INDIA GLASS LTD
MODIGUARD GUJARAT GUARDIAN LTD
IMPACT SAFETY IMPACT SAFETY GLASS WORKS PVT
LTD.
37 [Fire rated glass CONTRA FLAM SAINT GOBIN INDIA PVT LTD

PYROSWISS OF SAINT
GOBAIN

PROMAT

PROMAT FIRE &
INSULATION (P) LTD

PYRAN OF SCHOTT

SCHOTT GLASS INDIA PVT LTD

PILKINTON PILKINTON INDIA
38 |Anchor / SS Stone HILTI HILTI INDIA PVT LTD
Cladding Clamps / Dash  [igeieg FISCHER INDIA
Fastners
ANCHOR ANCHOR LTD
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NUTECH NUTECH CONSTRUCTION CHEMICALS
CANON CANNON
WURTH WUERTH INDIA PVT LTD.
TRIXEL AXEL INDIA PVT LTD.
HELFEN HELFEN ANCHORING SYSTEM
BOSCH BOSCH LTD
39 |Structural Steel SAIL SAIL
TISCO TATA STEEL
VIZAG RINL
ISW ISW
APOLLO APL APOLLO
40 |M.S Pipe Tubes SAIL SAIL
TISCO TATA STEEL
APOLLO APL APPOLLO
KALINGA KALINGA TUBES
JINDAL ISW
NEZONE NEZONE TUBES LIMITED
41 |[Stainless Steel SALEM SAIL
CONNECT CONNECT LTD
ARK PRODUCT PVT.LTD ARK PRODUCT PVT LTD.
JINDAL ISW
SAIL SAIL
KINGSTON KINGSTON BRASS
42 [stainless Steel bolts, KUNDAN KUNDAN INDUSTRIES LTD
washers, nuts POOJA POOJA STEEL
CORPORATION
ATUL ATUL FASTNERS LTD
HILTI HILTI INDIA PVT LTD
43 |[Stainless  steel KUNDAN KUNDAN INDUSTRIES LTD
pressure  plate POOJA POOJA STEELCORPORATION

SCrews

ATUL

ATUL FASTNERS LTD




90

44 Welding Rods ADVANI ADVANI OERLIKON LTD
ESAB ESAB INDIA PVT LTD.

45 |Metal Deck Sheet TATA TATA STEEL
SAIL SAIL

46 |Shear Stud/ Connector |KOCO KOSTER & CO.

47 \Vitrified Tiles AGL ASIAN GRANITE INDIA

LIMITED

MARBITO MARBITO TILES
NITCO NITCO LTD.
RAK RAK CERAMIC INDIA PVT LTD
RESTILE RESTILE CERAMIC LTD
KAJARIA KAJARIA CERAMIC LTD
SOMANY SOMANY CERAMIC LTD
JHONSON PRISM JOHNSON LTD

VARMORA GRANITO

VARMORA GRANITO
GRANITE PVT LTD

NAVEEN MURUDESHWARCERAMICS LTD
VIERO APARNA TILES
APARNA VITERO APARNA ENTERPRISESLTD

48 |Glazed Ceramic Tiles (alsolAGL ASIAN GRANITE INDIA

wall tiles) LIMITED

NITCO NITCO LTD.
RAK RAK CERAMIC INDIA PVT LTD
KAJARIA KAJARIA CERAMIC LTD
SOMANY SOMANY CERAMIC LTD
JHONSON PRISM JOHNSON LTD

VARMORA GRANITO

VARMORA GRANITO
GRANITE PVT LTD

NAVEEN

MURUDESHWARCERAMICS LTD
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49 [Synthetic Sports ARMSTRONG ARMSTRONG FLOORING
Flooring LG LG HAUSYS INDIA
WONDORFLOOR RMG POLYVINYL INDIALTD
50 |Linoleum Sports ARMSTRONG ARMSTRONG FLOORING INDIA
Flooring LTD
FORBO FORBO FLOORING INDIA PVT
LTD
GERFLOR GERFLOR FLOORING
51 |False Floor HEWETSON HEWETSON INDIA
ACCESS FLOOR ACCESS FLOOR SYSTEM
SYSTEM
UNIFLOOR UNIFLOOR INDIA LTD
UNITILE UNITILE OFFICE SYSTEMS PVT
LTD.
PINNACLE PINNACLE
KEBAO INNER SPACE (DISTRIBUTORS)
52 [Engineered Wood ARMSTRONG ARMSTRONG FLOORING

Floor

MIKASA REAL WOOD
FLOORS

GREEN LAM INDUSTRIES

NEW WOOD NEW WOOD INDIA LTD
WERNER WERNER FLOORS
PERGO REDFLOOR INDIA

53

Floor Spring (For non DSR
Iltems)

DORMA

DORMAKABA INDIA PVT LTD

INGERSOLRAND INGERSOLRAND INDIAPVT LTD.
OZONE OZONE HARDWARE
GEZE GEZE GMBH

54 |Cement Concrete NITCO NITCO LTD.

parking tiles PODDAR PODDAR UDYOG
EUROCON EUROCON TILES INDIA
DAZZLE DAZZLE DESIGNER TILES PVT
LTD.

NTC NTC PARKING TILES




92

HINDUSTAN TILES

HINDUSTAN TILES,RANCHI, PUNE

ULTRA ULTRA TILE PRIVATE LTD
55 |Synthetic Carpet TOLI TOLI Corporation
Tiles HOLLITEX HOLLITEX CARPET TILES
STANDARD CARPETS STANDARD CARPETS
56 |Vitrified Paving Tiles PAVIT PAVIT CERAMICS PVT LTD.
57 |Glass Mosaic Tiles ITALIA TILE ITALIA MOSAICS PVT. LTD
CORAL CORAL TILES
MRIDUL MRIDUL TILES
PALLADIO PALLADIO MOSAICS
BISAZZA BISAZZA ITALY
BIRLA WHITE BIRLA CORPORATIONLTD.
JK WHITE JK CEMENT LTD

PAVIT (ECO TILE)

PAVITCERAMICS PVTLTD.

58

Thermal Insulation
Treatment

PIDILITE

PIDILITE INDUSTRIES

ELASTOSPRAY

BASF

ROCK INDIA PVT LTD.

ROCK INDIA PVT LTD

WEATHER KOOL &
SEAL

BERGER PAINTS

59

Acoustic Insulation

TWINGERINSUL

U.P. TWIGA FIBER GLASS LTD

LLOYD INSULATION

LLOYD NSULATION(INDIA) LTD.

SAINT GOBAIN GYPROC

SAINT GOBIN GYPROCINDIA

HIMALAYAN HIMALAYAN ACOUSTICS
ACOUSTICS
KNAUF KNAUF GYPSUM INDIA
PVT.LTD
ANUTONE ANUTONE ACOUSTICSLTD.
60 [UPVC  Pipes and [SUPREME SUPREME INDUSTRIESLTD
Fittings  (Rain - Water 50 Ner PRINCE PIPES ANDFITTINGS LTD

Pipes)
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FINOLEX FINOLEX INDUSTRIES LTD
PREPOLY PREMIER PVC INDUSTRY
ASTRAL ASTRAL POLYTECHNIKLTD
ASHIRWAD ASHIRWAD PVC PIPES
FLOWGUARD FLOWGUARD

TRUFLOW HSIL LTD OF HINDWARE

61

Sandwich UF
panelled roofing
sheets

LLOYD INSULATION

LLOYD INSULATION(INDIA) LTD.

JINDAL MECTEC /
JINDAL

MECTEC PVT LTD

DANPALON DANAPAL LIGHT ARCHITECTURE
GE PLASTIC GE SILICONS
LEXAN LEXAN LTD
62 |Polycarbonate Sheet MG POLYPLAST MG POLYPAS
GE LEXON GE SILICONS
DANPALON DANAPAL LIGHT ARCHITECTURE
ALCOX HINDEGGAN ALCOX LTD.
POLYGAL POLYGAL INDIA PVT LTD.
63 |False Ceilings AEROLITE ANDHRA POLYMERS PVTLTD
/AEROLITE INDUSTRIES PVT LTD.
ANUTONE ANUTONE ACOUSTICS LTD
ARMSTRONG ARMSTRONG WORLD
INDUSTRIES
GRIDSQUARE GRIDSQUARE CEILINGS
KNAUF KNAUF GYPSUM INDIA PVT. LTD
USG BORAL USG BORAL

HUNTER DOUGALS

HUNTER DOUGALS

SAINT GOIBAIN
GYPROC

SAINT GOBIN GYPROCINDIA
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64

False Ceiling Members
(perimeter, Ceiling
Section,

Intermediates,angles etc)

ARMSTRONG ARMSTRONG WORLD
INDUSTRIES
AEROLITE ANDHRA POLYMERS PVT

LTD./AEROLITEINDUSTRIES PVT LTD.

GRIDSQUARE GRIDSQUARE CEILINGS
GYPFRAME STEEL BRITISH GYPSUM
KNAUF KNAUF GYPSUM INDIA
PVT.LTD

LLOYD LLOYD INSULATION(INDIA) LTD.
SAINT GOBAIN SAINT GOBAIN GYPROC

65 [Synthetic Enamel PREMIUM GLOSS ENAMEL  |ASIAN PAINT LTD

Paint

DULEX ICI DULEX LTD
NEROLAC NEROLAC PAINTS LTD
BERGER BERGER PAINTS
NIPPON NIPPON PAINT INDIALTD

66 [Pink Primer WOOD PRIMER ASIAN PAINT
DULEX ICI DULEX
NEROLAC NEROLAC KANSIANEROLAC PAINTS

LTD

BERGER BERGER PAINTS
NIPPON NIPPON

67 [Red Oxide Zinc HIGH PERFORMANCE ASIAN PAINT

Chromate Primer YELLOW METAL

PRIMER
DULEX IClI DULEX
NEROLAC NEROLAC
BERGER BERGER PAINTS
NIPPON NIPPON

68 |Oil Bound Distemper TRACTOR AQALOCK ASIAN PAINT
DULUX (MAXILITE) DULUX
MG POLYPLAST NEROLAC

BERGER (BISM)

BERGER PAINTS
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69

Acrylic Emulsion

PREMIUM EMULSION ASIAN PAINT
DULUX (SUPER COVER) ICI DULUX
NEROLOC (BEAUTY NEROLAC
GOLD)

BERGER (BISM)

BERGER PAINTS

70

Water Proof Cement
Paint

ASIAN EXTERIAL WALL
PRIMER

ASIAN PAINT

BERGER BERGER PAINTS
SURFA SURFACOATS (INDIA) PVT. LTD
IClI DULUX ICI DULUX
CEM COLOUR SNOWCEM PAINTS
71 |Acrylic Smooth DULUX ICI DULUX
Exteriorpaint APEX ASIAN PAINTS
NEROLAC NEROLAC
BERGER BERGER
NIPPON NIPPON
72 |Premium Acrylic smooth |ULTIMA ASIAN PAINT
:z’z—:;;is;spaint with silicon DULUX ICl DULUX
NEROLAC NEROLAC
BERGER BERGER
SURFEX RAIN SHIELD SURFACOATS

73

Cement Based Wall
Putty

J.K. WALL PUTTY

J.K. CEMENTS LTD.

BIRLA WALL CARE

BIRLA CEMENTS LTD.

ASIAN PAINTS ASIAN PAINTS LTD.
ALTEK NCL ALLTEK & SECCOLD LTD.
BERGER BERGER

ARDEX ENDURA

ARDEX ENDURA INDIA PVT
LTD.

FERROUS CRETE

FERROUS CRETE (INDIA) PVT.LTD
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74 [Acrylic Textured APEX DURACAST ASIAN PAINTS
Plaster SPECTRUM PAINTS SPECTRUM PAINTS LTD.
HERITAGE HERITAGE RAJKAMAL GROUP
ASIAN PAINTS ASIAN PAINTS
NEROLOC NEROLOC
75 |[Ready Mix Cement READI PLAST ULTRATECH CEMENTSLTD

Plaster

GYPROC PLASTERS

SAINT GOBAIN GYPROC
INDIA

ULTRA TECH

ULTRA TECH CEMENT LTD.

FERROUS CRETE

FERROUS CRETE (INDIA)
PVT.LTD

76

Melamine Polish

ASIAN PAINTS

ASIAN PAINTS

MELAMINE GOLD WUDFIN

PIDILITE INDUSTRIES

POLYCURE POLYCURE MALAYSIA
77 [Fire Retardant Paint JOTUN JOTUN PAINTS
HILTI HILTI INDIA
AKZONOBEL DULEX AKZONOBELPAINTS
ASIAN PAINTS ASIAN PAINTS
STPL LTD STPL LTD
78 |Anticorrosive BERGER BERGER PAINTS INDIALTD.
bitumastic paint SHALIMAR SHALIMAR PAINTS INDIA LTD.

IS 158 BITUMINOUS ASIAN PAINTS

BLACK
79 |Cement Primer ASIAN PAINTS ASIAN PAINTS

JK PRIMAXX JK CEMENT LTD

BERGER BERGER PAINTS INDIA LTD.
80 [Epoxy Paint ASIAN EPOXY ASIAN PAINTS

BERGER BERGER PAINTS INDIA LTD.

SHALIMAR SHALIMAR PAINTS

STPL LTD

SHALIMAR TAR PRODUCTS
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ARDEX ENDURA

ARDEX ENDURA INDIA PVT LTD.

MAPECOAT L24 MAPEI CONSTRUCTION
PRODUCTS INDIA P LTD.

NEROLAC NEROLAC

SUN EPOXY PAINT SUNANDA SPECIALITY

COATINGS PVT LTD.

81

Epoxy Coating

BASF BASF INDIA LTD.
FOSROC FOSROC LTD
LATICRETE MYK LATICRETE INDIA

ARDEX ENDURA

ARDEX ENDURA INDIA PVT LTD.

MAPECOAT DW25

MAPEI CONSTRUCTION
PRODUCTS INDIA P LTD.

FERROUS CRETE

FERROUS CRETE (INDIA)
PVT.LTD

SUN EPOXY PAINT

SUNANDA SPECIALITY
COATINGS PVT LTD.

82 |Silicon Coating DOW CORNING DOW CORNING INDIA
BASF BASF INDIA LTD.
GE GE SILICONES
WACKER WACKER SILICONES
83 |Interlocking concrete DAZZLE DAZZLE DESIGNER TILES PVT
paver blocks LTD.
ULTRA ULTRA TILES PRIVATE LTD
SHREE SHREE BHARAT PAVER BLOCKS

HINDUSTAN TILES

HINDUSTAN TILES,RANCHI, PUNE

VYARA TILES VYARA TILES PVT LTD. / SURAT
NITCO (ROCKARD) NITCO

BHARAT (NILSAN) BHARAT

REGENCY REGENCY

BASANT BETONS BASANT BETONS
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84

Solar Studs / Median
markers

3M

3M SCIENCE

AVERY DENNISON

AVERY DENNISON INDIA PVT.
LTD.

NIKKALITE

NIPPON CARBIDE
INDUSTRIES (USA)

85

Polycarbonate convex
mirrors, rubberized
road

UNIQUESAFETY SOLUTIONS

UNIQUE SAFETYSOLUTIONS

hump
86 |Mirror MODI GUARD GUJARAT GUARDIAN LTD
SAINT GOBAIN SAINT GOBAIN GLASS INDIA LTD.
AIS MIRROR ASAHI INDIA GLASS LTD
ATUL ATUL GLASS INDUSTRIES LTD.
87 |Vitreous Commodes HINDWARE HSILLTD
/Washbasin ROCA ROCABATH ROOM PRODUCTS
PARRYWARE ROCA BATH PVT LTD.
KOHLER KOHIER WORLD WIDE
CERA CERA SANITARY WARE LTD
JAQUAR JAQUAR GROUP
BATHSENSE ASIAN PAINTS
88 |Flushing Cistern PARRYWARE ROCA BATH PVT LTD.
KOHLER KOHLER WORLD WIDE
HINDWARE HSIL LTD
CERA CERA  SANITARY WARELTD
JAQUAR JAQUAR GROUP
BATHSENSE / TECE ASIAN PAINTS LTD
89 [SWR PVC Pipes and SUPREME SUPREME INDUSTRIES LTD
Fittings ASTRAL ASTRAL POLYTECHNIKLTD
FINOLEX FINOLEX INDUSTRIES LTD
FLOWGUARD ASHIRWAD PVC PIPES
PRINCE PRINCE PIPES ANDFITTINGS LTD
TRUFLOW HSIL LTD OF HINDWARE
D.E.C D.E.CINDUSTRIES PVT LTD
90 |Stainless Steel JHONSON PRISON JHONSON LTD.
KitchenSink DIAMOND PHEONIX APPLIANCES PVT LTD.

JINDAL

CENTUARY POLYTECH
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NILKANTH NILKANT
NIRALI IYOTI (INDIA) METAL
INDUSTRIES PVT LTD
HINDWARE HSIL LTD.
SILVER SHINE BLUE STONE SANITARY
INDUSTRIES PVT LTD.
JOYNA JOYNA
NAVKAR SHRI NAVKARMETALSLTD.
FRANKE FRANKE INDIA LTD.
FUTURA FUTURA KITCHEN SINKS INDIA PVT
LTD.
91 |Centrifugally Caste NECO JAYASWAL NECO LTD.
(Spun) Iron Sail Pipes (g} " RRAND SKF INDUSTRIES
HEPCO HEPCO
BENGAL IRON BENGAL IRON CORPORATION
CORPORATION
NECO JAYASWAL NECO LTD.
RPMF RAJ PATTERN MAKERS AND
FOUNDERS PVT LTD.
HIF M/S. BABULAL BAJAJ IRON FOUNDRY
92 |PE-AL-PE Composite  |KITEC KITEC INDUSTRIES (INDIA) PVT
pipes LTD.
93 |Gl Pipes TATA TATA STEEL LTD.
ZENITH ZENITH BIRLA (INDIA) LTD.
HISSAR HISSAR
JINDAL JINDAL PIPES LTD.
APOLLO APL APOLLO
NEZONE
TNT
94 |Gl Pipes Fittings 70LOTO ZOLOTO INDUSTRIES
UNIK UNIK MALLEABLES
HB HB INDUSTRIES
ICS SGREE SAMARTH
ENGINEERS
R BRAND

Ul BRAND
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95 |Water Supply Valves ZOLOTO ZOLOTO INDUSTRIES
LEADER LEADER VALVES LTD.
ARCO ARCO VALVES PVT LTD
NANDA NANDA MILLER COMPANY
96 |CPVC Pipes and SUPREME SUPREME INDUSTRIESLTD
Fittings FINOLEX FINOLEX INDUSTRIES LTD
ASTRAL ASTRAL POLYTECHNIKLTD
PRINCE PRINCE PIPES ANDFITTINGS LTD
TRUFLOW HISL LTD OF HINDWARE
BIRLA AEROCON HIL LTD
ASHIRWAD ASHIRWAD PVC PIPES
FLOWGUARD FLOWGUARD
D.E.C D.E.C INDUSTRIESPRIVATE LTD
JAIN JAIN - SYSTEMS
LTD
97 |PVC/ HDPE Water VECTUS VECTUS INDUSTRIES LTD
Storage Tanks SUPREME SUPREME INDUSTRIESLTD
98 |DI Pipes ELECTROSTEEL ELECTROSTEEL
JINDAL JINDAL
TATA DUCTURA TATA DUCTURA
KAPILANSH KAPILANSH
KESHORAM KESHORAM
SRIPIPES
ELECTROTHERM
JAIBALAII
TATA METALIDES
KUBOTO
99 DI fittings ELECTROSTEEL ELECTROSTEEL
JINDAL JINDAL
TATA DUCTURA TATA DUCTURA
KAPILANSH KAPILANSH
KESHORAM KESHORAM
SRIPIPES
ELECTROTHERM
100 |Water Supply JAQUAR JAQUAR GROUP
fixtures like  bibcock, 5\ prywWARE ROCA BATHROOM
showerpanels PRODUCTS PVT. LTD
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METRO METRO SANITATIONSPVT. LTD
WATERMAN KEWAL BROTHERS

SEIKO SEIKO SANITATIONS

PRAYAG PRAYAG POLYMERS PVT LTD.
KINGSTON KINGSTON BRASS INDIA
JOHNSON PRISM JOHNSON LTD

MARC MARK SHOWERS

HINDWARE HSIL LTD.

ESS ESS/BATHSENSE ASIAN PAINTS

/ROYAL ASIAN PAINTS

101 |Air Release Valve KIRLOSKAR KIRLOSKARBROTHERS LTD.
RBM AFS LTD
KARTAR KARTAR VALVES PRIVATE LTD.
102 |CentrifugallyCaste (Spun) [LANCO / SRIPIPES ELECTROSTEELCASTINGS LTD.
Iron JINDAL JINDAL SAW LTD
KESHORAM KESORAM INDUSTRIESLTD
ELECTROSTEEL ELECTROSTEEL
CASTINGS LTD.
103 [Spun Cast Iron Fittings NECO JAYASWAL NECO LTD.
KARTAR KARTAR VALVES PRIVATE LTD.
ELECTROSTEEL ELECTROSTEELCASTINGS LTD.
KAPILANSH CENTRIFUGAL KAPILANSH DHATUUDYOG
(P) LTD.
SKF BRAND SINGHALIRON FOUNDARY PVT LTD
104 |Cl double flange KIRLOSKAR KIRLOSKAR BROTHERSLTD.
sluicevalve RBM AFS LTD
KARTAR KARTAR VALVES PRIVATE LTD.
IVS INDIAN VALVES PRIVATE LTD.
Z0LOTO ZOLOTO INDUSTRIES
BURN BURN
LEADER LEADER VALVES LTD.
105 |Cl double flanged Kirloskar Kirloskar Brothers Ltd.,
nonreturn valve Fluidtech Fluidtech

Zolto

Zolota Industries
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106 |Gun metal Valves Zolto Zolota Industries
Leader Leader valves Ltd.
Sant Sant valves Pvt Ltd
Audco L&T Valves
107 |PTMT/PVC water supply, |PEARL Precision Products
sanltary.flttmgs, bib Prayag Prayag Polymers (P) Ltd
cocks, pillar cock, Angle
valve, etc. Supreme Supreme Industries
108 |RCC Pipes Indian Hume Pipe Indian Hume Pipe Ltd.,
Madurai spun pipe Madurai spun pipe company
Lakshmi Sood & Sood Lakshmi Sood & Sood Pipe Co.
Jain & Co Jain spun pipes Co.,
109 |Cl Manhole cover Neco Jayaswal Neco Ltd.
HEPCO Binay Udyog Pvt. Ltd.
BIC Bengal Iron corporation
110 [SFRC Cover and KK KK Manhole and gratings Co Pvt Ltd.,
grating
Advent Advent concrete vision
Kutty Kutty Industries
Nu-TEC Nu-Tech concrete products
(P) Ltd,
DEC DEC| & P India Pvt.Ltd.
111 |Plastic KK India KK Manhole and gratings Co Pvt Ltd.
EncapsulatedFoot KGM KGM Exports

Rest

Accurate Buildcon

Accurate Buildcon company

112

Spun cast iron covers
&gratings

Neco

Jayaswal Neco Ltd

Jagannath

Sri Jagannath Iron Foundry Pvt. Ltd.

Kapilansh Centrifugal

Kapilansh DhatuUdyog (P)Ltd.

SKF brand SINGHALIRON FOUNDARY
Pvt. Ltd.
113 |Aluminium Hindalco Hindalco Industries Ltd.,
doors/wmdows jindal jindal Aluminum Ltd.,
sections

Padmavathi Extrusion

Padmavathi Extrusion Private Ltd.

Hyd

Hydro Extrusion

Omalco Extrusion

Omalco Extrusion Pvt. Ltd.

Bhoruka

Bhoruka Aluminum Ltd.,

Indal

Indian Aluminum Ltd.,
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114 |Aluminum Define Define Overseas Pvt. Ltd.
syste.ms/Anodise(.i ] Schueco Schueco India Pvt. Ltd.,
aluminum fittings
for doors/windows Bhoruka Bhoruka Aluminium Ltd.,

Kawneer Kawneer India
Hardima Hardima sales corporation
Everite Everite Agencies
Jyothi Jyothi Industries
Sigma Sigma Corporation

115 |Friction stay hinges Earl Bihari Earl Bihari Pvt. Ltd.
KINLONG Kinlong Industries

116 |EPDM Gaskets Anand Anand NVH products (P)Ltd.,
Roop Roop Polymers Ltd.,
Bohra Bohra rubber Pvt Ltd.,
Hanu Hanu Industries

Amee Rubber

Amee Rubber Industries Pvt Ltd.

117

Silicon Gaskets

Sree Gaurav

Sree Gaurav Rubber products

118

Masking Tapes

3M

3M

Sun

Sun

\Wonder polymer

Wonder Tape Industries

Roop

Roop Polymers Ltd.

119

Water proofing
compound

Fosroc

Fosroc India

Ferrous Crete

Ferrous Crete (India) Pvt. Ltd.

Sika Sika India

MYK Schomburg MYK Arments range of
products

Penetron Penetron India Pvt.Ltd.

Dr. Fixit Pidilite Industries

Accoproof ACC Cements Ltd.

Ardex Endura

Ardex Endura (India) Ltd

Alchemica

Alchemica Ltd.

Smart Care

Asian Paints

Cementmix Plus/
AdvancedLatex Plus

Berger Paints

Shaliplast LW+

STP Ltd

Mapecure AS/Mapecure
E30/Mapecure ASE

M/s  MAPEI Constructions
Product India Pvt. Ltd.
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120

Membrane Water
proofing system

BASF

BASF India Ltd.,

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

STP Ltd Shalimar Tar Products

MYK Schomburg MYK Arments range of
products

Asian paints Smart Care Water Proofing
products

Dr. Fixit Pidilite Industries

Alchemica Alchemica Ltd.

Ardex Endura

Ardex Endura Itd

Hydro tech

Hydro tech Ltd

Mapeplan TU S20/
Planiseal88/Planiseak 288

M/s  MAPEI Constructions
Product India Pvt. Ltd.

Elasto roof PU/Sunroof

Sunanda Speciality Coatings Pvt.Ltd

PU/Sunkote
121 |Chemical water BASF BASF India Ltd.,
proofing Ferrous Crete Ferrous Crete (India) Pvt.Ltd.
system
MC-Bauchemie MS-Bauchemie India Ltd.,
Sika Sika India
Sunanda speciality coating  [Sunanda speciality coatingPvt Ltd.
Perma construction Aid Perma Construction Aid Pvt Ltd
Fosroc Fosroc India
Dr. Fixit Pidilitelndustires
Smart Care Asian Paints
Latexshield 2K/ Berger Paints
TankshieldPW
122 |Water stops Hydrotite Sika India
BASF BASF India Ltd.,
Dr. Fixit Pidilitelndustries
Ardex Endura Ardex Endura Itd
Ferrous Crete Ferrous Crete (India) Pvt.Ltd.
Hydroswell Sika India
Smart Care Asian Paints
123 |Aluminium Alucobond 3A Composites India Pvt.Ltd.
composite panels Eurobond M/S Euro panel products Pvt. Ltd.
Aludecor M/S Aludecor Lamination Pvt.
Ltd.
Reynobond Reynobond
Alpolic Alpolic
Alstrong Alstrong
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124

PVC Perforated Pipes

Rex Polyextrusion

Rex Polyextrusion Ltd

Akash Enterprises

Akash Enterprises

Zenplas Pipes

Zenplas Pipes Pvt. Ltd.

Supreme

Supreme Industries

125

Play Equipment

Koochie Play

Koochie Play Systems Pvt. Ltd.

Playworld Systems

Playworld Systems India

126

Structural Sealant

Dow corning

Dow corning India

Wacker Wacker Silicones.
GE GE Silicones
STP Ltd. Shalimar Tar Products
Asian paints Smart Care Sealant
Fosroc Fosroc India
BASF BASF India Ltd.

127 |Poly-sulphide sealant Dr. Fixit Pidilite Industries Ltd

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

MYK Schomburg MYK Arments range of
products
Pidilite Pidilite Industeries
STP Ltd. Shalimar Tar Products
Fosroc Fosroc India
Techseal Choksey Chemical Pvt. Ltd,
Smart Care Asian Paints
128 |Bitumen Impregnated Shalitex Shalimar Tar Products
Board
129 |Polyethylene backer rod [Supreme Supreme Industries
130 |Epoxy Fosroc Fosroc India

Ferrous Crete

Ferrous Crete (India) Pvt. Ltd.

Shalibons Shalimar Tar Products
Asian paints Asian Paints
Ardex Ardex Endura (India) Pvt.Ltd.

131

Weather Silicon
makeandgrade

Dow corning

Dow corning India

Momentive (GE)

GE Silicones
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132 |GRC Jali Terrafirma Terrafirma GRC Industries
Ecovision Ecovision Industries Pvt. Ltd.
Mahesh GRC Mahesh Prefab Pvt Ltd.,

133 |Air transfer grills Cool grills Cool grills, Pune

Systemair India

Systemair India Pvt. Ltd.,

134

Ready made/
GypsumPlaster

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

Gyproc Cute 100

Gyproc India

Ultratech

Ultratech cements Ltd.

135 Steel Windows/ Pressed |[Madhu Industries, Madhu Industries, SanHarvic, NCL
Steel Frames
San Harvic, San Harvic
NCL NCL Industries
136 |PVC Flooring LG Hausys LG Hausys
Ger flor Gerflor flooring
Armstrong Armstrong World Industries
137 |Grass Paver Unistone Unistone
Ultra Ultra Ltd.

138

FRP Door Frames &
Shutter

Meena Fibre Glass,

Meena Fibre Glass

Duroplast Duroplast extrusion Pvt Ltd
Cactus Cactus
Polyline. Poluline
JAYNA Jain Wood Industries
JAIN Jain Doors Pvt Ltd
139 |Nom Metalic Floor Ironite Ironite
Surface Hardners Hardonite, Hardonite
FOSROC Fosroc India
SIKA SIKa India
BASF BASF India Ltd.,
CICO CICO Technologies Ltd.,
Pidilite Pidilite Industries Ltd,
140 |PU Enamel Metallic SKK SKK Ltd.
;alizr;tsxc;npl;/:ititructure Akzonobel Akzonobel
(Premium Quality) Asian Asian Paints
Berger, Berger paints India Ltd.
MRF MREF Paints




107

141

Rockwool/Glasswool
insulation

Twigafiber

Twigaifiber glass Ltd.

Llyod Insulation

Llyod Insulation Ltd.

Supreme

Supreme Industries Itd

142

Actactic Polypropylene

(APP)
Modified Water proof
Membrane

STP

Shalimar Tar Products

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

Bitumat Co. Ltd,

Bitumat Co. Ltd

Pidilite

Pidilite Industries Ltd,

Ardex Endura

Ardex Endura

Hydrotech Ltd.

Hydro tech Ltd

Smart Care Asian Paints
Proshield Berger Paints
IWL India Limited IWL India Limited
143 |Structural Glazing Modi, Modi Guard
Saint Gobain Saint Gobain Glass India Ltd.
Asahi, Asahi India glass Ltd
Glaverbel Glaverbel India
144 |Sensor Based Auto AOS Systems,, AQS Systems
Flush Systems TOTO TOTO Ltd
Parryware, Parryware
Hindware, HSIL Ltd
Grohe, Grohe
Jaquar Jaquar Group
Kochier Kochier
145 |Float Valve (Ball Prayag, Prayag Polymers (P) Ltd
Valve) Leader, Leader valves Ltd.
Zoloto, Zolota Industries
IBP IBP Industries
Arco Arco valves Pvt. Ltd.,
146 |Spider Patch Fittings Dorma,, Dormakaba India Pvt. Ltd
for Structural Glazing Sevax Saint Gobain Glass India Ltd.
Kich Kich India
Ozone Ozone Ltd
Hafele Hafele Ltd
147 |Multi Walled Poly Danpalon Danapal Light architecture
carbonate Roofing Lexan GE GELexan

Sheets
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148 |Adhesive for AAC Ultratech Ultratech cements Ltd.
Block/Tiles Ardex Endura/Gold Star Ardex Endura
Ferrous Crete Ferrous Crete (India) Pvt.Ltd.
Smart Care Tile Asian Paints
Adhesive
Tile Adhesive Plus Berger Paints
149 |Aluminium Formwork MFE(MIVAN) MIVAN
S-Form S-Form
MFS MFS
150 |EPDM Water Smart Care Asian Paints

ProofingMembrane

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

Pidilite Pidilite Industries
STP Shalimar Tar Products
Fosroc Fosroc India

151 |PU Coating (UV Resistant [Smart Care Asian Paints

AppliedCoating) Liquid Pidilite Pidilite Industries

BASF BASF
Fosroc Fosroc India
SIKA SIKA India

PU Roof koat

Berger Paints

152

Polyurea Ultroh

Smart Care/Ferrous
Crete

Asian Paints

Ferrous Crete

Ferrous Crete (India) Pvt.Ltd.

BASF BASF
SIKA SIKA India
Pidilite Pidilite Industries
153 |Modular Kitchen / Sleek Asian Paints
Wardrobes/l—!ardware Godrej Godrej & Boyce Co.
and Accessories
Spacewood Spacewood
Evoke Evoke
154 |High end Exterior Allura/Graniza Range Asian Paints
Textures SKK Brand SKK Ltd.
Berger Berger paints India Ltd.
155 |Acrylic Exterior Asian paints Asian Paints
Textures Berger Berger paints India Ltd.

Akzonobel

Akzonobel
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Ebco Ebco
Neroloc Nerolac Paints Ltd
156 |Puff Insulations Smart Care Asian Paints

Llyod Insulation

Llyod Insulation (India) Ltd.

Fosroc Fosroc India
BASF BASF
Pidilite Pidilite Industries Ltd.
Supreme Supreme Itd
157 |GP Grout Ferrous Crete Ferrous Crete (India) Pvt.Ltd.
Asian paints Smart Care SC GP GroutGrey
BASF BASF
Pidilite Pidilite Industries Ltd.
Care Care
Mapefill GPIN MAPEI ConstructionProducts India
P Ltd.
SIKA SIKA India
Smart Care SC GP Grout Asian Paints
Grey
Homeshield Supergrout Berger Paints
TEEMAX GROUT TP-1 M/s Teemage Builders (P)Ltd
158 |Galvalume sheet for |Llyod Metal Craft Llyod Insulations.
roofing, cladding,

Sandwich panel

Tata Blue Scope

Tata Blue Scope

Bhushan Bhushan steel
JSW JSW
Essar Essar group
159 |Mechanical coupler Dextra
forReinforcement Sanfield Sanfield India Ltd
160 |GRP/SMC PANEL PIPECO Tanks PIPECO Tanks
Tank(New Produc’_c "NELOSTO Tanks Devi Polymer Pvt. Ltd.
there Performance is yet .
b blished Chennai
tobe established.) VIVANTA VIVANTA Enterprises,Mumbai
AMITEX AMITEX Enterprises, Delhi
161 |Lifts OTIS M/s. OTIS Elevator Company
(India) Ltd.
EMPEROR M/s. SWIFT Engineering

JOHNSON & JOHNSON

M/s.Johnson Lifts Pvt Ltd.

KONE

M/s.KONE Elevator India Pvt. Ltd.
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162 |UPVC pipes and FINOLEX M/s.FINOLEX INDUSTRIES
fittings Ltd.
JAIN M/s.JAIN -
SYSTEM Ltd.,
SUPREME M/s.SUPREME INDUSTRIES
NANDI M/s.NANDI PIPES
163 [Submersible Pumps TEXMO M/s.AQUA GROUP (AQUATEX)
KSB M/s.KSB PUMPS
TARO M/s.TEXMO INDUSTRIES
KIRLOSKAR M/s.KIRLOSKAR BROTHERS
Ltd
GRUNDFOS M/s.GRUNDFOS PUMPS INDIA
(P) LTD.
164 |Centrifugal Pumps JYOTHI M/s.JYOTHI Ltd
KIRLOSKAR M/s.KIRLOSKAR BROTHERS
Ltd
BEACON M/s.BEACON INDUSTRIES
Pvt. Ltd
GRUNDFOS M/s.GRUNDFOS PUMPS INDIA
(P) LTD.
165 |Genset KIRLOSKAR M/s.KIRLOSKAR OIL
ENGINES (KOEL) Ltd
LEYLAND M/s.ASHOK LEYLAND
RUSTON M/s.RUSTON & HORNS BY
ENGINEERING COMPANY
GREAVES COTTON M/s.GREAVES COTTON Ltd
CUMMINS M/s.CUMMINS INDUSTRIES
166 |Water Meter DASMESH M/s.DASMESH ENGINEERING
WORKS
DARVESH M/s.DARVESH ENGINEERING
WORKS
NBESON M/s.NBESON ENGINEERING
WORKS
AQUAMET M/s.ZERMER AQUAMET
INDIA Pvt. Ltd
APOLLO M/s.APOLLO METERS Pvt. Ltd
167 |Cl Pipe & fittings ELECTROSTEEL ELECTOSTEEL CASTINGS LTD
SRIPIPES SRI PIPES / ECL
JINDAL JINDAL SAW LTD

ELECTROTHERM

ELECTROTHERM INDIA LTD.
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168 |Panel Board-Switch L&T L&T ELECTRICAL & AUTOMATION,
Breaker, Ammeter, MUMBAI
Voltmeter SIEMENS SIEMENS LTD
CG CROMPTON GREAVES CONSUMER
ELECTRICALS LTD
STANDARD STANDARD — HAVELLS INDIA LTD,
STANDARD ELECTRICALS
169 |Power Capacitor CG CROMPTON GREAVES CONSUMER
ELECTRICALS LTD.
L&T L&T ELECTRICAL & AUTOMATION
SIEMENS SIEMENS LTD.
170 |Fully Automatic Star L&T L&T ELECTRICAL & AUTOMATION
Delta Starter BHARATCUTLER HAMMER |BCH ELECTRIC LTD
SIEMENS UNITEC ENGINEERING LTD.
171 |Fully Automatic JYOTHI JYOTHI LTD
Transformer Starter KILBURN KILBURN TRANSFORMER LTD
UNILEC UNITEC ENGINEERING LTD
172 |UG Cables FINOLEX FINOLEX INDUSTRIES LTD
PARAGON PARAGON CABLES & WIRES
HARYANA
SUNCAB SUNCAB POWER CABLES LTD
EMPIRE EMPIRE CABLE INDUSTRIES (P) LTD,
DELHI
173 Horizontal split casing JYOTHI JYOTHI LTD
pump KIRLOSKAR KIRLOSKAR BROTHERS LTD
BEACON BEACON INDUSTRIES PV. LTD
GRUNDFOS GRUNDFQOS PUMPS INDIA (P) LTD,
CHENNAI
174 |Genset Battery AMCO AMCO BATTERIES LTD
STANDARD STANDARD BATTERIES LTD
EXIDE EXIDE INDUSTRIES LTD
DAGENITE DAGENITE BATTERIES
AMARON AMARA RAJA ENERGY & MOBILITY
LTD (AREMC)
175 |Change over switches STANDARD
HAVELLS HAVELLS INDIA LTD
KUNDAN KUNDAN CAB
GEM GEM
176 |CI/DI Motorised valve AVK AVK VALVES INDIA PVT. LTD
VAG VAG VALVES INDIA PVT. LTD

Note: In case make of any equipment or material is not specified in the NIT, the decision of the

Puducherry Schedule of Rates Standing Committee in this regard will be final.
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1. Equivalent material and finished of any other specialized make may be used on written
request of the contractor, in case of unavoidable circumstance and also if it is established that the
brands specified above are not available in the market, after written approval of the alternate brand
by the Puducherry Schedule of Rates Standing Committee. This substitution shall be subject to cost
adjustment in case the substituting brands is available at cheaper rates in market than those
mentioned herein above.

2. In addition, above brands wherever applicable, should have valid and active BIS certificate on
the date of supply for the work.

3. Other brands not included in the above list but having BIS certificate on the date of supply for
the work shall only be allowed against note (1) above.

Equivalent materials and finished of any other specialized make may be used, in case itis
established that the brands specified above are not available in the market but only after

approval of the alternate brand by the Puducherry Schedule of Rates Standing Committee.
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GENERAL TERMS AND CONDITIONS APPLICABLE FOR
ALL Electrical & Mechanical Components

1. The rates quoted by the tenderer, shall be firm and inclusive of all taxes
(including GST-works contract which is 18% as on date, & labour, cess1% and
Income Tax as applicable), duties, levies, octroi etc. and all charges for packing
forwarding, insurance, freight and delivery, installation, testing, commissioning
etc.at site including temporary construction of storage, risks, Overhead charges,
general liabilities/obligations and clearance from CEA/ Lift Inspectorate/ Fire
department etc. as required.

2. The department will not issue Octroi exemption certificate.

3. The contractor has to carry out maintenance as per manufacturer's standards for
a period of 12 months from the date of handing over. Nothing extra shall be paid on
this account.

4. All equipment’s shall be guaranteed for a period of 12months, from the date of
taking over the installation by the department, against unsatisfactory
performance and/or break down due to defective design, workmanship or
material. The equipment’s or components, or any part thereof, so found
defective during guarantee period shall be forthwith repaired or replaced free
of cost, to the satisfaction of the Engineer-in Charge. In case it is felt by the
departmentthat undue delay is being caused by the contractor in doing this,
the same will be got done by the department at the risk and cost of the
contractor. The decision of the Engineer-in- charge in this regard shall be final
& building on the contractor.

5. The tender shall guarantee among other things, the following:

a) Quality, strength and performance of the materials
used as permanufacturers standards.

b) Safe mechanical and electrical stress on all parts under all specifiedconditions
of operation.

c) Satisfactory operation during the maintenance period.

6. The contractor has to make its own arrangement for power supply required for

execution of the work.

7. The contractor has to make its own arrangement for water supply required for

execution of the work.
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The acceptable makes of various equipment’s/ components/ accessories have

been indicated in "Acceptable Makes" appended with the tender documents.

The tenderer shall work out the cost of the offer on this basis. Alternate

makes arenot acceptable.

All major equipment’s shall be offered for initial inspection at manufacturer’s
works. The contractor will intimate the date of testing of equipment’s at the
manufacturer’s works before dispatch. The successful tenderer shall give
advance notice of minimum two weeks regarding the dates proposed for such

tests to the department's representative to facilitate his presence during testing.

10.The Engineer-in-charge or his representative may witness such testing. The cost

11.

12.

13.

of the Engineer's visit to the factory will be borne by the Department.
Equipment’s will be inspected at the manufacturer/ Authorized Dealers
premises, before dispatch to the site by the contractor if so desired by the
Engineer-in-charge. Engineer-in-charge at his discretion may waive of

inspectionat factory /at the manufacturer's works before dispatch.

Copies of all documents of routine and type test certificates of the equipment,
carried out a the Manufacturer’s premises shall be furnished to the Engineer-in-

charge and consignee.

After completion of the work in all respects the contractor shall offer the

installation for testing and operation.

All works shall be carried out in accordance with relevant regulation, both
statutory and those specified by the Indian Standards related to the works
covered by this specification. In particular, the equipment and installation will
comply with the following:

i) Factories Act.

i) Indian Electricity Rules.

iii) B.1.S. & other standards as applicable.

iv) Workmen's compensation Act.

V) Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc.
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14.After completion of the installation, the same shall be offered for inspection by the

15.

16.

representatives of the Central Electricity Authority. The contractor will extend all help
including test facilities to the representatives of CEA. The observations of CEA will be
attended by the contractor. The installation will be commissioned only after getting

clearance from CEA.

Nothing in this specification shall be construed to relieve the successful tenderer of his
responsibility for the design, manufacture and installation of the equipment with all

accessories in accordance with currently applicable statutory regulations and safety codes.

The successful tenderer shall at all times indemnify the department, consequent on this
works contract. The successful tenderer shall be liable, in accordance with the Indian Law
and Regulations for any accident occurring due to any cause and the contractor shall be
responsible for any accident or damage incurred or claims arising there from during the
period of erection, construction and putting into operation the equipment’s and ancillary
equipment under the supervision of the successful tenderer in so far as the latter is
responsible. The successful tenderer shall also provide all insurance including third party
insurance as may be necessary to cover the risk. No extra payment would be made to the

successful tenderer on account of the above.

No tools and tackles either for unloading or for shifting the equipment’s for erection
purposes would be made available by the department. The successful tenderer shall make

his own arrangement for all these facilities.

The successful tenderer shall co-ordinate with other contractors and agencies engaged in
the construction of buildings, if any, and exchange freely all technical information so as to
make the execution of this work/contract smooth. No remuneration should be claimed
from the department for such technical cooperation. If any unreasonable hindrance
is caused to other agencies and any completed portion of the work has to be
dismantled and re-done for want of cooperation and coordination by the tenderer
during the course of work, such expenditure incurred will be recovered from the
successful tenderer if the restoration work to the original condition or specification
of the dismantled portion of the work was not undertaken by the tenderer

himself.

The work will be carried out with least disturbance during shifting & shut down

taken in consultation with the client department.
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All consignments are to be duly insured upto the destination from warehouse at
the cost of the contractor. The insurance covers shall be valid till the

equipmentis handed over duly installed, tested and commissioned.

The contractor shall have to produce all the relevant records to certify that the

genuine equipment’s from the manufacturers has been supplied and erected.

This shall include cost of painting of the entire installation. The major
equipment’s like, L T panel, Transformers, DG set, lifts, HVAC equipment’s, axial
fans, pumps, cable trays etc. shall be factory final finish painted. The agency

shall be required to do only touching to the damages caused to the painting

during transportation, handling & installation at site, if there is no major
damage to the painting. However hangers, supports etc. of cable tray etc.
shall be painted with required shade including painting with two coats of

anticorrosiveprimer paint at site.

The scope of works includes the on job technical training of two persons of

Department at site. Nothing extra shall be payable on this account.

Sufficient trained and experienced staff shall be made available to meet any
exigency of work during the guarantee period of one year from the handing over of

the installation.

The maintenance, routine as well as preventive, for one year from the date of taking over
the installation as per manufacturer’s recommendation shall be carried out as per OEM

standards.

Approval of drawings makes and models of equipment/materials for all E&M
Components:

The agency shall submit drawings and details such as makes and models of the
equipment’s/materials offered by him along with specifications for all E&M components to
the Engineer-in-charge of the work, before ordering the equipment/materials for approval
of the department.

The Engineer-in-charge shall scrutinize the proposal and approve the makes and models
which are acceptable as per the schedule, specifications, conditions of the agreement and
inform the agency for procurement. The approving authority shall be technical sanctioning

authority of E&M component.
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After approval of the equipment/materials by the department the agency shall procure the
equipment/materials from the OEM/authorized distributor/dealer as the case maybe:
Adequate care that only tested and genuine materials of proper quality are used in work
shall be ensured by firm. The firm shall also ensure that:

Material will be ordered & delivered at site only with the prior approval of the department
to ensure timely delivery. As and when the order is placed for the fittings/ fixtures, cables,
switchgears, poles, other main items etc, its copy shall be endorsed to the Oulgaret
Municipality Engineer-in-charge.

The contractor will submit makes & brands of electrical fittings wires & cables, conduits and
switchgears, rising mains, poles , outdoor fittings etc. of preferred make list as per tender
documents for approval of Engineer-In-Charge whose decision will be final in the matter.
The firm will be required to procure material directly from the manufacturer/ authorized
dealers to ensure genuineness & quality and as per the approved makes only. Proof in this
regard shall be submitted by the contractor if required by the department. Inspection at
factory or at godown, as required, shall be arranged by the firm for a mutually agreed date.
Delivery of material shall be taken up only with the consent of department, after clearance
of the material.

Department shall reserve the right to waive inspection in lieu of suitable test certificate, at
its discretion.
All the materials to be supplied by the contractor shall be procured & brought to site as per
requirement at site of work in consultation with department so that these materials are not
damaged & their manufacturer’s warrantee is not lost.

Safety Codes & Statutory Regulations:

Nothing in this specification shall be construed to relieve the successful tenderer of his
responsibility for the design, manufacture and installation of the equipment with all
accessories in accordance with currently applicable statutory regulations and safety codes.
Successful tenderer shall arrange for compliance with statutory provisions of safety
regulations and departmental requirements of safety codes in respect of labour employed
on the work by the tenderer. Failure to provide such safety requirement would make the
tenderer liable for penalty of Rs.1000/- for each default. In addition, the department will be
at liberty to make arrangement for the safety requirements at the cost of tenderer and

recover the cost thereof from him.
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In respect of all labour employed directly or indirectly on the work for the performance of
the of work, the contractor at his own expense, will arrange for the safety provisions as per
the statutory provision, B.l.S. recommendations, factory act, workman’s compensation act,
PWD code and instructions issued from time to time.

Failure to provide such safety requirements would make the tenderer liable for penalty. In
addition, the Engineer-in-charge shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the cost incurred thereon form the contractor.

The contractor shall provide necessary barriers, signals and other safety measures while
executing the works wherever necessary so as to avoid accident. He shall also indemnify
PWD against claims for compensation arising out of negligence in this respect. Contractor
shall be liable, in accordance with the Indian law and Regulations for any accident occurring
due to any cause. The department shall not be responsible for any accident occurred or
damage incurred or claims arising there from during the execution of work. The contractor

shall cover the risk. No extra payment would be made to the contractor due this.
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UNDERTAKING LETTER FOR LED FITTINGS

We hereby agree that all the LED fittings supplied by us are guaranteed for
five years including drivers from the date of handing over. In case of discontinuation
of model and non-availability of spares, we will replace the fittings with equivalent/

high end model in case of manufacturing defect during the warranty period of 5

years.

(Authorised signatory of Contractor)
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LIST OF ACCEPTABLE MAKES OF MATERIALS
(IEI and Fans)

Sl. Material Make
No.
1 Wires (PVC insulated copper Finolex/ Havells/ Polycab/ RR Kabel/ Anchor/ KEI
conductor cable- FRLS-ISI marked)
2 PVC Conduits (ISI marked) Precision/ Polycab/ AKG/ Finolex/
BEC/ Anchor Panasonic/ Avon
Plast/ Modi
3 Steel conduits (ISI marked) BEC/ AKG/ NIC/ Steel Krafts/ Gupta/ Bharat
Industries
4 MCB DB/ MCB enclosures/ Industrial Legrand/ Schneider Electric/ Siemens/ L&T/
sockets/ MCBs/ RCBOs/ ABB/ Eaton/ Hager
RCCBs
5 MCCBs Legrand/ Schneider Electric/ L&T/ ABB/ Eaton/
Hager/ Siemens
6 TV and Telephone Cable Finolex/ Havells/ Polycab/ RR Kabel/ Anchor/ KEI
7 Modular switch boxes/ switches/ Legrand/ Honeywell/ Schneider Electric
sockets/ TV & Telephone outlets/cover| / ABB
plates and
Accessories
8 LED light fittings Philips/ K-Lite/ Crompton/Bajaj
9 CCMS Crompton/ K-Lite/L&T
10 | BLDC Ceiling Fans Orient/ Atomberg/ Anchor Panasonic
11 | Rising mains (compact/air L&T/ Legrand/ Schneider Electric/ ABB/ Siemens/
insulated/ sandwich type), tap off C&S
Boxes
12 | Cable Management System/ Floor Legrand/ Honeywell/ Schneider Electric/
raceways & Junction boxes OBOBettermann
13 | Street light pole Chennai poles/ K-lite/ Bajaj/ Valmont
14 | DWC Pipe Gemini/ Rex/ Duraline
15 | 1.1 KV/ 11 KV XLPE insulated, PVC Universal Cables (Unistar)/ RPG/ CCl/ Havells/
sheathed armoured/ unarmored RR Kabel/ Finolex/ Gloster/ Polycab/ KEI/
Aluminium/ copper KEC/ Anchor
conductor UG cable.
16 | Cable Compression Glands Comet/ Dowells/ Jainson/
Raychem/ Gripwell/ Controlwell/ Braco
17 | Cable lugs Dowells/ Jaison/ Comet/ Prabath/ Zeeta/
Amiable/ Pioneer
18 | Gl Pipes Jindal Star/ Jindal Hisar/ Jindal India/
Zenith Birla/TATA/ TNT/ Swastik/ SAIL
19 | Multi function meter/ammeter/ Schneider Electric/ L&T/ Legrand/

voltmeter

Siemens/ Indotech/
Socomec/ Rishab Instruments/ AE/ Integra/
Secure/ Conzerv
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20 | Push buttons/ LED indicationlamps L&T (ESBEE)/ ESSEN/ VAISHNO/ TEKNIC/
SIEMENS/ Schneider Electric/ BCH
21 | Selector switches BCH/ Rishabh/ Conzerv/ Kaycee/ AE
22 | Current Transformers AE/ Rishabh/ Meco/ Kappa
23 | UPS Numeric / Emerson / APC/ Eaton/ Socomec/
Consul Neowatt
24 | Batteries for UPS Exide/ Panasonic/ Amara Raja/ Tata/
HBL or as recommended by OEM of
UPS
25 | LT panels Agencies/ Firms manufacturing as per IEC-
61439- 1&2 Standards duly
authenticated by CPRI/ ASTA/ ERDA
26 | TMT bars SAIL/TISCO/VIZAG/ISW/JINDAL
27 | CEMENT ACC/ ULTRATECH/ COROMANDAL/CHETTINADU/
DALMIA/ZUARI/JISW/J.K.CEMENTS/ AMBUJA
CEMENT/ KONARK CEMENT/CENTUARY
CEMENTS/ SHREE CEMENTS/RAMCO CEMENTS/
EMAMI
CEMENTS.
NOTE
1. The Puducherry Schedule of Rates Standing Committee reserves the right to
addor delete any materials and makes / brands in the list of preferred makes of
materials / brands.
2. Incase of non availability of the Makes & Models given above The Puducherry

Schedule of Rates Standing Committee shall decide the equivalent Make &

Model which should be used and whose decision will be conveyed in writing and

shall be final and binding on the contractor.




Name of Work: Construction of Dog Kennel Building at Truck Terminal, Mettupalayam.
Tender Reference /ID No.
Name of Department :
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PROFORMA OF SCHEDULES

SCHEDULE-A
SCHEDULE OF QUANTITIES

2025_DLA 17334 1
Commissioner, Oulgaret Municipality

Sl.

Description of Item/PSR Code No.

Quantity

Rate

Per Unit

Amount

1.

Code No. 2.6.1

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual
means over areas (exceeding 30 cm in
depth, 1.5m in width as well as 10sqm
on plan) including getting out and
disposal of excavated earth, lead upto
50m and for all lift as per direction of
Engineer-in-charge by in charge - all
kinds of soil

51.00
cum

189.77

1Cum
(One Cubic
metre)

9678

Code No. 2.8.1

Earthwork in excavation by mechanical
means (Hydraulic excavator) / manual
means in foundation trenches or drains
(not exceeding 1.5m in width or 10
sgm on plan), including dressing of
sides and ramming of bottoms, for all
lift, including getting out the
excavated soil and disposal of surplus
excavated soil as per direction of
Engineer-in-charge , within a lead of
50m - all kinds of soil

300.00
cum

279.68

1Cum
(One Cubic
metre)

83904

Code No. 2.25

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating
each deposited layer by ramming and
watering, lead upto 50m and all lift

242.00
cum

169.88

1Cum
(One Cubic
metre)

41111

Code No.2.27

Supplying and filling in plinth with river
sand under floors, including watering
,ramming consolidating and dressing
complete

46.00
cum

2639.63

1Cum
(One Cubic
metre)

121423

Code No.2.27C.1

Supplying and filling with gravel
(excluding rock) in layers not exceeding
20cm in  depth, breaking clods,
watering, rolling each layer with 1/2
tonne roller, or wooden or steel

584.00
cum

891.10

1Cum
(One Cubic
metre)

520402
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rammers and rolling every 3rd and top-
most layer with power roller of
minimum 8 tonnes capacity including
all leads and lift (Payment will be made
based on level measurement)

Code No.4.1.10

Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering -
all work upto plinth level - 1:5:10 (1
cement : 5 coarse sand : 10 graded
stone aggregate 40mm nominal size)

100.00
cum

6243.89

1Cum
(One Cubic
metre)

624389

Code No.4.1.2

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - all work upto plinth level
- 1:1.5:33 (1 cement 1.5 fine
aggregate : 3 graded stone aggregate
20mm nominal size)

5.00
cum

8067.15

1Cum
(One Cubic
metre)

40336

Code No.4.3.1

Centering and shuttering including
strutting , propping etc. and removal
of form work for - foundations,
footings, bases for columns

42.00
Sgm

420.93

1Sgm
(One Square
metre)

17679

Code No.4.17

Making plinth protection 50mm thick
of cement concrete 1:3:6 (1 cement: 3
fine aggregate 6 graded stone
aggregate 20mm nominal size) over
75mm thick bed of dry brick ballast 40
mm nominal size, well rammed and
consolidated and grouted with fine
aggregate, including necessary
excavation, levelling and dressing &
finishing the top smooth

53.00
Sgm

690.62

1Sgm
(One Square
metre)

36603

10

Code No.5.1.2

Providing and laying in position
specified grade of reinforced cement
concrete , excluding the cost of
centering , shuttering , finishing and
reinforcement - All work upto plinth
level 1:1.5:3 (lcement 1.5 fine
aggregate : 3 graded stone aggregate
20 mm nominal size)

116.00
Cum

8758.18

1Cum
(One Cubic
metre)

1015949

11

Code No.5.2.2

Reinforced cement concrete work in
walls (any thickness) , including
attached pilasters, buttresses , plinth
and string courses , fillets , columns
pillars , piers , abutments , posts and

24.00
Cum

10040.74

1Cum
(One Cubic
metre)

240978
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struts etc. upto floor five level
excluding cost of centering
shuttering , finishing and
reinforcement - - 1:1.5:3 (1 cement :
1.5 fine aggregate : 3 graded stone
aggregate 20mm nominal size)

12

Code No.5.3

Reinforced cement concrete work in
beams, suspended floors , roofs having
slope up to 15degree landings |,
balconies , shelves , chajjas , lintels ,
bands , plain window sills , staircases
and spiral stair cases above plinth level
up to floor five level excluding the cost
of centering ,shuttering, finishing and
reinforcement , with 1:1.5:3 (1 cement
: 1.5 fine aggregate : 3 graded stone
aggregate 20mm nominal size)

63.00
Cum

10972.18

1Cum
(One Cubic
metre)

691247

13

Code No.5.8

Reinforced cement concrete work in
vertical and horizontal fins individually
or forming box louvers , facias and
eaves boards upto floor five level
excluding the cost of centering ,
shuttering , finishing and
reinforcement , with 1:1.5:3 (1 cement
: 1.5 fine aggregate : 3 graded stone
aggregate 20 mm nominal size)

1.75
Cum

10633.19

1Cum
(One Cubic
metre)

18608

14

Code No.5.9.1

Centering and shuttering including
strutting , propping etc and removal of
form for - foundations, footings, bases
of columns etc for mass concrete

78.00
Sgm

420.93

1Sgm
(One Square
metre)

32833

15

Code No.5.9.3

Centering and shuttering including
strutting , propping etc and removal of
form for - Suspended floors , roofs ,
landings , balconies and access
platform

253.00
Sgm

910.76

1Sgm
(One Square
metre)

230422

16

Code No.5.9.5

Centering and shuttering including
strutting , propping etc and removal of
form for - Lintels , beams , plinth
beams , girders , bressumers and
cantilevers

473.00
Sgm

719.54

1Sgm
(One Square
metre)

340342

17

Code No.5.9.6

Centering and shuttering including
strutting , propping etc and removal of
form for - Columns , Pillars , Piers ,
Abutments , Posts and Struts

306.00
Sgm

996.43

1Sgm
(One Square
metre)

304908
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18 | Code No.5.9.7
Centering and shuttering including 18.00 1Sgm
strutting , propping etc and removal of Sqm 703.63 (One Square 12665
form for - Stairs , (excluding landings) metre)
except spiral -staircases
19 | Code No.5.9.13
Centering and shuttering including 15qm
strutting , propPlng etc and _removal_of 29.00 124029 | (One Square 35968
form for - Vertical and horizontal fins Sgm
o . metre)
individually or forming box louvers
band, facias and eaves boards
20 | Code No.5.9.16.1
Centering and shuttering including
. . 121.00 Im
strutting , propping etc and removal of meters 179.02 (One metre) 21661
form for - Edges of slabs and breaks in
floors and walls - under 20 cm wide
21 | Code No.5.12
Providing , hoisting and fixing above
plinth level upto floor five level
precast reinforced cement concrete
work in string courses, bands, copings,
. 1Cum
b(?d pIaFes, anchor. b!ocks,. plain 0.50 10005.94 (One Cubic 5003
window sills and the like, including the Cum metre)
cost of required centering, shuttering
but excluding cost of reinforcement ,
with  1:1.5:3 (1 cement : 1.5 fine
aggregate : 3 graded stone aggregate
20mm nominal size)
22 | Code No.5.22A.6
Steel reinforcement for R.C.C.work
including straightening , cutting , 57350.00 1Kg
bending , placing in position and ' 114.36 (One Kilo 3127746
- . Kg
binding all complete above plinth level gram)
- Thermo - Mechanically Treated bars
Fe - 500 D or more
23 | Code No.6.1.1
Brick work with common burnt clay 1cum
F.P..S. (r.10n modu!ar ) brlcks. of class 3.40 9222.60 (One Cubic 31357
designation 3.5 in foundation and Cum metre)
plinth in - cement mortar 1:4 (1
cement : 4 fine aggregate)
24 | Code No.6.1.2
Brick work with common burnt clay 1cum
F'P'.S' (pon modu!ar ) brlcks_ of class 53.00 8984.20 (One Cubic 476163
designation 3.5 in foundation and Cum metre)
plinth in - cement mortar 1:6 (1

cement : 6 fine aggregate)
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25

Code No.6.4.1

Brick work with common burnt clay
F.P.S (non modular ) bricks of class
designation 3.5 in superstructure
above plinth level upto floor five level
in all shapes and sizes in - cement
mortar 1:4 ( 1 cement 4 fine
aggregate)

4.00
Cum

10899.75

1Cum
(One Cubic
metre)

43599

26

Code No.6.4.2

Brick work with common burnt clay
F.P.S (non modular ) bricks of class
designation 3.5 in superstructure
above plinth level upto floor five level
in all shapes and sizes in - cement
mortar 1:6 ( 1 cement 6 fine
aggregate )

160.00
Cum

10661.35

1Cum
(One Cubic
metre)

1705816

27

Code No.6.13.2

Half brick masonry with common burnt
clay F.P.S. (non modular) bricks of class
designation 3.5 in superstructure
above plinth level upto floor V level -
cement mortar 1:4 (1 cement : 4 fine
aggregate)

278.00
Sgm

1299.18

1Sgm
(One Square
metre)

361172

28

Code No.6.15

Extra for providing and placing in
position 2 nos 6mm dia M.S.bars at
every third course of half brick
masonry

278.00
Sgm

113.94

1Sgm
(One Square
metre)

31675

29

Code No0.8.2.2.1

Providing and fixing 18mm thick gang
saw cut, mirror polished, pre moulded
and prepolished, machine cut for
kitchen platforms, vanity counters,
window sills, facias and similar
locations, of required size, approved
shade, colour and texture laid over
20mm thick base cement mortar 1:4 (1
cement : 4 fine aggregate), joints
treated with white cement, mixed with
matching pigment, epoxy touch ups,
including rubbing, curing, moulding
and polishing to edges to give high
gloss finish etc complete at all levels -
Granite stone slab of colour black,
cherry/ ruby red - area of slab upto
0.50 sgm

4.00
Sgm

5650.52

1Sgm
(One Square
metre)

22602

30

Code No.8.31

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to
IS:15622(thickness to be specified by

620.00
Sgm

1411.68

1Sgm
(One Square
metre)

875242
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the manufacturer), of approved make,
in all colours, shades except burgundy,
bottle green, black of any size as
approved, in skirting, risers of steps
and dados, over 12mm thick bed of
cement mortar 1:3 (1 cement : 3 fine
aggregate) and jointing  with grey
cement slurry @ 3.3kg per sgm,
including pointing in  white cement
mixed with pigment of matching shade
complete

31

Code N0.9.7.7.1

Providing and fixing panelling or
panelling and glazing in panelled or
panelled and glazed shutters for doors
, windows and clerestory windows
(area of opening for panel inserts
excluding portion inside grooves or
rebates to be measured). Panelling for
panelled or panelled and glazed
shutters 25 mm to 40 mm thick - Float
glass panes - 4mm thick glass pane
(weight not less than 10kg/sqm)

48.00
Sgm

2387.44

1Sgm
(One Square
metre)

114597

32

Code N0.9.53

Providing 40 X 5 mm flat iron hold fast
400 mm long including fixing to frame
with 10 mm diameter bots, nuts and
wooden plugs and embeddings in
cement concrete block 300 x100 x 150
mm 1:3:6 mix (1 cement : 3 fine
aggregate : 6 graded stone aggregate
20mm nominal size)

24.00
Nos.

214.12

each

5139

33

Code N0.9.62.1R

Providing and fixing ISI marked powder
coating sliding door bolts with nuts and
screws etc. complte - 300 X 16 mm

16.00
Nos.

298.53

each

4776

34

Code No0.9.76

Providing and fixing bright finished
brass 100 mm mortice latch and lock
with 6 levers and a pair of lever
handles of approved quality with
necessary screws etc complete

8.00
Nos.

1414.26

each

11314

35

Code N0.9.83

Providing and fixing aluminium die cast
body tubular type universal hydraulic
door closer (having brand logo with ISI,
IS :3564 , embossed on the body , door
weight upto 35 kg and door width upto
700 mm ), with necessary accessories
and screws etc complete

8.00
Nos.

1693.91

each

13551
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36

Code N0.9.95.2

Providing and fixing ISI marked
aluminium  butt hinges anodised
(anodic coating not less than grade AC
10 as per IS : 1868) transparent or
dyed to required colour or shade with
necessary screws etc. complete - 125
X63X4mm

24.00
Nos.

160.12

each

3843

37

Code N0.9.97.1

Providing and fixing aluminium tower
bolts ISI marked, anodised (anodic
coating not less than grade AC 10 as
per IS :1868) , transparent or dyed to
required colour or shade , with
necessary screws etc. complete - 300
x10 mm

16.00
Nos.

171.96

each

2751

38

Code N0.9.100.1

Providing and fixing aluminium handles
, ISI marked , anodised (anodic coating
not less than grade AC 10 as per IS :
1868) transparent or dyed to required
colour or shade, with necessary screws
etc, complete - 125 mm

16.00
Nos.

79.24

each

1268

39

Code No0.9.123

Providing and fixing factory made door
frame (single rebate ) made out of solid
foam PVC extruded profile of minimum
60mm width and minimum 30mm
thickness, having homogenous fine
cellular structure and integral smooth
outer skin. The frame's vertical and
horizontal members to be mitered cut
and joined together with PVC solvent
adhesive / cement and both corners
strengthened with fully threaded steel
screws (of required size) fixed
diagonally. The door frame is to be
fixed to door jambs using 6 nos. SS 304
grade minimum 8mm dia CSK Phillips
stainless steel self tapping screws /
fastners with PA6 grade polyamide
sleeves both of required size , and gap
if any between the door frame and the
jamp must be filled with clear silicon,
complete as per direction of Engineer-
in charge

15.00
Meters

624.27

1m
(One metre)

9364

40

Code No.10.4

Providing and fixing 1mm thick
M.S.sheet sliding - shutters , with
frame and diagonal braces of 40x40x6

59.00
Sgm

6392.86

1Sgm
(One Square
metre)

377179
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mm angle iron, 3mm M.S.gusset plates
at the junction and corners, 25 mm dia
pulley, 40 x 40xémm angle and T -iron
guide at the top and bottom
respectively , including applying a
priming coat of approved steel primer

41

Code No0.10.16.2

Steel work in built up tubular (round,
square or rectangular hollow tubes
etc.) trusses etc., including cutting ,
hoisting, fixing in position and applying
a priming coat of approved steel
primer, including welding and bolted
with special shaped washers etc.
complete - hot finished seamless type
tubes

10535.00
Kg

195.70

1Kg
(One Kilo
gram)

2061700

42

Code No0.10.17

Providing and fixing M.S. fan clamp
type | or Il of 16mm dia M.S. bar, bent
to shape with hooked ends in
R.C.C.slabs or beams during laying ,
including painting the exposed portion
of loop, all as per standard design
complete

30.00
Nos.

234.96

each

7049

43

Code No0.10.25.2

Steel work welded in built up sections /
framed work , including cutting,
hoisting, fixing in position and applying
a priming coat of approved steel
primer using structural steel etc. as
required - in gratings, frames, guard
bar, ladder, railings, brackets, gates
and similar works

10233.00
Kg

172.32

1Kg
(One Kilo
gram)

1763351

44

Code No.11.3.1

Cement concrete flooring 1:2:4 (1
cement : 2 fine aggregate : 4 graded
stone aggregate ) finished with a
floating coat of neat cement including
cement slurry, but excluding the cost of
nosing of steps etc. complete. 40mm
thick with 20mm nominal size stone
aggregate.

15.00
Sgm

602.35

1Sgm
(One Square
metre)

9035

45

Code No.11.37

Providing and laying ceramic glazed
floor tiles of size 300x300 mm
(thickness to be specified by the
manufacturer), of 1st quality
conforming to IS : 15622, of approved
make, in colours such as white, Ivory,
Grey, Fume red brown ,laid on 20mm

142.00
Sgm

1032.63

1Sgm
(One Square
metre)

146633
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thick cement mortar 1:4 (1 cement : 4
fine aggregate), jointing with grey
cement slurry @ 3.3 kg/ sqm including
pointing the joints with white cement
and matching pigment etc., complete

46

Code No0.11.41.2

Providing and laying vitrified floor tiles
of size 600 x600 mm (thickeness to be
specified by the manufacturer) with
water absorption less than 0.08% and
conforming to IS: 15622 of approved
make , in all colours and shades, laid on
20 mm thick cement mortar 1:4 (1
cement : 4 fine aggregate) ,jointing
with grey cement slurry @3.3 kg per
sgm including grouting the joints with
white cement and matching pigments
etc., complete - size of tile600x600mm

64.00
Sgm

1549.54

1Sgm
(One Square
metre)

99171

47

Code No0.11.56.1

Providing and laying Polished Granite
stone flooring in required design and
patterns, in linear as well as curvilinear
portions of the building all complete as
per the architectural drawings with
18mm thick stone slab over 20mm
(average) thick base of cement mortar
1:4 (1 cement : 4 fine aggregate) laid
and joined with cement slurry and
pointing with white cement slurry
admixed with pigment of matching
shade including rubbing, curing and
polishing etc. all complete as specified
and as per direction of Engineer-in-
charge - Polished granite stone slab of
colour black, cherry/ ruby red or
equivalent

24.00
Sgm

4460.77

1Sgm
(One Square
metre)

107058

48

Code No.11.61

Providing and laying 22 mm thick
factory made pre-polished cement
concrete flooring tiles of required
colour and design over 20 mm thick
cement mortar 1:4 (1 cement : 4 and )
and jointed with cement slurry mixed
with an admixture of pigment to match
the shade of the tile - (Endura \ Ultra \
Dazzle \ Technic)

26.00
Sgm

1544.97

1Sgm
(One Square
metre)

40169

49

Code No.12.1.2

Providing corrugated G.S.sheet roofing
including vertical /curved surface fixed
with polymer coated J or L hooks, bolts

234.00
Sgm

1202.64

1Sgm
(One Square
metre)

281418
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and nuts 8mm diametre with bitumen
and G.l. limpet washers or with G.I.
limpet washers filled with white lead
including a coat of approved steel
primer and two coats of approved
paint on overlapping of sheets
complete (up to any pitch in horizontal
/ vertical or curved surfaces), excluding
the cost of purlins, rafters and trusses
and including cutting to size and shape
wherever required - 0.80 mm thick
with zinc coating not less than 275 gm
/sq.m

50

Code No.12.15.1

Painting top of roofs with bitumen of
approved quality @ 17kg per 10 sq.m
impregnated with a coat of fine
aggregate at 60cudm per 10 sg.m
including cleaning the slab surface
with brushes and finally with a piece of
cloth lightly soaked in  kerosene oil
complete - with residual type
petroleum bitumen of grade VG-10

143.50
Sgm

187.15

1Sgm
(One Square
metre)

26856

51

Code No0.12.20

Providing and laying pressed clay tiles
(as per approved pattern 18mm
nominal thickness of approved size) on
roofs jointed with cement mortar 1:4
(1 cement : 4 fine aggregate) mixed
with 2% integral water proofing
compound , laid over a bed of 20mm
thick cement mortar 1:4 (1 cement : 4
fine aggregate) and finished neat
complete

157.00
Sgm

837.37

1Sgm
(One Square
metre)

131467

52

Code No.12.20L

Lime concrete terracing on roofs of
required thickness laid to fall with
25mm nominal size brick aggregate
and 50% lime mortar 1:2 (1 lime putty :
2 surkhi) rammed and finished with gur
and belgiri treatment complete
including rounding of junctions with
Parapet wall complete

18.00.
Cum

9912.26

1Cum
(One Cubic
metre)

178421

53

Code No0.12.41.2

Providing and fixing on wall face
unplasticised rigid PVC rain water pipes
conforming to IS: 13592 Type A,
including jointing with seal ring
conforming to IS : 5382, leaving 10mm
gap for thermal expansion, (i) Single

45.00
Metres

496.35

1m
(One metre)

22336
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socketed pipes - 110 mm diameter

54 | Code No0.12.42.5.2
Providing and fixing on wall face
unplasticised - PVC moulded fittings /
accessories for unplasticised rigid PVC
rain water pipes conforming to 7.00
15:13592 Type A, including jointing with Nos. 207.94 each 1456
seal ring conforming to IS: 5382,
leaving 10mm gap for thermal
expansion - bend 87.5 degree - 110
mm bend
55 | Code No.12.42.6.1
Providing and fixing on wall face
unplasticised - PVC moulded fittings /
accessories for unplasticised rigid PVC 200
rain water pipes conforming to N'os. 283.62 each 1985
IS:13592 Type A, including jointing
with seal ring conforming to IS: 5382,
leaving 10mm gap for thermal
expansion - shoe (plain) - 75mm shoe
56 | Code No0.12.43.2
Providing and fixing unplasticised - PVC
pipe clips of approved design to
unplasticised- PVC rain water pipes by
means of 50x50x50mm hard wood 38.00
plugs , screwed with M.S. screws of N(;s. 451.03 each 17139
required length, including cutting
brickwork and fixing in cement mortar
1:4 ( 1 cement : 4 fine aggregate) and
making good the wall etc., complete -
110mm
57 | Code No.13.8.3 862.50 1Sgm
12 mm cement plaster of mix 1:5 (1 Sq;n 333.65 (One Square 287773
cement : 5 fine aggregate) metre)
58 | Code No0.13.9.2
cement plaster 1:3 (1 cement : 3 fine 49.50 1Sgm
aggregate) finished with a floating coat S(:im 568.78 (One Square 28155
of neat cement - 20mm cement metre)
plaster
59 | Code N0.13.9.2A
15 mm cement plaster on the rough 1864.00 15qm
. . . . 385.39 (One Square 718367
side of single or half brick wall of mix Sgm
1:5 (1 cement : 5 fine aggregate) metre)
60 | Code No.13.16.1 583,00 1Sgm
6mm cement plaster of mix 1:3 (1 Sq;n 283.27 (One Square 80165
cement : 3 fine aggregate) metre)
61 | Code No. 13.21
Extra.for prowd.lng‘and mixing water 23.00 14.48 Per Bag 333
proofing material in cement plaster Bags

work in proportion recommended by
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the manufacturer

62 | Code No0.13.24.1
Extra for plastering done on moulding 50.00 15gm
. : . . ) 742.19 (One Square 37110
cornices or architraves including neat Sam
.. . . metre)
finish to line and level - in one coat
63 | Code No.13.37.1
White washing with lime to give an 283.00 15gm
' 35.17 (One Square 9953
even shade - new work (three or more Saqm
metre)
coats)
64 | Code No.13.47.1
Finishing walls with premium acrylic
smooth exterior paint with silicone
additives of required shade - New 2727.00 15qm
) ' 173.45 (One Square 472998
work (two or more coats applied Sgm metre)
@1.43 Itr / 10 sgm over and including
priming coat of exterior primer applied
@ 0.90 litre / 10sqm)
65 | Code N0.13.50.3
Applying priming coat - with ready 458.00 1Sgm
mixed red oxide zinc chromate primer ' 66.61 (One Square 30507
Sgm
of approved brand and manufacture metre)
on steel galvanised iron / steel works
66 | Code No.13.61.1
Painting with synthetic enamel paint of 553 00 1Sgm
approved brand and manufacture to Sq'm 155.51 (One Square 85997
give an even shade - Two or more metre)
coats on new work
67 | Code No0.13.80
Providing and applying white cement
based putty of average thickness 1mm 1864.00 1Sgm
of approved brand and manufacture, Sqr;1 193.93 (One Square 361486
over the plastered wall surface to metre)
prepare the surface even and smooth
complete
68 | Code N0.13.85.1
Applying priming coats with primer of
approved brand and manufacture,
having low VOC (Volatile Organic 95.00 15gm
g ) g ) 72.23 (One Square 6862
Compound ) content - with ready Sgm
. ) . metre)
mixed pink or grey primer on wood
work (hard and soft wood) having VOC
content less than 50grams / litre
69 | Code N0.13.85.3
Applying priming coats with primer of
approved brand and manufacture,
having low VOC (Volatile Organic 2727.00 15gm
g VT8 ' 8259 | (OneSquare | 225223
Compound ) content - with water Sam metre)

thinnable cement primer on wall
surface having VOC content less than
50 grams / litre
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70

Code N0.16.96

Supplying fixing and commisioning of 2
HP monoblock pumpset slow speed
single phase motor. The rate include
the cost of pumpset , pumpset fixing in
position and test run etc. complete

1.00
No.

17071.64

each

17072

71

Code No0.17.3.2

Providing and fixing white vitreous
china  pedestal type water closet
(European type) with seat and lid,10
litre low level white vitreous china
flushing cistern & C.P.flush bend with
fittings & C.I. brackets , 40 mm flush
bend , overflow arrangement with
specials of standard make and
mosquito proof coupling of approved
municipal design complete, including
painting of fittings and brackets |,
cutting and making good the walls and
floors wherever required - W.C.pan
with ISI marked black solid plastic seat
and lid

3.00
Nos.

15277.07

each

45831

72

Code No.17.4.1

Providing and fixing white vitreous
china flat back or wall corner type
lipped front wurinal basin of 430x
260x350 mm and 340x410x265mm
sizes respectively with automatic
flusing cistern with standard flush pipe
and C.P. brass spreaders with brass
unions and G.l.clamps complete,
including painting of fittings and
brackets, cutting and making good the
walls and floors wherever required -
One urinal basin with 5 litre white
P.V.C. automatic flusing cistern

3.00
Nos.

6295.23

each

18886

73

Code No.17.7.4

Providing and fixing wash basin with
C.l. brackets, 15mm C.P. brass pillar
taps ,32 mm C.P.brass waste of
standard pattern , including painting
of fittings and brackets, cutting and
making good the walls wherever
required - white vitreous china flat
back wash basin size 550x400 mm
with single 15mm C.P. brass pillar tap

4.00
Nos.

1885.01

each

7540

74

Code No.17.9.1

Providing and fixing kitchen sink with
C.I. brackets, C.P. brass chain with
rubber plug, 40mm C.P. brass waste

1.00
Nos.

3735.36

each

3735
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complete, including painting the
fittings and brackets, cutting and
making good the walls wherever
required - white glazed fire clay kitchen
sink of size 600x450x250mm

75

Code No.17.16

Extra for using coloured pedestal type
WC pan (European type) with low level
cistern of same colour instead of white
vitreous china WC pan and cistern

3.00
Nos.

1993.11

each

5979

76

Code No0.17.25.1

Providing and fixing white vitreous
china wash basin including making all
connections but excluding the cost of
fittings - flat back wash basin of size
630x450mm

4.00
Nos.

2729.11

each

10916

77

Code No0.17.28.1.2

Providing and fixing P.V.C. waste pipe
for sink or wash basin including PVC
waste fittings complete - semi rigid
pipe - 40mm dia

8.00
Nos.

70.79

each

566

78

Code No.17.32.4

Providing and fixing mirror of superior
glass (of approved quality) and of
required shape and size with plastic
moulded frame of approved make and
shade with 6mm thick hard board
backing - rectangular shape1500 x 450
mm

4.00
Nos.

2250.11

each

9000

79

Code No0.17.73.2

Providing and fixing PTMT towel rail
complete with brackets fixed to
wooden cleats with CP brass screws
with concealed fitting arrangement of
approved quality and colour - 600 mm
long towel rail with total length of645
mm, 78 mm wide and effective height
of 88mm, weighing not less than 190
gms

4.00
Nos.

816.60

each

3266

80

Code No.17.78.1

Providing and fixing CP brass health
faucet of approved quality - 15 mm
nominal bore

3.00
Nos.

1084.12

each

3252
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81

Code N0.18.9.11

Providing and fixing ASTM pipes
including all ASTM plain& brass
threaded fittings i/c fixing the pipe with
clamps at 1.00m spacing . This includes
jointing of pipes & fitting with one step
ASTM solvent cement and testing of
joints complete (Internal work
exposed on wall ) - 20mm nominal
outer dia pipes

150.00
metres

270.94

Im
(One metre)

40641

82

Code N0.18.9.12

Providing and fixing ASTM pipes
including all ASTM plain& brass
threaded fittings i/c fixing the pipe
with clamps at 1.00m spacing . This
includes jointing of pipes & fitting with
one step ASTM solvent cement and
testing of joints complete (Internal
work exposed on wall ) - 25mm
nominal outer dia pipes

75.00
metres

289.43

Im
(One metre)

21707

83

Code No0.18.9.14

Providing and fixing ASTM pipes
including all ASTM plain& brass
threaded fittings i/c fixing the pipe
with clamps at 1.00m spacing . This
includes jointing of pipes & fitting with
one step ASTM solvent cement and
testing of joints complete (Internal
work exposed on wall ) - 40mm
nominal outer dia pipes

50.00
metres

444.90

Im
(One metre)

22245

84

Code No0.18.17.1

Providing and fixing gun metal gate
valve  with C.l.wheel of approved
quality (Screwed end) - 25mm nominal
bore

3.00
Nos.

588.55

each

1766

85

Code No0.18.17.3

Providing and fixing gun metal gate
valve  with C.l.wheel of approved
quality (Screwed end) - 40mm nominal
bore

2.00
Nos.

916.41

each

1833

86

Code No0.18.18.3

Providing and fixing ball valve (brass) of
approved quality , high or low pressure
, with plastic floats complete - 25mm
nominal bore

2.00
Nos.

549.06

each

1098

87

Code No0.18.19.3.1

Providing and fixing gun metal non -
return  valve of approved quality
(screwed end) - 40 mm nominal bore -
Horizontal

2.00
Nos.

1040.61

each

2081
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88

Code No0.18.21.2.1

Providing and fixing unplasticised PVC
connection pipe with brass unions - 45
c¢m length - 15mm nominal bore

6.00
Nos.

145.35

1No.
(One
Number)

872

89

Code No0.18.32.1

Constructing masonry chamber
30x30x50 cm inside , in brick work in
cement mortar 1.4 (1 cement : 4 fine
aggregate) for stop cock, with
C.l.surface  box 100x100x75 mm
(inside) with hinged cover fixed in
reinforced cement concrete slab
1:1.5:3 mix (1 cement 1.5fine
aggregate : 3 graded stone aggregate
20mm nominal size) , including
necessary excavation , foundation
concrete 1:5:10 (1 cement :5 fine
aggregate : 10 graded stone aggregate
40mm nominal size) and inside
plastering with cement mortar 1:3 (1
cement : 3 fine aggregate) 12mm thick
, finished with a floating coat of neat
cement complete as per standard
design - with common burnt clay F.P.S
(non  modular) bricks of class
designation 3.5

10.00
Nos.

2157.94

1INo.
(One
Number)

21579

90

Code No0.18.33.1

Constructing masonry chamber
60x60x75 cm inside , in brick work in
cement mortar 1.4 (1 cement : 4 fine
aggregate) for  sluice valve, with
C.l.surface box 100mm top
diameter,160mm  bottom diameter
and 180 mm deep (inside) with chained
lid and RCC top slab 1:1.5:3 mix ( 1
cement :1.5 coarse sand : 3 graded
stone aggregate 20mm nominal size),
including necessary excavation,
foundation concrete 1:5:10 (1 cement :
5 fine sand 10 graded stone
aggregate 40 mm nominal size) and
inside plastering with cement mortar
1:3 (1 cement : 3 coarse sand) 12mm
thick, finished with a floating coat of
neat cement complete as per standard
design: with common burnt clay F.P.S
(non  moduar) bricks of class
designation 3.5

5.00
Nos.

11891.44

1No.
(One
Number)

59457

91

Code N0.18.48
Providing and placing on terrace (at all

10000.00
litres

13.98

1L
(One Litres)

139800
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floor levels) polyethylene water
storage tank ISI: 12701 marked , with
cover and suitable locking arrangement
and making necessary holes for inlet,
outlet and overflow pipes but without
fittings and the base support for tank

92

Code No0.18.49.1

Providing and fixing C.P.brass bib cock
of approved quality conforming to IS:
8931 - 15 mm nominal bore

3.00
Nos.

641.17

each

1924

93

Code N0.18.50.1

Providing and fixing C.P. brass long
nose bib cock of approved quality
conforming to IS standards and
weighing not less than 810 gms -
15mm nominal bore

18.00
Nos.

722.20

each

13000

94

Code N0.18.53.1

Providing and fixing C.P. brass angle
valve for basin mixer and geyser points
of approved quality conforming to IS:
8931- 15 mm nominal bore

3.00
Nos.

448.64

each

1346

95

Code No0.19.4.3.1

Providing and fixing square - mouth
S.W.gully trap class SP -1 complete
with C.I. grating brick masonry
chamber with  water tight C.l.cover
with frame of 300 x300 mm size
(inside) the weight of cover to be not
less than 4.50kg and frame to be not
less than 2.70 kg as per standard
design - 180x150mm size P type - with
common burnt clay F.P.S.(non
modular) bricks of class designation 3.5

6.00
Nos.

2820.04

each

16920

96

Code N0.19.7.1.1

Constructing brick masonry manhole in
cement mortar 1:4 ( 1 cement : 4
coarse sand ) with R.C.C. top slab with
1:1.5:3 mix (1 cement : 1.5 coarse
sand (zone-lll) : 3 graded stone
aggregate 20 mm nominal size),
foundation concrete 1:4:8 mix (1
cement : 4 coarse sand (zone-lll) : 8
graded stone aggregate 40 mm
nominal size), inside plastering 12 mm
thick with cement mortar 1:3 (1
cement : 3 coarse sand) finished with
floating coat of neat cement and
making channels in cement concrete
1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm

10.00
Nos.

13202.44

each

132024
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nominal size) finished with a floating
coat ofneat cement complete as per
standard design : -Inside size 90x80 cm
and 45 cm deep including C.I. cover
with frame (light duty) 455x610 mm
internal dimensions, total weight of
cover and frame to be not less than 38
kg (weight of cover 23 kg and weight
of frame 15 kg) :-With common burnt
clay F.P.S. (non modular) bricks of class
designation 3.5

97

Code No0.19.33.1

Providing and fixing on wall /column
face unplasticed - PVC soil and waste
pipes (type-B) conforming to 1S:13592-
1992 including jointing with seal ring
conformation to IS: 5382 leaving 10mm
gap for thermal expansion - single
socketed pipes 110mm diameter

50.00
metres

651.83

1m
(One metre)

32592

98

Code No0.19.33.1A

Providing and fixing on wall
face/column face unplasticised - PVC
moulded fittings / accessories for
unplasticisd - PVC soil and waste pipes
conforming to 1S:14735 - 1999
including jointing with seal ring
conforming to 15:5382 leaving 10mm
gap for thermal expansion - Single tee
with door - 110x110x110mm

5.00
Nos.

392.05

each

1960

99

Code N0.19.33.1D

Providing and fixing on wall face /
column face unplasticized - PVC mould
fittings / accessories for unplasticized -
PVC soil and waste pipes conforming
to IS : 14735 - 1999 including jointing
with seal ring conforming to IS : 5382
leaving 10mm gap for thermal
expansion - bend with door 110 mm

5.00
Nos.

349.40

each

1747

100

Code N0.19.33.2

Providing and fixing on wall / column
face unplasticised - PVC soil and waste
pipes (type B) conforming to IS :13592
- 1992 including jointing with seal ring
conforming to IS : 5382 leaving 10mm
gap for thermal expansion - Single
socketed pipes 75mm diameter

50.00
metres

363.60

Im
(One metre)

18180

101

Code N0.19.33.2A

Providing and fixing on wall / column
face  unplasticized - PVC moulded
fittings / accessories for unplasticized -

5.00
Nos.

250.74

each

1254
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PVC soil and waste pipes conforming
to IS :14735 -1999 including jointing
with seal ring conforming to IS : 5382
leaving 10mm gap for thermal
expansion - Single tee with door -
75x75x75mm

102

Code No0.19.33.2C

Providing and fixing on wall / column
face unplasticised - PVC moulded
fittings / accessories for unplasticised -
PVC soil and waste pipes conforming
to IS :14735 -1999 including jointing
with seal ring conforming to IS : 5382
leaving 10mm gap for thermal
expansion - Bend 75 mm

5.00
Nos.

150.67

each

753

103

Code No.21.1.1.1

Providing and fixing aluminium work
for doors, windows, ventilators and
partitions  with extruded built up
standard  tubular sections /
appropriate Z sections and other
sections of approved make conforming
to 1S:733 and IS: 1285, fixing with dash
fasteners of required dia and size,
including necessary filling up the gaps
at junctions , i.e at top, bottom and
sides with required EPDM rubber /
neoprene gasket etc. Aluminium
sections shall be smooth, rust free,
straight, mitred and jointed
mechanically wherever required
including cleat angle, aluminium snap
beading for glazing / paneling ,
C.P.brass / stainless steel screws , all
complete as per architectural drawings
(Glazing, paneling and dash fasteners
to be paid for separately) - for fixed
portion - anodised aluminium
(anodised transparent or dyed to
required shade according to 1S:1868,
Minimum anodic coating of grade AC
15)

156.00
Kg

684.91

1Kg
(One Kilo
gram)

106846

104

Code No.21.2.2

Providing and fixing 12 mm thick
prelaminated particle board flat
pressed three layer or graded wood
particle board conforming to 1S:12823
grade | type Il , in panelling fixed in
aluminum doors, windows shutters
and partition frames with C.P. brass /

11.00
Sgm

1060.15

1Sgm
(One Square
metre)

11662
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stainless steel screws etc. complete as
per architectural drawings- Pre -
laminated  particle  board  with
decorative lamination on both sides

105

Code No.21.3.3

Providing and fixing glazing in
aluminium door, window , ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc.
complete as per the architectural
drawings ( cost of aluminium snap
beading shall be paid in basic item) -
with float glass panes of 8.0 mm
thickness (weight not less than 20kg /
sqm)

10.00
Sgm

2340.58

1Sgm
(One Square
metre)

23406

106

Code No.21.13

Providing and fixing brass 100 mm
mortice latch and lock with 6 levers
without pair of handles (best make of
approved quality ) for aluminium
doors including necessary cutting and
making good etc. complete

8.00
Nos.

1242.13

each

9937

107

Code N0.26.86.5

Providing and fixing factory made
single extruded WPC (Wood Polymer
composite) solid door / window /
Ceosetory windows and Other frames/
Chowkhat comprising of virgin PVC
polymer of K value 58-60 ( Suspension
Grade) calcium carbonate and natural
fibers (wood powder/ rice husk/ wheat
husk) and non toxic additives
(maximum toxicity index 12 for 100
gms) fabricated with miter joints after
applying PVC solvent cement and
screwed with full body threaded star
headed SS screws having minimum
frames density of 750 kg / cum, screw
withdrawal strength of 2200 N (Face)
and 1100 N (Edge), minimum
compresssive strength of 58N/sq.mm,
modulus of elasticity 900 N/sq.mm and
resistance to spread of flame of class A
category with property of being
termite / borer proof, water / moisture
proof and fire retardant and fixed in
position of with M.S hold fast/lugs /SS
dash fasteners of required dia and
length complete as per direction of
Engineer-in-charge (M.S hold fast/lugs

190.50
metres

1087.76

Im
(One metre)

207218
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or SS dash fastners shall be paid for
separately) Note: For WPC solid door /
window frames, minus 5mm tolerance
in dimensions i.e. depth and width of
profile shall be acceptable . Variation in
profile dimension on plus side shall be
acceptable but no extra payments on
this account shall be made. - Frame
size 65 x 100 mm

108

Code N0.26.87.1

Providing and fixing factory made
single extruded WPC (Wood Polymer
Composite) solid plain type flush door
shutter of required size comprising of
virgin polymer K value 58-60
(Suspension Grade), calcium carbonate
and natural fibers (wood powder/ rice
husk/ wheat husk) and non toxic
additives (maximum toxicity index of
12 for 100 gms) having minimum
density of 650 kg/cum and screw
withdrawal strength of 1800 N (Face)
and 900 N (Edge), minimum
compressive strength 50N/sq.mm
modulus of elasticity 850 N/sq.mm
and resistance to spread of flame of
class A category with property of being
termite/borer proof, water/ moisture
proof and fire retardant and fixing with
stainless steel butt hinges of required
size with necessary full body threaded
star headed counter sunk S.S.screws,
all as per direction of Engineer-in-
charge. (Note: Stainless steel butt
hinges and necessary S.S.screws shall
be paid separately) - 30mm thick

48.00
Sgm

4193.54

1Sgm
(One Square
metre)

201290

109

Code No.31.6B

Providing and fixing water meter make
and stop cock in 25mm G.I pipe line
including cutting and threading the
pipe, making long screws, bolts, nuts,
rubber insertions and testing the water
meter etc. complete.

1.00
No.

215141

1No.
(One
Number)

2151

110

Code No0.31.252.1B

Supplying and fixing of 100/125 Amps
capacity cubical wall mounting panel
board of size1l300mm x 750mm x
225mm made of 16 gauge CR M.S.
sheet painted with two coats of
enamel paint, over zinc chromate

1.00
No.

53149.70

1No.
(One
Number)

53150
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arrangements for
fixing  switch  disconnector, fuse
switches, Voltmeter, Voltmeter
Selector switch, Ammeter, Ammeter
Selector switch, 3 Nos. of Indicator, 3
Nos. of Toggle switch, 3 Nos. of side
lock fuses, 3 Nos. of C.T. Coil etc. The
panel board shall include power mat,
copper busbar, 3mm thick hylan sheet
including internal wiring with provision
for interlocking arrangements, copper
flat for earthing arrangement linked
with shutters and doors. The board
shall be mounted on an angle frame of
30mm x 30mm x 6mm with legs.
Supplying and fixing of 2 Nos. of TPN
100/125 Amps, 415 V disconnector
switch/cubical switch/fuse switch with
fuse links complete.(1 No. for E.D.
supply and 1 No. for Diesel Generator
supply). Supplying and fixing of 2 Nos
of 100 Amps, 415 V disconnector fuse
switch/TPN Cubical switch with fuse
links capacitor motor control complete.
(1 number of power capacitor and 1
number of motor control), complete -
15HP to 30HP.

primer, suitable

111

Code No0.31.259.1B

Supplying of 3.5/4x50 sgmm under
ground cable complete.-suitable for
(30HP to 40HP pumpset)/(upto 40KVA
Genset).

100.00
metres

406.88

Im
(One metre)

40688

112

Code No0.31.265.1

Providing and fixing 50 mm dia Gl pipe
(Class B) conforming to IS 1239 (Part
1:1990) with Gl fittings including
trenching, refilling etc., complete for
UG cable duct.

50.00
metres

634.74

Im
(One metre)

31737

113

Code No0.31.275.1D

Laying of underground cable direct in
ground including mud road cutting,
excavation of earth above depth of 50
cm, fine aggregate cushion of 10cm
thick, brick protection, back filling etc,
complete - above 50 sgqmm

100.00
metres

311.52

Im
(One metre)

31152

114

Code No0.31.280.1A(0Old PSR)2020-21
(Including GST)

Supplying of 3 phase, 415 volts, 50
cycles, 0.8 power factor for electric
starting diesel generator comprising

1.00
No.

506112.44

1 No.
(One
Number)

506112
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the following units:-
(Kirloskar/Leyland/Ruston/Greaves
Cotton/Cummins make) air cooled and
shall be of multi stroke, multi cylinders,
cold starting, developing not less than
43 BHP under normal temperature and
pressure. The engine shall conform to
[.S. 10002 with latest amendments. It
shall be capable of taking 10% over
load for one hour in every 12 hours of
continous operation including 6 Nos. of
anti vibration pads. The engine shall be
complete with the following
accessories: Electrical starting
provision, engine cooling fan, fuel and
lubricating oil filters, oil bath, air filter,
lub oil pressure gauge 90 litres capacity
fuel tank mounted with engine, hour
meter with exhaust manifold, flexible
pipe, 12 /24 volts electric starting
equipment complete with starter,
alternator and one 12 volts with 19
plates battery of make
AMCO/STANDARD/EXIDE/DAGANITE
(with Guarantee cards) of adequate
capacity and low lubricating oil
pressure/high temperature varying
engine shut down devices. The
Acoustic enclosure shall have the
following: Acoustic enclosure shall be
powder coated and fabricated out of
16 SWG CRCA MS sheet. The silent
canopy shall be of nut bolt type
construction. Powder coating is done
after seven tank surface preparation
process of sheet metal. Canopy panel
and doors shall have inside lining of
FIRE-RETARDANT foam/Rock Wool as
acoustic material. Four hinged doors
shall be provided to canopy, one door
shall have glass window for control
panel. Base frame is fabricated either
in ISMC channel or in sheet metal. The
base frame is rugged in construction
and designed for mounting engine and
alternator, with cross members
mounted on AVM. The base frame shall
have provision for mounting of
acoustic enclosure and it is having
provision of lifting hook for convenient
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lifting of complete set, i.e. along with
canopy, engine and alternator. Fuel
tank shall be fabricated out of 14 SWG
CRCA MS sheet and is part of base
frame. It is duly painted and fitted with
inlet and outlet connections of suitable
capacity. The Acoustic enclosure shall
be Type test approved as per CPCB
norms. The average sound level, when
measure in green field condition (ISO
m3744 OR 8528 PT 10) at 1-meter
distance from all four sides shall be less
than 75-dBA average or as per CPCB
norms. The average stabilized hot air
temperature rise with in the canopy is
maintained with in 10 C over and
above ambient temperature. Acoustic
enclosure is suitable for Outdoor /
Indoor installation. Lockable doors
shall be provided. Lockable fuel filling
arrangement to be provided external
to the canopy. Residential Silencer is
housed in the canopy. The exhaust
gasses shall be taken out through a
suitable flexible pipe to prevent any
back pressure on the engine. Base
frame sturdy, fabricated welded
construction, channel iron / sheet
metal base frame for mounting the
above engine and alternator. Standard
Tools and Spares: Double ended
spanners complete set (small and big
size sets) - 12 Nos.
(TAPARIA/GEDORGE/EVEREST

make)Screw driver (30cm long) Taparia
make .Screw driver (45cm long) Taparia
make . Cutting plyer.Diesel filter with
elements - 2 Nos.Oil filter with
elements - 1 No.All the above
accessories  with  complete  set.
Alternator The alternator shall be of
Crompton/Kirloskar/ Stamford/ELGI
make, self excited, self regulated,
screen protected, drip proof alternator
with static excitation system capable of
developing 30 KVA at 0.8 power factor
415 volts, 3 phase, 50 cycles, generally
conforming to 1.5.4722 under normal
condition, the voltage regulation will
be plus or minus 5% of rated voltage. It
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shall be with end shield/ball roller
bearings complete. Control Panel A
wall/pedestal mounting (cubical type)
fabricated sheet steel construction
suitable for manual operation, rated
for system output incorporating the
following devices/instruments. The
panel is made of 1.6mm sheet with
one/two hinged front door, bolted
back totally enclosed and vermine
proof. It shall be with all electrical
connections and internal copper wiring
with proper color codings for internal
wiring. All control equipments and
indicating  instruments  shall  be
mounted on the control panel. The
control panel shall have the following
equipments:1No.Amps/Volt/Frequency
meter (96mm x 96 mm) 3 Nos. of
suitable current transformers2 Nos. of
suitable selector switches for voltmeter
and ammeter main switch rotary type
on/off pilot lamp (Standard make).1
No. input terminal board.1 No. out put
terminal boardl No. Kilowatt hour
meter (62.5 KVA and above)l No.
MCCB of suitable capacity
(L&T/CROMPTON make) -30 KVA / 24
KW Generator set (Air cooled)

115

Code No.32.35.3.2

Constructing brick masonry open
surface drain with class designation 35
in cement mortar 1:4 (1 cement : 4 fine
sand) including earth excavation, 10 cm
thick bed concrete 1:5:10 (1 cement : 5
fine sand : 10 graded stone aggregate
40 mm nominal size and 25 mm thick
cement concrete 1:2:4 (1 cement : 2
fine aggregate : 4 graded stone
aggregate 12.5 mm nominal size) for
filling haunches including 12 mm
cement plaster 1:4 (1 cement : 4fine
aggregate) with a floating coat of neat
cement inside the drain, its top and
exposed side including disposal of
surplus earth complete as per standard
design - 25 cm drain 30 cm average
depth - with brick class designation 35

150.00
metres

1587.03

Im
(One metre)

238055
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116 | Code No0.32.39.2
Making soak pit 2.5m diameter 3.0 m
deep with 45x45cm dry brick honey
comb shaft with bricks of class 1.00
designation 3.5 and S.W drain pipe no. 23473.78 each 23474
100mm diameter, 1.8m long complete
as per standard design - with brick of
class designation 3.5.
Electrical Items.
117 | Code No.1.17.1
Supplying and drawing following sizes
of FRLS PYC insulated Fopper 3000.00 18.32 1m 54960
conductor single core cable in the metres (One metre)
existing surface / recessed steel / PVC
conduit as required -1 X 1.5
118 | Code No.1.17.2
Supplying and drawing following sizes
of FRLS PYC insulated Fopper 5000.00 58.64 1m 143200
conductor single core cable in the metres (One metre)
existing surface / recessed steel / PVC
conduit as required --2 X 1.5
119 | Code No.1.17.11
Supplying and drawing following sizes
of FRLS PYC insulated Fopper 1500.00 40.67 1m 61005
conductor single core cable in the metres (One metre)
existing surface / recessed steel / PVC
conduit as required -2 x 2.5 sg.mm
120 | Code No0.1.17.20
Supplying and drawing following sizes
of FRLS PYC Insulated Fopper 500.00 59.57 1m 59785
conductor single core cable in the metres (One metre)
existing surface / recessed steel / PVC
conduit as required -2 x 4 sg.mm
121 | Code No0.1.17.29
Supplying and drawing following sizes
of FRLS PYC Insulated Fopper 300.00 87.8 1m 26346
conductor single core cable in the metres (One metre)
existing surface / recessed steel / PVC
conduit as required -2 x 63 sgq.mm
122 | Code No.1.21.1
Supplying and fixing of following sizes
of medium class PVC conduit along 300.00 1m
with accessories in surface / recess ) 52.91 15873
_ _ ] ) metres (One metre)
including cutting the wall and making
good the same in case of recessed
conduit as required - 20mm
123 | Code No.1.21.2
Supplym.g and fixing of foIIOW|.ng sizes 200.00 63.68 1m 19736
of medium class PVC conduit along metres (One metre)

with accessories in surface / recess




148

including cutting the wall and making
good the same in case of recessed
conduit as required - 25mm

124

Code No.1.24.1

Supplying and fixing following modular
switch / socket on the existing modular
plate & switch box including
connections but excluding modular
plate etc. as required - 5/6 A switch

150.00
Nos.

50.33

Per No.
(Per Number)

7550

125

Code No.1.24.3

Supplying and fixing following modular
switch / socket on the existing modular
plate & switch box including
connections but excluding modular
plate etc. as required - - 15/16 A switch

10.00
Nos.

89.67

Per No.
(Per Number)

897

126

Code No.1.24.4

Supplying and fixing following modular
switch / socket on the existing modular
plate & switch box including
connections but excluding modular
plate etc. as required - - 3 pin 5/6 A
socket outlet

25.00
Nos.

73.38

Per No.
(Per Number)

1835

127

Code No.1.27.2

Supplying and fixing following size /
modules , Gl box per along with
modular base & cover plate for
modular switches in recess etc. as
required - 3 module (100mm x 75mm)

10.00
Nos.

162.32

Per No.
(Per Number)

1623

128

Code No.1.27.3

Supplying and fixing following size /
modules , Gl box along with modular
base & cover plate for modular
switches in recess etc. as required - 4
module (125 mm x 75 mm)

10.00
Nos.

176.18

Per No.
(Per Number)

1762

129

Code No.1.27.4

Supplying and fixing following size /
modules , Gl box per along with
modular base & cover plate for
modular switches in recess etc. as
required - 6 module (200 mm x 75 mm)

10.00
Nos.

216.19

Per No.
(Per Number)

2162

130

Code No.1.27.5

Supplying and fixing following size /
modules , Gl box per along with
modular base & cover plate for
modular switches in recess etc. as
required - 8 module (125 mm x 125
mm)

25.00
Nos.

248.01

Per No.
(Per Number)

6200

131

Code No.1.28.1
Supplying and fixing following Modular
base & cover plate on existing modular

10.00
Nos.

64.43

Per No.
(Per Number)

644
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metal boxes etc.as required - 1 or 2
module

132

Code No.1.28.2

Supplying and fixing following Modular
base & cover plate on existing modular
metal boxes etc.as required -- 3
module

10.00
Nos.

73.42

Per No.
(Per Number)

734

133

Code No0.1.28.3

Supplying and fixing following Modular
base & cover plate on existing modular
metal boxes etc.as required -- 4
module

10.00
Nos.

79.11

Per No.
(Per Number)

791

134

Code No.1.28.4

Supplying and fixing following Modular
base & cover plate on existing modular
metal boxes etc.as required -- 6
module

25.00
Nos.

99.12

Per No.
(Per Number)

2478

135

Code No.1.33

Supplying and fixing 3 pin , 5 A ceiling
rose on the existing junction box /
wooden block including connection etc
as required

200.00
Nos.

41.86

Per No.
(Per Number)

8372

136

Code No.1.34
Supplying and fixing brass batten /
angle holder including connection
etc.as required

50.00
Nos.

61.03

Per No.

(Per Number).

3052

137

Code No.1.35

Installation, testing and commissioning
of wall bracket / ceiling fittings of all
sizes and shapes containing upto two
GLS / CFL /LED lamps per fitting.
Complete with all accessories including
connections etc as required

200.00
Nos.

49.01

Per No.
(Per Number)

9802

138

Code No.1.45

Installation , testing and commissioning
of ceiling fan , including wiring the
down rods of standard length (upto 30
cm) with 1.5 sg.mm FRLS PVC insulated
, copper conductor ,single core cable ,
including providing and fixing phenolic
laminated sheet cover on the fan box
etc as required

50.00
Nos.

1164.49

Per No.
(Per Number)

58225

139

Code No.1.47

Supplying and fixing extra down rod of
10 cm length G.l.pipe, 15 mm dia ,
heavy gauge including painting etc . As
required. (Note: More than 5 cm length
shall be rounded to thenearest 10 cm
and 5 cm or less shall be ignored)

50.00
Nos.

18.28

Per No.
(Per Number)

914
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140

Code No.1.51

Installation of exhaust fan in the
existing opening , including making
good the damage, connection, testing
commissioning etc as required

5.00
Nos.

84.37

Per No.
(Per Number)

422

141

Code No0.1.58

Supplying and fixing PVC batten / angle
holder including connection etc.as
required.

100.00
Nos.

51.39

Per No.
(Per Number)

5139

142

Code No.2.1.2

Providing and fixing following capacity
TP&N disconnector fuse switch unit
inside the existing panel board with ISI
marked HRC fuses including drilling
holes in cubicle panel , making
connections ,etc , as required - 63 A
TP&N

3.00
Nos.

1674.72

Per No.
(Per Number)

5024

143

Code No.2.3.4

Supplying and fixing following way ,
single pole and neutral , sheet steel ,
MCB disribution board , 240 V, on
surface / recess , complete with tinned
copper bus bar , neutral bus bar ,
earthbar , din bar , interconnections ,
powder painted including earthing etc.
as required (But without MCB / RCCB /
Isolator) - 16 way, double door

8.00
Nos.

1096.85

Per No.
(Per Number)

8775

144

Code No0.2.10.3

Supplying and fixing 5 A to 32 A rating ,
240/415 V, 10 kA, "C" curve , miniature
circuit breaker suitable for inductive
load of following poles in the existing
MCB DB complete with connections ,
testing and commissioning etc .as
required. - Double Pole

50.00
Nos.

363.72

Per No.
(Per Number)

18186

145

Code No.2.12.2

Supplying and fixing following rating ,
double pole , 240 V, Isolator in the
existing MCB DB complete with
connections , testing and
commissioning etc.as required - 63A

10.00
Nos.

262.77

Per No.
(Per Number)

2628

146

Code No.5.1

Earthing with G.l. earth pipe 4.5 meter
long, 40 mm dia including accessories ,
and providing masonry enclosure with
cover plate having locking arrangement
and watering pipe etc. (but without
charcoal / coke and salt) as required

3.00
Sets

2795.96

Per set.
(Per set)

8388

147

Code N0.9.1.8
Supplying and making end termination

2.00
Sets

86.65

Per set.
(Per set)

173
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with brass compression gland and
aluminium lugs for following size of
PVC insulated and PVC sheathed / XLPE
aluminium conductor cable of 1.1 kV
grade as required - 3 x 16 sg.mm (25
mm)

148

SI No.1101 Code No.3132-O

L1 - 1INo.
Providing and fixing 600mm-1400rpm 5.00 6153.71 (One 30769
heavy duct exhaust fan (900rpm-Al) Nos. Number)
make - Almonard/usha
149 | SI No.1096 Code No0.3127-0 1No
Providing and f|>'<|ng 1?90 mm sweep 30.00 9386.21 (One 21586
double ball bearing ceiling fan - make Nos.
Number)
almonard and usha
150 | SINo.1211 1No.
s - 15.00
Providing and fixing 60W LED street Nos 4242.75 (One 63641
light fitting (orbit) ’ Number)
151 | Code No0.1240, SINo.77 100.00 1No.
Supplying 20mm PVC junction box, two No-s 12.54 (One 1254
way ’ Number)
Total 2,17,20,067/-

Certified that the NIT contains 1 to 151 Pages.

Certified that the NIT Contains 151 item in the above Schedule of Quantities.




